



MINISTRY OF EDUCATION
STATE DEPARTMENT FOR BASIC EDUCATION
DEVELOPMENT OF SCHOOLS INFRASTRUCTURE IN NYAMIRA COUNTY PROJECT

CLARIFICATIONS FOR SPECIFIC SCHOOLS IN LOT 3, LOT 5, LOT 8, LOT 9, LOT 11, LOT 16 AND LOT 18 ON BILLS OF QUANTITIES

The following were the schools and specific areas in the **BQ's** that were erroneously omitted during conversion of the documents from excel to PDF format. The previous erroneous document has been rectified (included) and re-uploaded in our website for you. The schools and areas omitted were;

Lot No	School Name	Specific Area in BQ Previously Ommitted/Missing	MOE Response
3	Kineni ELCK Secondary	Two (2) level dormitory block and also the electrical works for the staff houses	The parts missing have been included in BQ's (See pag 120 to 147 and (page 164-172)) and revised document re-uploaded in the website to be downloaded and filled.
5	Nyangachi Primary School	One level office block	The parts missing have been included in BQ's (See page 161 to 181) and revised document re-uploaded in the website to be downloaded and filled.

8	Tombe Mixed Secondary	Two level Tuition block	The parts missing have been included in BQ's (See page 256 to 290) and revised document re-uploaded in the website to be downloaded and filled.
9	Kianginda Secondary	Two level dormitory block	The parts missing have been included in BQ's (See page 181 to 290) and revised document re-uploaded in the website to be downloaded and filled.
11	Nyangoge Mixed	Electrical Works and Summary page	The parts missing have been included in BQ's (See page 231 to 242) and revised document re-uploaded in the website to be downloaded and filled.
16	Omorare Tech	Part of electrical works, pc sums and summary page	The parts missing have been included in BQ's (See page 202 to 221) and revised document re-uploaded in the website to be downloaded and filled.
18	Grand Summary Page	The Figure for Pc sums is erroneously included in the summary Page, the rates for electrical works should be exclusive of V.A.T	The affected page is 259 and all the electrical Works

NB

- 1. The revised tender documents (Lot 3, 5,8,9,11,16 and 18) with the complete BQs has been re-uploaded in our website and prospective bidders in the respective lots are advised to download the current versions of the tender documents.**

2. The other provisions in the tender document remain the same including the closing/opening date will be on 7th February, 2024 at 11.00 a.m