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Foreword

This Standard Bidding Document (SBD) for Goods has been prepared by the
African Development Bank Group (AfDB). This SBD derives from the Master bidding
document for the procurement of Goods, prepared by the participating
Multilateral Development Banks and International Financing Institutions.

This SBD has been updated to reflect the African Development Bank’s
Procurement Framework as amended from time to time. This SBD is applicable to
the procurement of Goods funded by AfDB financed projects whose Financing
Agreement makes reference to the Procurement Framework.



Preface

This Standard Bidding Document (SBD) for Goods has been prepared for use in
contracts financed by the African Development Bank Group (AfDB). This SBD is to
be used for the procurement of goods through Open Competitive Bidding
(International) (OCBI) or Limited Competitive Bidding (LCB) methods, using one (1)
envelope bidding process in projects that are financed in whole, or in part, by the
AfDB “the Bank™.

This SBD provides a wide range of Bid Evaluation Criteria or factors other than the
quoted prices enabling the Purchaser to specify criteria as appropriate based on
the type, nature, value, time for completion, contractual conditions, complexity,
risk, and market conditions of Goods and Related Services to be procured and
objectives and outcomes to be achieved. Criteria other than ‘Price’ (which may
consider Life-Cycle-Cost, when appropriate), may include ‘Quality’ to compare
and assess the degree to which Goods and Related services meet or exceed the
technical and other requirements, ‘Risk’ and its mitigation measures, and when
permitted ‘Sustainability’ to address social, economic and environmental aspects,
‘Innovation’ to assess innovation in the design and/or delivery of Goods and
Related Services, etc. Only such criteria as appropriate for each procurement will
be specified.

The Bank's procurement policy supports Borrowers in obtaining optimal value for
money, to achieve this objective, selecting the appropriate approach that would
be the best ‘fit for purpose” is critical. Depending upon the nature, type, value,
complexity and outcome to be achieved, procurement may adopt price alone
as a factor for selection e.g. for very small value and simple procurement, or other
relevant factors besides price can be considered to determine the evaluated cost
of a bid for large value and complex procurement. The Bank recommends that as
far as practical minimum pass-fail, and monetarily quantifiable criteria shall be
adopted in the determination of the lowest evaluated bid and for evaluation of
the qualification of Bidders to determine their technical capability and financial
resources to perform the contract.

This SBD is based on application of only the pass-fail and monetarily quantifiable
criteria for procurement of goods. The Bank’s SBD based on a 2-Envelope
procedure is also available for use when appropriate as per the guidance
provided therein.

The Bank’s Procurement Framework stipulates that bidders may send copies of
their communications with the Borrowers to the Bank or write to the Bank directly
when, Borrowers do not respond promptly, any questions on any issues regarding
the implementation of Bank funded projects, or when the communication is a
complaint against the Borrower. In this regard, if a bidder wishes to protest against
a decision made by a Borrower or the Bank with regards to the procurement
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process or wishes to inform the Bank that the Bank’s procurement rules and/or
provisions of the bidding documents have not been complied with, an email can
be sent to the following address:

Email; procurementcomplaints@afdb.org

To obtain further information on procurement under African Development Bank-
funded projects or for question regarding the use of this SBD, contact:

Fiduciary Services & Inspection Department (SNFI)
African Development Bank (www.afdb.org)
Headquarters — Abidjan (Cote d'lvoire)

5 Avenue Joseph Anoma

01 B.P. 1387, Abidjan 01

Cobte d'lvoire

Tel.: +225 - 27 20 26 39 00

E-mail: procurementpolicy@afdb.org



mailto:procurementcomplaints@afdb.org
mailto:procurementpolicy@afdb.org

Standard Bidding Document

Summary

Specific Procurement Notice - Invitation for Bids (IFB)

The template attached is the Specific Procurement Notice for Invitation for Bids, one-
envelope Bidding process. This is the template to be used by the Borrower.

SBD for Procurement of Goods (One-Envelope Bidding Process)

Part 1 - Bidding Procedures

Section| - Instructions to Bidders (ITB)

This Section provides information to help Bidders prepare their Bids. It is
based on a one-envelope Bidding process. Information is also provided on
the submission, opening, and evaluation of Bids and on the award of
Contracts. Section | contains provisions that are to be used without
modification.

Sectionll - Bid Data Sheet (BDS)

This Section includes provisions that are specific to each procurement and
that supplement Section I, Instructions to Bidders.

Section lll - Evaluation and Qualification Criteria

This Section specifies the criteria for evaluation of Bids and qualification of
Bidders to perform the confract to determine the successful Bidder or
Bidders that are substantially responsive to the bidding document and
whose Bid (s) offer the lowest evaluated cost to the Purchaser. Only such
criteria will be specified as determined appropriate for each procurement.

Section IV - Bidding Forms

This Section includes the forms for the Bid submission, Price Schedules, Bid
Security, and the Manufacturer's Authorization to be completed and
submitted by the Bidder as part of its Bid.

Section V - Eligible Countries
This Section contains information regarding eligible countries.
Section VI - Fraud and Corruption

This section includes the fraud and corruption provisions which apply o this
Bidding process.

Part 2 - Supply Requirements

Section VIl - Schedule of Requirements

This Section includes the List of Goods and Related Services, the Delivery
and Completion Schedules, the Technical Specifications and the Drawings
that describe the Goods and Related Services to be procured.

Part 3 - Conditions of Contract and Contract Forms



Section VIII - General Conditions of Contract (GCC)

Section IX -

Section X -

This Section includes the general clauses to be applied in all contracts. The
text of the clauses in this Section shall not be modified.

Special Conditions of Contract (SCC)

This Section consists of Contract Data and Specific Provisions which contains
clauses specific to each contract. The contents of this Section modify or
supplement, but not over-write, the General Conditions and shall be
prepared by the Purchaser.

Contract Forms

This Section contains the Letter of Acceptance, Contract Agreement and
other relevant forms.
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The Government of the Republic of Kenya has financing from the African
Development Fund hereinafter called the Bank toward the cost of the Support
to Technical and Vocational Education and Training and Entrepreneurship
(TVETE) Project — (GOK/AfDB TVET PHASE Ill PROJECT), and intends to apply part
of the proceeds toward payments under the contract for Supply, Installation,
Calibration, Commissioning and Training on the use and Maintenance of
Hospitality and Tourism Training Equipment.

For this contract, the Borrower shall process the payments using the Direct
Payment disbursement method, as defined in the Bank's Disbursement
Guidelines and procedures for Investment Project Financing, except for those
payments, which the contract provides to be made through letter of credit.

Bidders may Bid for Lots, as applicable and, as further defined in the bidding
document. Bidders wishing to offer discounts in case they are awarded more
than one Lot as applicable will be allowed to do so, provided those discounts
are included in the Letter of Bid.

The Ministry of Education - State Department for Vocational and Technical
Training now invites sealed Bids from eligible Bidders for Lot 3 - Tender for Supply,
Installation, Calibration, Commissioning and Training On the Use and
Maintenance of Hospitality And Tourism Training Equipment For Bureti Technical
Training Institute — Kericho County; Karen Technical Training Institute For The Deaf
— Nairobi County; Machakos Technical Training Institute For The Blind —
Machakos County; St. Joseph's Technical Training Institute For The Deaf,
Nyang'oma - Siaya County; Bumbe Technical Training Institute — Busia County;
Hospitality And Tourism And Assistive Training Equipment For Sikri Technical
Training Institute For The Blind And Deaf — Homabay County and Hospitality And
Tourism And Building And Civil Engineering Equipment For Siala Technical Training
Institute — Migori County

Bidding will be conducted through the Open Competitive Bidding
(International), (OCBI) method as specified in the Bank's Procurement
Framework? and is open to all eligible bidders as defined in the Procurement
Framework.

Interested eligible Bidders may obtain further information and inspect the
bidding document during office hours 0800 to 1700 hours at the address given
below:

Ministry of Education- State Department for Vocational and Technical Training
The Project Coordinator - GoK/AfDB TVETE (GoK/AfDB TVET PHASE Ill) Project
Teleposta Towers, Kenyatta Avenue, 24th Floor, Room 2412
NAIROBI, KENYA.

Email: procurement.afdb@education.go.ke

The bidding document in English may be purchased by interested eligible
Bidders upon the submission of a written application to the address below and
upon payment of a nonrefundable fee of Kenya Shillings One Thousand (Kes
1,000) or its equivalent in freely convertible currency, to the Cashier Ministry of


https://www.afdb.org/en/projects-and-operations/procurement/new-procurement-policy
https://www.afdb.org/en/projects-and-operations/procurement/new-procurement-policy
https://www.afdb.org/en/projects-and-operations/procurement/new-procurement-policy
https://www.afdb.org/en/projects-and-operations/procurement/new-procurement-policy
mailto:procurement.afdb@education.go.ke
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Education- State Department for Vocational and Technical Training, Harambee
Avenue, Jogoo House B, 9th Floor Room 925. Tender documents may also be
viewed and downloaded free of charge from the Ministry of Education website
https://www.education.go.ke/. Those who choose to download the tender
document and intend to submit a bid MUST register their details at the office of
the Project Coordinator, Teleposta Towers, Kenyatta Avenue, 24 Floor, Room
2412 or through email procurement.afdb@education.go.ke for the purpose of
receiving any other information, clarifications and addenda.

8. The Tenderer shall chronologically serialize all pages of the Tender documents
submitted.

9. Bids must be delivered to the address below on or before 7th August, 2025, 10.00
am Local Time. Electronic Bidding will NOT be permitted. Late Bids will be
rejected. Bids will be publicly opened in the presence of the Bidders’
designated representatives and anyone who chooses to attend at the address
below:

Ministry of Education- State Department for Technical, Vocational Education and
Training
Directorate of Vocational, Technical Education
Teleposta Towers, Kenyatta Avenue,
24th Floor, Room 2412
P.O. Box 9583 - 00200 Nairobi
Telephone: +254 020 318581
Tel/Fax: 254 020 2251991
NAIROBI, KENYA

10.  Bids shall be valid for a bid period of 120 days after bid opening. All Bids must
be accompanied by a bid security of Kenya Shillings Nine Million, Six Hundred
Thousand (KES 9,600, 000) or its equivalent in any freely convertible currency.
The bid security shall be in the form of a bank guarantee and must be from a
reputable commercial bank supervised by the Central bank of Kenya.

11.  The address(es) referred to above is (are):
Ministry of Education
Directorate of Technical Education
The Project Coordinator - GoK/AfDB TVETE (GoK/AfDB TVET PHASE Ill) Project
Teleposta Towers, Kenyatta Avenue, 24" Floor
P.O. Box 9583 — 00200 Nairobi
Telephone: +254 020 318581
Tel/Fax: 254 020 2251991
NAIROBI, KENYA

Email: procurement.afdb@education.go.ke
Website: hitps://www.education.go.ke/



mailto:pc.afdbtvetphase2@gmail.com
mailto:pc.afdbtvetphase2@gmail.com
https://www.education.go.ke/
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Section I. Instructions to Bidders

General

1. Scope of Bid

1.1

1.2

In connection with the Specific Procurement Notice, Invitation for Bids
(IFB), specified in the Bid Data Sheet (BDS), the Purchaser, as specified in
the BDS, issues this bidding document for the supply of Goods and, if
applicable, any Related Services incidental thereto, as specified in
Section VII, Schedule of Requirements. The name, identification and
number of items, lots or combination of lofs (packages) of this IFB are
specified in the BDS.

Throughout this bidding document:

(a) the term “in writing” means communicated in written form (e.g. by
mail, e-mail, fax, including if specified in the BDS, distributed or
received through the electronic-procurement system used by the
Purchaser) with proof of receipt;

(b) if the context so requires, “singular” means “plural” and vice versa;
and

(c) "Day” means calendar day, unless otherwise specified as “Business
Day”. A Business Day is any day that is an official working day of the
Borrower. It excludes the Borrower's official public holidays.

2. Source of Funds

2.1

2.2

The Borrower or Recipient (hereinafter called “Borrower”) specified in the
BDS has applied for or received financing (hereinafter called “funds”)
from the Specific Financing Institution named in the BDS (hereinafter
called “the Bank”) in an amount specified in the BDS, foward the project
named in the BDS. The Borrower intends to apply a portion of the funds to
eligible payments under the contract for which this bidding document is
issued.

Payment by the Bank will be made only at the request of the Borrower
and upon approval by the Bank in accordance with the terms and
condifions of the Loan (or other financing) Agreement. The Loan (or other
financing) Agreement prohibits a withdrawal from the Loan account for
the purpose of any payment to persons or entities, or for any import of
goods, if such payment or import is prohibited by decision of the United
Nations Security Council taken under Chapter VII of the Charter of the
United Nations. No party other than the Borrower shall derive any rights
from the Loan (or other financing) Agreement or have any claim to the
proceeds of the Loan (or other financing).
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3. Fraud and Corruption

3.1

3.2

The Bank requires compliance with the Bank's Integrity Framework
comprising the African Development Bank Group’s Sanctions Procedures,
the Bank’s Whistleblowing and Complaints Policy, the Bank’s Procurement
Policy under the Procurement Framework and any other applicable
Policies and Procedures including their updates regarding corrupt and
fraudulent practices as set forth in Section VI, Fraud and Corruption.

In further pursuance of this policy, Bidders shall permit and shall cause their
agents (where declared or not), subcontractors, subconsultants, service
providers, suppliers, and their personnel, to permit the Bank to inspect all
accounts, records and other documents relating to any, prequalification
process, bid submission, and contract performance (in the case of award),
and to have them audited by auditors appointed by the Bank.

4. Eligible Bidders

4.1

4.2

A Bidder may be a firm that is a private entity, a state-owned enterprise
or institution subject to ITB 4.6, or any combination of such entities in the
form of a joint venture, consortium, or association (JVCA) hereinafter
called JV, under an existing agreement or with the intent to enter into
such an agreement supported by a letter of intent. In the case of a joint
venture, consortium, or association (JV): a) Unless otherwise specified in
the BDS, all members shall be jointly and severally liable for the execution
of the entire Contract in accordance with the Contract terms; b) The JV
shall nominate a Representative who shall have the authority fo conduct
all business for and on behalf of any and all the members of the JV during
the Bidding process and, in the event the JV is awarded the Conftract,
during contract execution; c) The maximum number of members
proposed in a JV shall not exceed the number specified in the BDS, or the
number derived from the percentage specified under ITB 4.1 (d),
whichever is smaller unless both are equal, in which case anyone shall
apply; and d) Participation by value of the confract as share of each of
the JV partner (member) shall not be less than the percentage specified
in the BDS. In case of any inconsistency between ITB 4.1 ¢) and ITB 4.1 d)
that both cannot be applied simultaneously, the latter shall prevail.

A Bidder shall not have a conflict of interest. Any Bidder found to have a
conflict of interest shall be disqualified. A Bidder may be considered to
have a conflict of interest for the purpose of this Bidding process, if the
Bidder:

(a) directly or indirectly conftrols, is confrolled by or is under common
control with another Bidder; or



Section | — Instructions to Bidders (ITB) 7

(B)

(c)
(d)

(e)

(f)

(9)

(h)

4.3

4.4

receives or has received any direct or indirect subsidy from another
Bidder; or

has the same legal representative as another Bidder; or

has a relationship with another Bidder, directly or through common
third parties, that puts it in a position to influence the Bid of another
Bidder, or influence the decisions of the Purchaser regarding this
Bidding process; or

or any of its affiliates participated as a consultant in the preparation
of the design or technical specifications of the goods, or works if any,
that are the subject of the Bid; or

or any of its affiliates has been hired (or is proposed to be hired) by
the Purchaser or Borrower for the Contract implementation; or

would be providing goods, works, or non-consulting services resulting
from or directly related to consulting services for the preparation or
implementation of the project specified in the BDS [TB 2.1 that it
provided or were provided by any affiliate that directly or indirectly
controls, is controlled by, or is under common confrol with that firm;
or

has a close business or family relationship with a professional staff of
the Borrower (or of the project implementing agency, or of a
recipient of a part of the loan) who: (i) are directly or indirectly
involved in the preparation of the bidding document or
specifications of the Contract, and/or the Bid evaluation process of
such Conftract; or (i) would be involved in the implementation or
supervision of such Contract unless the conflict stemming from such
relationship has been resolved in a manner acceptable to the Bank
throughout the Bidding process and execution of the Contract.

A firm that is a Bidder (either individually or as a JV member) shall not
participate in more than one Bid, except for permitted alternative Bids.
This includes participation as a subcontractor. Such participation shall
result in the disqualification of all Bids in which the firm is involved. A
firm that is not a Bidder or a JV member, may participate as a
subcontractor in more than one Bid.

A Bidder and all parties constfituting the Bidder including any
subcontractors or suppliers shall have the nationality of an eligible
country of the Bank in accordance with the Bank’s Procurement Policy
for the Bank Group Funded Operation described under the Bank’s
Procurement Framework, and as listed in Section V, Eligible Countries
subject to the restrictions pursuant to ITB 4.8. A Bidder shall be deemed
to have the nationality of a country if the Bidder is constituted,
incorporated or registered in and operates in conformity with the
provisions of the laws of that country, as evidenced by its articles of
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4.5

4.6

4.7

4.8

4.9

4.10

4.11

incorporation (or equivalent documents of constitution or association)
and its registration documents, as the case may be. This criterion also
shall apply to the determination of the natfionality of proposed
subcontractors or subconsultants for any part of the Contract
including related Services.

A Bidder that has been sanctioned by the Bank, pursuant fo the Bank’s
Integrity Framework and in accordance with its prevailing sanctions
policies and procedures as set forth in the Bank's Integrity Framework
as described in Section VI paragraph 2.2 d, shall be ineligible to be
prequalified for, bid for, or be awarded a Bank-financed confract or
benefit from a Bank-financed contract, financially or otherwise, during
such period of time as the Bank shall have determined. The list of
debarred firms and individuals is available at the electronic address
specified in the BDS.

Bidders that are state-owned enterprises or institutions in the
Purchaser’s Country may be eligible to compete and be awarded a
Contract(s) only if they can establish, in a manner acceptable to the
Bank, that they: (i) are legally and financially autonomous; (i) operate
under commercial law; and (ii) are not under supervision of the
Purchaser.

A Bidder shall not be under suspension from Bidding by the Purchaser
as the result of the operation of a Bid-Securing Declaration.

Firms and individuals may be ineligible if so indicated in Section V and
(a) as a matter of law or official regulations, the Borrower's country
prohibits commercial relations with that country, provided that the
Bank is satisfied that such exclusion does not preclude effective
competition for the supply of goods or the contracting of works or
services required; or (b) by an act of compliance with a decision of
the United Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Borrower's country prohibits any
import of goods or contracting of works or services from that country,
or any payments to any country, person, or entity in that country.

A Bidder shall provide such documentary evidence of eligibility
satisfactory to the Purchaser, as the Purchaser shall reasonably
request.

In case a prequalification process has been conducted prior to the
bidding process, this bidding is open only to prequalified Bidders.

A firm that is under a sanction of debarment by the Borrower from

being awarded a contract is eligible to participate in this
procurement, unless the Bank, at the Borrower’s request, is satisfied
that the debarment;
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(a) relates to fraud or corruption; and

(b) followed a judicial or administrative proceeding that afforded the
firm adequate due process.

5. Eligible Goods and Related Services

5.1

5.2

5.3

5.4

All the Goods and Related Services to be supplied under the Contract
and financed by the Bank shall have their country of origin in an eligible
country of the Bank in accordance with the Bank’'s Procurement Policy
for Bank Group Funded Operations described under the Bank's
Procurement Framework, and as listed in Section V, Eligible Countries.

For purposes of this ITB, the term “goods” includes commodities, raw
material, machinery, equipment, and industrial plants; and “related
services” includes services such as insurance, installation, fraining, and
initial maintenance.

The term “origin” means the country where the goods have been mined,
grown, cultivated, produced, manufactured or processed; or, through
manufacture, processing, or assembly, another commercially recognized
article results that differs substantially in its basic characteristics from its
components.

The nationality of the firm that produces, assembles, distributes, or sells the
Goods shall not determine their origin.

Contents of the Bidding Document

6. Sections of Bidding Document

6.1

The bidding document consist of Parts 1, 2, and 3, which include all the
sections indicated below, and should be read in conjunction with any
Addenda issued in accordance with ITB 8.

PART 1 Bidding Procedures

e Section | - Instructions to Bidders (ITB)

e Section Il - Bidding Data Sheet (BDS)

e Section lll - Evaluation and Qualification Criteria
e Section IV - Bidding Forms

e Section V - Eligible Countries

e Section VI - Fraud and Corruption
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6.2

6.3

6.4

PART 2 Supply Requirements

e Section VIl - Schedule of Requirements

PART 3 Contract

e Section VIl - General Conditions of Contract (GCC)
e Section IX - Special Conditions of Contract (SCC)

e Section X - Contract Forms

The Specific Procurement Notice, Invitation for Bids (IFB), issued by the
Purchaser is not part of this bidding document.

Unless obtained directly from the Purchaser, the Purchaser is not
responsible for the completeness of the document, responses to requests
for clarification, the Minutes of the pre-Bid meeting (if any), or Addenda
to the bidding document in accordance with ITB 8. In case of any
confradiction, documents obtained directly from the Purchaser shall
prevail.

The Bidder is expected to examine dall instructions, forms, terms, and
specifications in the bidding document and to furnish with its Bid all
information or documentation as is required by the bidding document.

7. Clarification of Bidding Document

7.1

A Bidder requiring any clarification of the bidding document shall
contact the Purchaser in writing at the Purchaser’s address specified in
the BDS. The Purchaser will respond in writihg to any request for
clarification, provided that such request is received prior to the deadline
for submission of Bids within a period specified in the BDS. The Purchaser
shall forward copies of its response to all Bidders who have acquired the
bidding document in accordance with ITB 6.3, including a description of
the inquiry but without identifying its source. If so specified in the BDS, the
Purchaser shall also promptly publish its response at the web page
identified in the BDS. Should the clarification result in changes to the
essential elements of the bidding document, the Purchaser shall amend
the bidding document following the procedure under ITB 8 and ITB 22.2.

8. Amendment of Bidding Document

8.1

8.2

At any time prior to the deadline for submission of Bids, the Purchaser may
amend the bidding document by issuing addenda.

Any addendum issued shall be part of the bidding document and shall
be communicated in writing to all who have obtained the bidding
document from the Purchaser in accordance with ITB 6.3. The Purchaser
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shall also promptly publish the addendum on the Purchaser’'s web page
in accordance with ITB 7.1.

8.3 To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Purchaser may, at its
discretion, extend the deadline for the submission of Bids, pursuant to ITB
22.2.

Preparation of Bids

9. Cost of Bidding

9.1 The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Purchaser shall not be responsible or liable
for those costs, regardless of the conduct or outcome of the Bidding
process.

10. Language of Bid

10.1 The Bid, as well as all correspondence and documents relating to the Bid
exchanged by the Bidder and the Purchaser, shall be written in the
language specified in the BDS. Supporting documents and printed
literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant
passages into the language specified in the BDS, in which case, for
purposes of interpretation of the Bid, such translation shall govern.

11. Documents Comprising the Bid

11.1 The Bid shall comprise the following including all forms specified under
Section IV, duly completed by the Bidder:
(a) Letter of Bid prepared in accordance with ITB 12;
(b) Price Schedules: completed in accordance with ITB 12 and ITB 14;
(c) Bid Security or Bid-Securing Declaration, in accordance with ITB 19.1;
(d) Technical Bid-Base Bid;
(e) Commercial Terms and Conditions
(f) Alernative Technical Bid: if permissible, in accordance with ITB 13;

(g) Authorization: written confirmation authorizing the signatory of the
Bid fo commit the Bidder, in accordance with ITB 20.3;

(h) Qualifications: documentary evidence in accordance with ITB 17
establishing the Bidder's qualifications to perform the Contract if its
Bid is accepted;
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()  Bidder's Eligibility: documentary evidence in accordance with ITB 17
establishing the Bidder's eligibility to bid;

() Eligibility of Goods and Related Services: documentary evidence in
accordance with ITB 16, establishing the eligibility of the Goods and
Related Services to be supplied by the Bidder;

(k) Conformity: documentary evidence in accordance with ITB 16 and
ITB 31, and in support of above sub-paragraphs (d) and (e) of ITB 11.1
as necessary to establish that the Goods and Related Services, and
Terms and Conditions of the Bid conform to requirements and
provisions of the bidding document;

()  Manufacture’s Authorization in accordance with ITB 17.2 (a); and
(m) any other document required in the BDS.

11.2 In addition to the requirements under ITB 11.1, Bids submitted by a JV shall
include a copy of the Joint Venture Agreement entered into by all
members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Bid shall be signed by all members
and submitted with the Bid, together with a copy of the proposed
Agreement.

11.3 The Bidder shall furnish in the Letter of Bid information on commissions and
gratuities, if any, paid or to be paid to agents or any other party relating
to this Bid.

12. Letter of Bid and Price Schedules

12.1. The Letter of Bid and Price Schedules shall be prepared using the relevant
forms furnished in Section IV, Bidding Forms. The forms must be completed
without any alterations to the text, and no substitutes shall be accepted
except as provided under ITB 20.3. All blank spaces shall be filled in with
the information requested.

13. Alternative Bids

13.1. Unless otherwise specified in the BDS, alternative Bids shall not be
considered.

14. Bid Prices and Discounts

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid and in
the Price Schedules shall conform to the requirements specified below.

14.2 All lots (contracts) and items must be listed and priced separately in the
Price Schedules.

14.3 The price to be quoted in the Letter of Bid in accordance with ITB 12.1
shall be the total price of the Bid, excluding any discounts offered.
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14.4

14.5

14.6

14.7

The Bidder shall quote any discounts and indicate the methodology for
their application in the Letter of Bid, in accordance with ITB 12.1, ITB 14.6
and 14.7.

Prices quoted by the Bidder shall be fixed during the Bidder's
performance of the Contract and not subject to variation on any
account, unless otherwise specified in the BDS. A Bid submitted with an
adjustable price basis shall be freated as nonresponsive and shall be
rejected, pursuant to ITB 30. However, if in accordance with the BDS,
prices quoted by the Bidder shall be subject to adjustment during the
performance of the Confract, a Bid submitted with a fixed price
quotation shall not be rejected, but the price adjustment shall be treated
as zero.

In accordance with ITB 1.1, Bids are being invited for individual items,
individual lots (contracts) or for any combination of lots (packages) as
specified in BDS. Unless otherwise specified in the BDS, prices quoted shall
correspond to 100% of the quantity for each individual item (of bids
invited for individual items), 100 % of the items specified for each lot and
to 100% of the quantities specified for each item of a lot (of bids invited
for individual lots and combination of lots). Bidders wishing to offer
discounts for the award of more than one individual item (of bids invited
for individual items), for award of more than one lot (of bids invited for
individual lots or combination of lots) shall specify in their Bid the price
reductions, as applicable, to each item, to each individual lot, and to the
combination of lots (package), as applicable or alternatively, to
individual Contracts within the package provided in all cases how
discounts will be applied to individual items is made clear. Discounts shall
be submitted in accordance with ITB 14.4 and 14.6 with due regards to
consequences of unclear or ambiguous discounts as per ITB 14.7
provided the Bids for all lots (contracts) are opened at the same time.

Discounts offered shall be clear and without any vagueness or ambiguity
as no clarification shall be requested or permitted on this account after
Bid submission. The Purchaser’s decision on discounts will be based on
the contents of the Bid itself, without recourse to any extrinsic evidence.
If in the Purchaser’s opinion, which will be final, a discount offered in the
bid: (i) is seriously unclear, ambiguous or vaguely presented to such
extent that it cannot be either interpreted or applied with reasonable
accuracy, the Bid shall be rejected; (i) has a minor discrepancy or
unclarity which could be interpreted reasonably, the Purchaser in this
case may decide to apply the discount as it deems reasonable and
appropriate resulting in the lowest evaluated cost to the Purchaser. If the
Bidder does not accept the Purchaser’s decision based on any of the
above, the Bid shall be rejected.

14.8 The terms EXW, CIP, and other similar terms shall be governed by the rules

prescribed in the current edition of Incoterms, published by the
International Chamber of Commerce, as specified in the BDS.
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14.9 Prices shall be quoted as specified in each Price Schedule included in
Section IV, Bidding Forms as mentioned under (a), (b), (c) and (d) below.
For a specific item of Goods only one Price Schedule shall be used as per
applicable classification of that item i.e. whether the item s
manufactured and offered within the Purchaser’'s country or to be
imported pursuant to the award of contract or previously imported. No
changes in the offered Price Schedule or classification shall be permitted
after bid opening. Failure o follow these instructions may result in rejection
of bids. The disaggregation of price components is required solely for the
purpose of facilitating the comparison of Bids by the Purchaser. This shall
not in any way limit the Purchaser’s right to contract on any of the terms
offered e.g. instead of taking delivery at the final destination, the delivery
may be taken at ex-works or at the destination. Similarly, if bids have been
invited on CIP destination price in addition to other terms e.g. FOB or FCA,
etc. then at the Purchaser’s option, the award may be made on such
other terms instead of CIP Price although comparison and evaluation of
bids shall still be based on CIP final destination prices. In quoting prices,
the Bidder shall be free to use transportation through carriers registered in
any eligible country, in accordance with Bank's Procurement Framework
and as listed in Section V, Eligible Countries. Similarly, the Bidder may
obtain insurance services from any eligible country in accordance with
Bank Procurement Framework and as listed in Section V, Eligible
Countries. BDS indicates if the “Final Destination” (project site) is different
from the “Destination” and their addresses. Prices shall be entered in
Price Schedules accordingly and in the following manner:

(a) For Goods manufactured in the Purchaser’'s Country:

(i) the price of the Goods quoted EXW (ex-works, ex-factory, ex
warehouse, ex showroom, or off-the-shelf, as applicable),
including all customs duties and sales and other taxes already
paid or payable on the components and raw material used in
the manufacture or assembly of the Goods;

(ii) any Purchaser’'s Country sales tax and other taxes which will be
payable on the Goods if the Contract is awarded to the Bidder;
and

(iii) the price for inland transportation, insurance, and other local
services required to convey the Goods to their final destination
(Project Site) specified in the BDS.

(b) For Goods manufactured outside the Purchaser’'s Country, to be
imported:

(i) the price of the Goods, quoted CIP named place of destination,
in the Purchaser’'s Country, as specified in the BDS. If “final
destination” is the same as “destination” then CIP price under
columns 6 and 7 of the Price Schedule form applicable for
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(c)

(d)

(i)

Goods to be imported shall be quoted for named place of final
destination;

the price for inland transportation, insurance, and other local
services required to convey the Goods from the named place
of destination to their final destination (Project Site) specified in
the BDS. If named place of “final destination” is the same as
“destination” then cost under (b) (ii) shall not be indicated under
column 8 of the Price Schedule form applicable for Goods to be
imported and will state “Not Applicable”. But instead, CIP final
destination price quoted as per (b) (i) above shall include such
COsts;

For Goods manufactured outside the Purchaser’'s Country, already
imported:

(i)

(i)

(i)

(iv)

(v)

the price of the Goods, including the original import value of the
Goods; plus any mark-up (or rebate); plus any other related
local cost, and custom duties and other import taxes already
paid or to be paid on the Goods already imported;

the custom duties and other import taxes already paid (heed to
be supported with documentary evidence) or to be paid on the
Goods already imported;

the price of the Goods, obtained as the difference between (i)
and (i) above;

any Purchaser’'s Country sales and other taxes which will be
payable on the Goods if the Contract is awarded to the Bidder;
and

the price for inland transportation, insurance, and other local
services required to convey the Goods to their final destination
(Project Site) specified in the BDS.

For Related Services, other than inland fransportation and other
services required to convey the Goods to their final destination,
whenever such Related Services are specified in the Schedule of
Requirements, the price of each item comprising the Related
Services (inclusive of any applicable taxes).

15.  Currencies of Bid and Payment

15.1 The currency(ies) of the Bid and the currency(ies) of payments shall be
the same. The Bidder shall quote in the currency of the Purchaser’s
Country the portion of the Bid price that corresponds to expenditures
incurred in the currency of the Purchaser’'s Country, unless otherwise
specified in the BDS.

15.2 The Bidder may express the Bid price in any currency. If the Bidder wishes
to be paid in a combination of amounts in different currencies, it may
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quote its price accordingly but shall use no more than three foreign
currencies in addition to the currency of the Purchaser’s Country.

16. Documents Establishing the Eligibility and Conformity of the Goods and
Related Services

16.1 To establish the eligibility of the Goods and Related Services in
accordance with ITB 5, Bidders shall complete the country of origin
declarations in the Price Schedule Forms, included in Section IV, Bidding
Formes.

16.2 To establish the conformity of the Goods and Related Services to the
bidding document, the Bidder shall furnish as part of its Bid the
documentary evidence that the Goods conform to the technical
specifications and standards specified in Section VI, Schedule of
Requirements.

16.3 The documentary evidence may be in the form of literature, drawings or
data, and shall consist of a detailed item by item description of the
essential technical and performance characteristics of the Goods and
Related Services, demonstrating substantial responsiveness of the Goods
and Related Services to the technical specification, and if applicable, a
statement of deviations and exceptions to the provisions of the Section
VIl, Schedule of Requirements.

16.4 The Bidder shall also furnish a list giving full particulars, including available
sources and current prices of spare parts, special tools, etc., necessary for
the proper and continuing functioning of the Goods during the period
specified in the BDS following commencement of the use of the goods by
the Purchaser.

16.5 Standards for workmanship, process, material, and equipment, as well as
references to brand names or catalogue numbers specified by the
Purchaser in the Schedule of Requirements, are intended to be
descriptive only and not restrictive. The Bidder may offer other standards
of quality, brand names, and/or catalogue numbers, provided that it
demonstrates, to the Purchaser’s satisfaction, that the substitutions ensure
substantial equivalence or are superior to those specified in the Section
VIl, Schedule of Requirements.

17. Documents Establishing the Eligibility and Qualifications of the Bidder

17.1 To establish Bidder's eligibility in accordance with ITB 4, Bidders shall
complete the Letter of Bid, included in Section IV, Bidding Forms.

17.2 The documentary evidence of the Bidder's qualifications to perform the
Contract if its Bid is accepted shall establish to the Purchaser’s
satisfaction:

(a) that, if required in the BDS, a Bidder that does not manufacture or
produce the Goods it offers to supply shall submit the Manufacturer’s
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Authorization using the form included in Section |V, Bidding Forms to
demonstrate that it has been duly authorized by the manufacturer
or producer of the Goods to supply these Goods in the Purchaser’s
Country;

(b) that, if required in the BDS, in case of a Bidder not doing business
within the Purchaser’s Country, the Bidderis or will be (if awarded the
Contract) represented by an Agent in the country equipped and
able to carry out the Supplier's maintenance, repair and spare parts-
stocking obligations prescribed in the Conditions of Contfract and/or
Technical Specifications; and

(c) that the Bidder meets each of the qualification criterion specified in
Section I, Evaluation and Qualification Criteria.

18. Period of Validity of Bids

18.1.

18.2.

18.3.

Bids shall remain valid for the Bid Validity period specified in the BDS. The
Bid Validity period starts from the date fixed for the Bid submission
deadline (as prescribed by the Purchaser in accordance with ITB 22.1). A
Bid valid for a shorter period shall be rejected by the Purchaser as
nonresponsive.

In exceptional circumstances, prior to the expiration of the Bid validity
period, the Purchaser may request Bidders to extend the period of validity
of their Bids. The request and the responses shall be made in writing. If a
Bid Security is requested in accordance with ITB 19, it shall also be
extended for a corresponding period. A Bidder may refuse the request
without forfeiting its Bid Security. A Bidder granting the request shall not
be required or permitted to modify its Bid, except as provided in ITB 18.3.

If the award is delayed by a period exceeding fifty-six (56) days beyond
the expiry of the initial Bid validity period, the Contract price shall be
determined as follows:

(a) in the case of fixed price contracts, the Contract price shall be the
Bid price adjusted by the factor specified in the BDS fo reflect any
increase in the cost of inputs over the period starting from the date
immediately after expiry of 56 days until the date of award;

(b) in the case of adjustable price contracts, no adjustment shall be
made;

(c) in any case, Bid evaluation shall be based on the Bid price without
taking into consideratfion the applicable correction from those
indicated above.
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19. Bid Security

19.1.

19.2.

19.3.

19.4.

19.5.

19.6.

19.7.

The Bidder shall furnish as part of its Bid, either a Bid-Securing Declaration
or a Bid Security amount, as specified in the BDS, in original form and, in
the case of a Bid Security amount, in the amount and currency specified
in the BDS.

A Bid Securing Declaration shall use the form included in Section 1V,
Bidding Forms.

If a Bid Security amount is specified pursuant to ITB 19.1, the Bid Security
shall be a demand guarantee in any of the following forms at the Bidder's
opftion:

(a) an unconditional guarantee issued by a bank or non-bank financial
institution (such as an insurance, bonding or surety company);

(b) anirrevocable letter of credit;
(c) a cashier’s or certified check; or
(d) another security specified in the BDS,

from a reputable source, and an eligible country. If an unconditional
guarantee isissued by a non-bank financial institution located outside the
Purchaser’s Country, the issuing non-bank financial institution shall have a
correspondent financial institution located in the Purchaser’'s Country to
make it enforceable unless the Purchaser has agreed in writing, prior to
Bid submission, that a correspondent financial institution is not required. In
the case of a bank guarantee, the Bid Security shall be submitted either
using the Bid Security Form included in Section IV, Bidding Forms, or in
another substantially similar format approved by the Purchaser prior to Bid
submission. The Bid Security shall be valid for twenty-eight (28) days
beyond the original validity period of the Bid, or beyond any period of
extension if requested under ITB 18.2.

If a Bid Security in amount or Bid-Securing Declaration is specified
pursuant to ITB 19.1, any Bid not accompanied by a substantially
responsive Bid Security in amount or Bid-Securing Declaration, whichever
is required shall be rejected by the Purchaser as non-responsive.

If a Bid Security is specified pursuant to ITB 19.1, the Bid Security of
unsuccessful Bidders shall be returned as prompftly as possible upon the
successful Bidder’s signing the Contract and furnishing the Performance
Security pursuant to ITB 46.

The Bid Security of the successful Bidder shall be returned as promptly as
possible once the successful Bidder has signed the Contract and
furnished the required Performance Security.

The Bid Security amount may be forfeited:
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(a) if a Bidder withdraws its Bid during the period of Bid validity specified
by the Bidder in the Letter of Bid, or any extension thereto provided
by the Bidder; or

(b) if the successful Bidder fails to:
(i) sign the Contract in accordance with [TB 45; or

(i) furnish a Performance Security in accordance with [TB 46.

19.8. The Bid Security amount or Bid- Securing Declaration of a JV must be in

the name of the JV that submits the Bid. If the JV has not been legally
constituted info a legally enforceable JV at the time of Bidding, the Bid
Security amount or Bid-Securing Declaration shall be in the names of alll
future members as named in the letter of intent referred to in ITB 4.1 and
ITB 11.2.

19.9. If a Bid Securing Declaration is required in the BDS, pursuant to ITB 19.1,

and

(a) if a Bidder withdraws its Bid during the period of Bid validity specified
by the Bidder on the Letter of Bid or any extension thereto provided
by the Bidder; or

(b) if the successful Bidder fails to: sign the Contract in accordance with
ITB 45; or furnish a performance security in accordance with ITB 46;

the Borrower may execute the Bid-Securing Declaration, as provided for
in the BDS, and declare the Bidder ineligible to be awarded a contract
by the Purchaser for a period of time as stated in the BDS.

20. Format and Signing of Bid

20.1

20.2

20.3

The Bidder shall prepare one original of the documents comprising the
Bid as described in ITB 11 and clearly mark it “ORIGINAL." Alternative Bids,
if permitted in accordance with ITB 13, shall be clearly marked
“ALTERNATIVE.” In addition, the Bidder shall submit copies of the Bid, in the
number specified in the BDS and clearly mark them “Copy.” In the event
of any discrepancy between the original and the copies, the original shall
prevail.

Bidders shall mark as “CONFIDENTIAL"” information in their Bids which is
confidential to their business. This may include proprietary information,
trade secrets, or commercial or financially sensitive information.

The original and all copies of the Bid shall be typed or written in indelible
ink and shall be signed by a person duly authorized to sign on behalf of
the Bidder. This authorization shall consist of a written confirmation as
specified in the BDS and shall be attached to the Bid. The name and
position held by each person signing the authorization must be typed or
printed below the signature. All pages of the Bid where enfries or
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20.4

20.5

amendments have been made shall be signed or initialed by the person
signing the Bid.

In case the Bidder is a JV, the Bid shall be signed by an authorized
representative of the JV on behalf of the JV, and so as to be legally
binding on all the members as evidenced by a power of attorney signed
by their legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are
signed or inifialed by the person signing the Bid.

Submission and Opening of Bids

21. Seadling and Marking of Bids

21.1.

21.2.

21.3

The Bidder shall deliver the Bid in a single, sealed envelope (one-
envelope Bidding process). Within the single envelope the Bidder shall
place the following separate, sealed envelopes:

(a) in an envelope marked “ORIGINAL", all documents comprising the
Bid, as described in ITB 11; and

(b) in an envelope marked “Cories”, all required copies of the Bid; and,

(c) if alternative Bids are permitted in accordance with ITB 13, and if
relevant:

i. inan envelope marked “ORIGINAL -ALTERNATIVE”, the alternative Bid;
and

i. in the envelope marked "COPIES — ALTERNATIVE BID" all required
copies of the alternative Bid.

The inner and outer envelopes, shall:
(a) bear the name and address of the Bidder;
(b) be addressed to the Purchaser in accordance with ITB 22.1;

(c) bear the specific identification of this Bidding process indicated in ITB
1.1; and

(d) bear a warning not to open before the time and date for Bid
opening.

If all envelopes are not sealed and marked as required, the Purchaser will
assume no responsibility for the misplacement or premature opening of
the Bid.

22. Deadline for Submission of Bids

22.1.

Bids must be received by the Purchaser at the address and no later than
the date and time specified in the BDS. When so specified in the BDS,
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22.2.

Bidders shall have the option of submitting their Bids electronically. Bidders
submitting Bids electronically shall follow the electronic Bid submission
procedures specified in the BDS.

The Purchaser may, at its discretion, extend the deadline for the
submission of Bids by amending the bidding document in accordance
with ITB 8, in which case all rights and obligations of the Purchaser and
Bidders previously subject to the deadline shall thereafter be subject to
the deadline as extended.

23. Late Bids

23.1.

The Purchaser shall not consider any Bid that arrives after the deadline for
submission of Bids, in accordance with ITB 22. Any Bid received by the
Purchaser after the deadline for submission of Bids shall be declared late,
rejected, and returned unopened to the Bidder.

24. Withdrawal, Substitution, and Modification of Bids

24.1.

24.2.

24 3.

A Bidder may withdraw, substitute, or modify its Bid after it has been
submitted by sending a written noftice, duly signed by an authorized
representative, and shall include a copy of the authorization (the power
of attorney) in accordance with ITB 20.3, (except that withdrawal notices
do not require copies). The corresponding substitution or modification of
the Bid must accompany the respective written notice. All notices must
be:

(a) prepared and submitted in accordance with ITB 20 and 21 (except
that withdrawal notices do not require copies), and in addition, the
respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,"” or “MODIFICATION;"” and

(b) received by the Purchaser prior to the deadline prescribed for
submission of Bids, in accordance with ITB 22.

Bids requested to be withdrawn in accordance with ITB 24.1 shall be
retfurned unopened to the Bidders.

No Bid may be withdrawn, substituted, or modified in the interval
between the deadline for submission of Bids and the expiration of the
period of Bid validity specified by the Bidder on the Letter of Bid or any
extension thereof.

25. Bid Opening

25.1.

Except as in the cases specified in ITB 23 and ITB 24.2, the Purchaser shall,
at the Bid opening, publicly open and read out all Bids received by the
deadline at the date, time and place specified in the BDS in the presence
of Bidders' designated representatives and anyone who chooses to
attend Any specific electronic Bid opening procedures required if
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25.2.

25.3.

25.4.

25.5.

25.6.

25.7.

25.8.

electronic bidding is permitted in accordance with ITB 22.1, shall be as
specified in the BDS.

First, envelopes marked “WITHDRAWAL" shall be opened and read out and
the envelope with the corresponding Bid shall not be opened, but
returned to the Bidder. If the withdrawal envelope does not contain a
copy of the “power of attorney” confirming the signature as a person duly
authorized to sign on behalf of the Bidder, the corresponding Bid will be
opened. No Bid withdrawal shall be permitted unless the corresponding
withdrawal notice contains a valid authorization to request the
withdrawal and is read out at Bid opening.

Next, envelopes marked “SussTITUTION” shall be opened and read out and
exchanged with the corresponding Bid being substituted, and the
substituted Bid shall not be opened, but returned to the Bidder. No Bid
substitution shall be permitted unless the corresponding substitution
notfice contains a valid authorization to request the substitution and is
read out at Bid opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out
with the corresponding Bid. No Bid modification shall be permitted unless
the corresponding modification notice contains a valid authorization to
request the modification and is read out at Bid opening.

Next, all remaining envelopes shall be opened one at a time, reading out:
the name of the Bidder and whether there is a modification; the total Bid
Prices, per item, and/or per lot (contract) as applicable, including any
discounts and alternative Bids; the presence or absence of a Bid Security,
if required; and any other details as the Purchaser may consider
appropriate.

Only Bids, alternative Bids and discounts that are opened and read out
at Bid opening shall be considered further in the evaluation. The Letter of
Bid and the Price Schedules are to be initialed by representatives of the
Purchaser attending Bid opening in the manner specified in the BDS.

The Purchaser shall neither discuss the merits of any Bid nor reject any Bid
(except for late Bids, in accordance with ITB 23.1).

The Purchaser shall prepare arecord of the Bid opening that shall include,
as a minimum:

(a) the name of the Bidder and whether there is a withdrawal,
substitution, or modification;

(b) the Bid Price, per item, and/or per lot (contract) as applicable,
including any discounts;

(c) any alternative Bids;
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(d) the presence or absence of a Bid Security or Bid-Securing
Declaration, if one was required.

25.9. The Bidders' representatives who are present shall be requested 1o sign
the record. The omission of a Bidder's signature on the record shall not
invalidate the contents and effect of the record. A copy of the record
shall be distributed to all Bidders.

Evaluation and Comparison of Bids

26. Confidentiality

26.1 Information relating to the evaluation of Bids and recommendation of
contract award, shall not be disclosed to Bidders or any other persons not
officially concerned with the Bidding process unfil the information on
Intention to Award the Contract is transmitted to all Bidders in
accordance with ITB 40.

26.2 Any effort by a Bidder to influence the Purchaser in the evaluation or
confract award decisions may result in the rejection of its Bid.

26.3 Notwithstanding ITB 26.2, from the time of Bid opening to the fime of
Contract Award, if any Bidder wishes to contact the Purchaser on any
matter related to the Bidding process, it should do so in writing.

27. Preliminary Examination of Bids

27.1 Prior to the detailed evaluation, pursuant to ITB 35, the Purchaser will
conduct preliminary examination of all bids that have been received by
the deadline for bid submission and opened at public bid opening as the
first step towards determination of their substantial responsiveness to the
bidding document. The Purchaser’'s determination of a bid’s
responsiveness is to be based on the contents of the bid itself, as defined
in ITB 11 without recourse to extrinsic evidence.

27.2 The Purchaser will verify and examine bids to determine whether they are
complete, properly signed to bind the bidder, meet eligibility
requirements of bidders, goods and services, bidders have no conflict of
interest and have provided required bid validity, bid security or bid
securing declaration, as required and other essential documents to
complete the evaluation, and whether the bids are generally in order.
Subject to ITB 28, Bids failing to meet the above requirements shall be
rejected and not retained for further review.

28. Clarification of Bids

28.1 To assist in the examination, evaluation, comparison of the Bids, and
qualification of the Bidders, the Purchaser may, at its discretion, ask any
Bidder for a clarification of its Bid. Any clarification submitted by a Bidder
in respect to its Bid and that is not in response to a request by the
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Purchaser shall not be considered. The Purchaser’s request for clarification
and the response shall be in writing. No change, including any voluntary
increase or decrease, in the prices or substance of the Bid shall be sought,
offered, or permitted, except to confirm the correction of arithmetic errors
discovered by the Purchaser in the Evaluation of the Bids, in accordance
with ITB 32

28.2 If a Bidder does not provide clarifications of its Bid by the date and fime
set in the Purchaser’s request for clarification, its Bid may be rejected.

29. Deviations, Reservations, and Omissions
29.1 During the evaluation of Bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in the
bidding document;

(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the bidding
document; and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the bidding document.

30. Determination of Responsiveness

30.1 Following rejection of Bids if any, pursuant to ITB 27 and ITB 28, as the next
step, the remaining Bids will be further reviewed in detail to determine their
substantial responsiveness. The Purchaser's determination of a Bid’s
responsiveness is to be based on the contents of the Bid itself, as defined
inITB 11.

30.2 A substantially responsive Bid is one that meets the requirements of the
bidding document without material deviation, reservation, or omission. A
material deviation, reservation, or omission is one that:

(a) if accepted, would:

(i) affectin any substantial way the scope, quality, or performance
of the Goods and Related Services specified in the Conftract; or

(i) limit in any substantial way, inconsistent with the bidding
document, the Purchaser’s rights or the Bidder's obligations under
the Conftract; or

(b) if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive Bids.

30.3 The Purchaser shall examine the technical aspects of the Bid in
accordance withITB 16 and ITB 17, ITB 30, ITB 31, the BDS if applicable, and
Section Il Evaluation and Qualification Criteria in particular, to confirm
that all requirements of Section VI, Schedule of Requirements and
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technical specifications have been met without any material deviation or
reservation, or omission. To this end, in consideration of materiality of any
deviations, reservations or omissions, Bids failing to meet the mandatory
technical requirements or minimum pass-fail technical criteria or failing to
substantially meet any other technical requirements of the biding
document will be rejected.

30.4 The Purchaser shall similarly examine the commercial aspects of the bids

30.5

including any deviations, other than technical specifications, submitted in
response to the provisions of the bidding document, to determine if they
conform to the terms and conditions of the draft contract and other
documents included in the bidding document without any material
deviation, reservation or omission, and establishment of materiality in such
aspects will similarly risk rejection of the Bids.

If a Bid is not substantially responsive to the requirements of the bidding
document, it shall be rejected by the Purchaser and not subsequently be
made responsive by correction of the material deviation, reservation, or
omission. All other bids determined substantially responsive will be
retained for further evaluation.

31. Nonconformities, Errors and Omissions

31.1

Provided that a Bid is substantially responsive, the Purchaser may waive
any nonconformities in the Bid.

31.2 Provided that a Bid is substantially responsive, the Purchaser may request

that the Bidder submit the necessary information or documentation, within
a reasonable period of time, to rectify nonmaterial nonconformities or
omissions in the Bid related to documentation requirements. Such omission
shall not be related to any aspect of the price of the Bid. Failure of the
Bidder to comply with the request may result in the rejection of its Bid.

31.3 Provided that a Bid is substantially responsive, the Purchaser shall rectify

quantifiable nonmaterial nonconformities related to the Bid Price. To this
effect, the Bid Price shall be adjusted, for comparison purposes only, to
reflect the price of a missing or non-conforming item or component, and
costs associated, if any, with non-material deviations, reservations and
omissions to the requirements of the bidding documents in the manner
specified in the BDS.

32. Correction of Arithmetical Errors

32.1

Provided that the Bid is substantially responsive, the Purchaser shall correct
arithmetical errors on the following basis:

(a) if there is a discrepancy between the unit price and the line item
total that is obtained by multiplying the unit price by the quantity,
the unit price shall prevail and the line item total shall be corrected,
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(0)

(c)

unless in the opinion of the Purchaser there is an obvious
misplacement of the decimal point in the unit price, in which case
the line item total as quoted shall govern and the unit price shall be
corrected;

if there is an error in a total corresponding to the addition or
subtraction of subtotals, the subtotals shall prevail and the total shall
be corrected; and

if there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is related
to an arithmetic error, in which case the amount in figures shall
prevail subject to (a) and (b) above.

32.2 Bidders shall be requested to accept correction of arithmetical errors.
Failure to accept the correction in accordance with ITB 32.1, shall result in
the rejection of the Bid.

33. Conversion to Single Currency

33.1 For evaluation and comparison purposes, the currency(ies) of the Bid shall
be converted in a single currency as specified in the BDS.

34. Margin of Preference

34.1 Unless otherwise specified in the BDS, no margin of domestic or regional
preference shall apply. If a margin of preference applies, the application
methodology shall be as specified in Section Ill, Evaluation and
Qualification Criteria, and in accordance with the provisions stipulated in
the Bank’s Procurement Framework.

35. Evaluation of Bids

35.1 The Purchaser shall use the criteria and methodologies listed in this ITB and
Section lll, Evaluation and Qualification criteria. No other evaluation
criteria or methodologies shall be permitted. By applying the criteria and
methodologies, the Purchaser shall determine the successful Bid or Bids
which has/have been determined to:

(a)
(B)

be substantially responsive to the bidding document;

offer the lowest evaluated total cost to the Purchaser for all items to
be procured based on either a single Contract or all multiple
Contracts combined, as the case may be, in accordance with the
ITB 14.6 inviting bid prices and discounts, and provisions made in the
Bidding Document for evaluation of bids and award of contract (s);
and
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(c) be offered by Bidder or Bidders that substantially meet the
qualification criteria applicable for Contract or Contracts for which
they are selected.

35.2 To evaluate a Bid, the Purchaser shall consider the following factors with

35.3

35.4.

respect to the Base Bid and Alternative Bid (s) (if the latter is permitted in
the BDS), in accordance with the criteria and methodology described in
Section lll—Evaluation and Quadlification Criteria:

(a) evaluation will be done for ltems or Lots (contracts) or combination
of Lots (Packages), as specified in the BDS; and the Bid Price as
quoted in accordance with ITB 14;

(b) price adjustment for correction of arithmetic errors in accordance
with ITB 32.1;

(c) price adjustment due to discounts offered in accordance with ITB
12.1,1TB 14.4,1TB 14.6 and ITB 14.7;

(d) converting the amount resulting from applying (a) to (c) above, if
relevant, to a single currency in accordance with ITB 33;

(e) price adjustment due to quantifiable nonmaterial nonconformities in
accordance with ITB 31.3;

(f) the additional evaluation factors specified in the BDS if any, and
Section lll, Evaluation and Qualification Criteria; and

(g) price adjustment due to application of Margin of Preference, if
applicable, as per ITB 34, BDS and Section lll, Evaluation and
Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions
of Contract, applied over the period of execution of the Contract, shall
not be taken into account in Bid evaluation.

If this bidding document allows Bidders to quote separate prices for
different lots (contracts), the methodology to determine the lowest
evaluated cost of the lot (contract) combinations, including any
discounts offered in the Letter of Bid, is specified in Section lll, Evaluation
and Qualification Criteria.

35.5The Purchaser’s evaluation of a Bid will exclude and not take into account:

(a) inthe case of Goods manufactured in the Purchaser’s Country, sales
and other similar taxes, which will be payable on the goods if a
contract is awarded to the Bidder; and

(b) inthe case of Goods manufactured outside the Purchaser’'s Country,
already imported or to be imported, customs duties and otherimport
taxes levied on the imported Good, sales and other similar taxes,
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which will be payable on the Goods if the contract is awarded to
the Bidder.

35.6 The Purchaser’s evaluation of a Bid may require the consideration of other
factors, in addition to the Bid Price quoted in accordance with ITB 14.
These factors may be related to the characteristics, performance, and
terms and conditions of purchase of the Goods and Related Services. The
effect of the factors selected, if any, shall be expressed in monetary terms
to facilitate comparison of Bids, unless otherwise specified in the BDS from
amongst those set out in Section I, Evaluation and Qualification Criteria.
The criteria and methodologies to be used shall be as specified in ITB
35.2(f).

36. Comparison of Bids

36.1 The Purchaser shall compare the evaluated costs of all substantially
responsive Bids established in accordance with ITB 35.2 to determine the
Bid that has the lowest evaluated cost. The comparison shall be on the
basis of CIP (place of final destination) prices for goods to be imported
and prices for delivery to final destination for goods already imported less
the custom duties and other import taxes already paid or to be paid on
such goods (heed to be supported with documentary evidence) and
EXW prices, plus cost of inland fransportafion and insurance to place of
final destination, for goods manufactured within the Borrower’s country,
together with prices for any required installation, training, commissioning
and other services as per price schedules included in Section IV. The
evaluation of prices shall not take into account custom duties and other
taxes levied on imported goods (to be imported or already imported) and
sales and similar taxes levied in connection with the sale or delivery of
goods.

37. Qualification of the Bidder

37.1 The Purchaser shall determine, to its satisfaction, whether the eligible
Bidder or Bidders that is/are selected for Items, Lots, Packages and/or
their combinations as having submitted the lowest evaluated cost and
substantially responsive Bid (s) substantially meet the respective minimum
qualifying criteria specified in Section lll, Evaluation and Qualification
Criteria. To this end, the Purchaser will determine for which ltems, Lots and
Packages, and their combinations, as the case may be, for which Bidder
submitted bid, it substantially meets the respective minimum qualification
criteria.

37.2 The determination shall be based upon an examination of the
documentary evidence of the Bidder's qualifications submitted by the
Bidder, pursuant to ITB 17. The determination shall not take into
consideration the qualifications of other firms such as the Bidder's
subsidiaries, parent entities, affiliates, subcontractors (other than
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37.3

37.4

specialized subcontractors if permitted in the bidding document), or any
other firm(s) different from the Bidder.

An affirmative determination shall be a prerequisite for award of the
Contfract to the Bidder. A negative determination shall result in
disqualification of the Bid, in which event the Purchaser shall proceed to
the Bidder or Bidders who offered the substantially responsive Bid (s) with
the next lowest evaluated cost to make a similar determination of that
Bidder’s qualifications to perform satisfactorily.

The Purchaser reserves the right to waive minor deviations from the
qualification criteria if they do not materially affect the technical
capability and financial resources of the Bidder to perform the Contract
or combination of Confracts.

38. Purchaser’s Right to Accept Any Bid, and to Reject Any or All Bids

38.1

The Purchaser reserves the right to accept or reject any Bid, and to annul
the Bidding process and reject all Bids at any fime prior to Contract
Award, without thereby incurring any liability to Bidders. In case of
annulment, all Bids submitted and specifically, bid securities, shall be
promptly returned to the Bidders.

39. Standstill Period

39.1

The Conftract shall not be awarded earlier than the expiry of the Standstill
Period. The Standstill Period shall be ten (10) Business Days unless
extended in accordance with ITB 44. The Standstill Period starts the day
after the date the Purchaser has transmitted to each Bidder the
Nofification of Intention to Award the Contract. Where only one Bid is
submitted, or if this confract is in response to an emergency situation
recognized by the Bank, the Standstill Period shall not apply.

40. Nofification of Intention to Award

40.1

The Purchaser shall send to each Bidder the Nofification of Infention to
Award the Contract to the successful Bidder. The Notification of Intentfion
to Award shall contain, at a minimum, the following information:

(a) the name and address of the Bidder submitting the successful Bid;
(b) the Conftract price of the successful Bid;

(c) the names of all Bidders who submitted Bids, and their Bid prices as
readout, and as evaluated;

(d) a statement of the reason(s) the Bid (of the unsuccessful Bidder to
whom the notification is addressed) was unsuccessful, unless the
price information in c) above already reveals the reason;

(e) the expiry date of the Standstill Period;

(f) instructions on how to request a debriefing and/or submit a
complaint during the standstill period.
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Award of Contract

41. Award Criteria

41.1 Subject to ITB 38 and consistent with determination of successful Bid or
Bids as per ITB 35, and unless otherwise specified in the BDS:

i)

For evaluation based on individual items as per ITB 1.1, 14.6 and 35.2
(@)

The Purchaser shall award the Contract or Contracts to the Selected
Bidder or Bidders that have offered bids substantially responsive to
the Bidding Document and have been determined successful for
one or more items, evaluated bid prices of which shall result in the
lowest evaluated cost to the Purchaser for all items combined
provided further that the selected Bidder or Bidders substantially
meet the required qualifying criteria for item or items for which they
are successful.

For evaluation based on Lots or Packages as per ITB 1.1, 14.6 and
35.2 ()

Same as i) above except replace “item” or “items” wherever
appearing with “Lot” and “Lots”, or “Package” and Packages” as
the case may be.

42. Purchaser’s Right to Vary Quantities at Time of Award

42.1 At the time the Contract is awarded, the Purchaser reserves the right to
increase or decrease the quantity of Goods and Related Services
originally specified in Section VII, Schedule of Requirements, provided this
does not exceed the percentages specified in the BDS, and without any
change in the unit prices or other terms and conditions of the Bid and the
bidding document.

43. Notification of Award

43.1

Prior to the expiration of the Bid Validity Period and upon expiry of the
Standstill Period, specified in ITB 39.1 or any extension thereof, and upon
satisfactorily addressing any complaint that has been filed within the
Standstill Period, the Purchaser shall notify the successful Bidder, in writing,
that its Bid has been accepted. The nofification of award (hereinafter
and in the Contract Forms called the “Letter of Acceptance”) shall
specify the sum that the Purchaser will pay the Supplier in consideration
of the execution of the Contract (hereinafter and in the Conditions of
Contract and Confract Forms called “the Contract Price”).
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43.2

43.3

43.4

Within ten (10) Business Days after the date of transmission of the Letter
of Acceptance, the Purchaser shall publish the Contract Award Noftice
which shall contain, at a minimum, the following information:

(@) name and address of the Purchaser;

(b) name and reference number of the contract being awarded, and
the selection method used;

(c) names of all Bidders that submitted Bids, and their Bid prices as read
out at Bid opening, and as evaluated;

(d) names of all Bidders whose Bids were rejected either as
nonresponsive or as not meeting qualification criteria, or were not
evaluated, with the reasons therefor;

(e) the name of the successful Bidder, the final total contract price, the
contract duration and a summary of its scope; and

(f)  successful Bidder's Beneficial Ownership Disclosure Form, if
specified in BDS ITB 45.1.

The Contract Award Notice shall be published on the Purchaser’s website
with free access if available, or in at least one newspaper of national
circulation in the Purchaser's Country, or in the official gazette. The
Purchaser shall also publish the confract award notfice on the Bank’s
website and in UNDB online.

Until a formal Confract is prepared and executed, the Letter of
Acceptance shall constitute a binding Contract.

44, Debriefing by the Purchaser

441

442

443

On receipt of the Purchaser’s Notification of Intention to Award referred
to in ITB 40.1, an unsuccessful Bidder has three (3) Business Days to make
a written request to the Purchaser for a debriefing. The Purchaser shall
provide a debriefing to all unsuccessful Bidders whose request is received
within this deadline.

Where a request for debriefing is received within the deadline, the
Purchaser shall provide a debriefing within five (5) Business Days, unless
the Purchaser decides, for justifiable reasons, to provide the debriefing
outside this fimeframe. In that case, the standstill period shall
automatically be extended until five (5) Business Days after such
debriefing is provided. If more than one debriefing is so delayed, the
standstill period shall not end earlier than five (5) Business Days after the
last debriefing takes place. The Purchaser shall promptly inform, by the
quickest means available, all Bidders of the extended standstill period

Where arequest for debriefing is received by the Purchaser later than the
three (3)-Business Day deadline, the Purchaser should provide the
debriefing as soon as practicable, and normally no later than fifteen (15)
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Business Days from the date of publication of Public Notice of Award of
confract. Requests for debriefing received outside the three (3)-day
deadline shall not lead to extension of the standstill period.

44.4 Debriefings of unsuccessful Bidders may be done in writing or verbally. The

Bidders shall bear their own costs of attending such a debriefing meeting.

45. Signing of Contract

45.1 The Purchaser shall send to the successful Bidder the Letter of Acceptance

45.2

45.3

including the Contract Agreement, and, if specified in the BDS, a request
to submit the Beneficial Ownership Disclosure Form providing additional
information on its beneficial ownership. The Beneficial Ownership
Disclosure Form, if so requested, shall be submitted within eight (8)
Business Days of receiving this request.

The successful Bidder shall sign, date and return to the Purchaser, the
Contract Agreement within twenty-eight (28) days of its receipt.

Notwithstanding ITB 45.2 above, in case signing of the Contract
Agreement is prevented by any export restrictions attributable to the
Purchaser, to the country of the Purchaser, or to the use of the
products/goods, systems or services to be supplied, where such export
restrictions arise from trade regulations from a country supplying those
products/goods, systems or services, the Bidder shall not be bound by its
Bid, always provided however, that the Bidder can demonstrate to the
satisfaction of the Purchaser and of the Bank that signing of the Contact
Agreement has not been prevented by any lack of diligence on the part
of the Bidder in completing any formalities, including applying for permits,
authorizations and licenses necessary for the export of the
products/goods, systems or services under the terms of the Contract.

46. Performance Security

46.1

46.2

Within twenty-eight (28) days of the receipt of Letter of Acceptance from
the Purchaser, the successful Bidder, if required, shall furnish the
Performance Security in accordance with the GCC 18, using for that
purpose the Performance Security Form included in Section X, Contfract
Forms, or another Form acceptable to the Purchaser. If the Performance
Security furnished by the successful Bidder is in the form of a bond, it shall
be issued by a bonding orinsurance company that has been determined
by the successful Bidder to be acceptable to the Purchaser. A foreign
institution providing a bond shall have a correspondent financial
institution located in the Purchaser’'s Country, unless the Purchaser has
agreed in writing that a correspondent financial institution is not required.

Failure of the successful Bidder to submit the above-mentioned
Performance Security or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Bid Security.
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In that event the Purchaser may award the Contract to the Bidder or

Bidders offering the next Lowest Evaluated Cost to the Purchaser as per
the bid Evaluation and award criteria.

47. Procurement Related Complaint

47.1 The procedures for making a Procurement-related Complaint are as
specified in the BDS.
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Section Il - Bid Data Sheet (BDS)

The following specific data for the goods to be procured shall complement,
supplement, or amend the provisions in the Instructions to Bidders (ITB).
Whenever there is a conflict, the provisions herein shall prevail over those in

the ITB.

ITB A. General

Reference

ITB 1.1 The reference number of the Invitation for Bids (IFB) is:

OCBI/TVETE PHASE IlII/EQUIP/49/24-25

The Purchaser is: Ministry of Education, State department for
Vocational and Technical Training

The name of the IFB is: Open Competitive Bidding
(International) (OCBI) Tender for Supply, Installation,
Calibration, Commissioning and Training on the use and
Maintenance of Hospitality and Tourism Training Equipment

The number and identification of the lot comprising this IFB is:

OCBI/TVETE PHASE IlI/EQUIP/49/24-25- Lot 3 - Tender for
Supply, Delivery, Installation, Calibration, Commissioning and
Training on the use and Maintenance of Hospitality and
Tourism Training Equipment to:

Hospitality and Tourism Training Equipment to Bureti Technical
Training Institute — Kericho County,

Hospitality and Tourism Training Equipment to Karen Technical
Training Institute for The Deaf - Nairobi County

Hospitality and Tourism Training Equipment to Machakos
Technical Training Institute for The Blind - Machakos County,

Hospitality and Tourism Training Equipment to St. Joseph’s
Technical Training Institute for The Deaf, Nyang’'oma - Siaya
County

Hospitality and Tourism Training Equipment to Bumbe
Technical Training Institute — Busia County

Hospitality and Tourism Equipment and Assistive Devises to Sikri
Technical Training Institute for the Blind and Deaf - Homabay
County

Hospitality and Tourism and Building and Civil Engineering
Training Equipment to Siala Technical Training Institute — Migori
County
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ITB 2.1 The Borrower is: The Government of Kenya, Ministry of
Education, State department for Vocational and Technical
Training
Loan or Financing Agreement amount: USD 43.14 Million
The Specific Bank financing institution is: ADF
The name of the Project is: Support to Technical and
Vocational Education and Training and Entrepreneurship
(TVETE) - (GOK/AfDB TVET PHASE lll Project

ITB 4.1 (a) i) The firms in a Joint Venture, Consortium or Association (JV)
shall be jointly and severally liable.

ITB 4.5 A list of debarred firms and individuals is available on the
Bank’s external website: https://www.afdb.org/en/projects-
operations/ debarment-and-sanctions-procedures

B. Contents of Bidding Document

ITB 7.1 For Clarification of Bid purposes only, the Purchaser's address
is:
The Project Coordinator
Support to Technical and Vocational Education and Training
and Entrepreneurship (TVETE) Project (GOK/AfDB TVET PHASE
lll Project)
Teleposta Towers, Kenyatta Avenue Road
Wing C, 24th Floor Room 2412, P.O Box 9583-00200
Telephone: +254 020 318581
Tel/Fax: 254 020 2251991
procurement.afdb@education.go.ke
Requests for clarification should be received by the Purchaser
no later than: 10 days prior to the deadline for submission of
bids

C. Preparation of Bids
ITB 10.1 The language of the Bid is: English

All correspondence exchange shall be in English language.
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ITB 11.1 (m) | The Bidder shall submit the following additional documents in
its Bid:
(1) Power of Attorney
(2) Valid Registration certificates of the firm or firms in case
of joint venture
(3) Original Bid Security of Kenya Shillings Nine Million, Six
Hundred Thousand (KES 9,600, 000) or its equivalent in
any freely convertible currency from a reputable bank
in Kenya or Foreign Bank Confirmed by Kenyan Bank
valid for 28 days beyond the Tender Validity period.
(4) Dully filled and signed letter of bid
(5) Joint Venture consortium/association be properly
signed where necessary
(6) Vadlid Tax Compliance Certificates or equivalent for
international firms
(7) Manufacturer’'s Authorization (s)
(8) Brochures and catalogues for each item specifications
(?9) Guarantee of availability of spares and after sale
services
(10) Bid validity period of at least 120 days
(11) Submit the required number of copies i.e. one (1)
original and two (2) copies
(12) Statement of compliance to specifications for each item
(13) Comprehensive training plan on use and maintenance
of the equipment
ITB 13.1 Alternative Bids shall not be considered.
ITB 14.5 The prices quoted by the Bidder shall not be subject to
adjustment during the performance of the Contract.
ITB 14.6 Bids are invited for Lots : Bidders should bid for the whole lot.
Bids shall be evaluated, and contract(s) awarded per |oft.
ITB 14.6 Bids are invited lot-wise, and the following shall apply:

i) Prices shall be quoted for each lot, and shall correspond at
least to 100% percent of the items specified
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i) Prices quoted for each item shall correspond at least to
100% percent of the quantities specified for the respective
item of a lot.

i) Prices shall be quoted for the lot and shall correspond to at
least 100% percent of items Each item shall comply with
stipulations in (i) and (i) above with respect to minimum
percent of items and minimum percent of quantities.

ITB 14.8 The Incoterms edition is: Incoterms 2010 published by the
International Chamber of commerce

ITB 14.9 Place of destination: CIP

(b)(i) HOSPITALITY AND TOURISM TRAINING EQUIPMENT TO BURETI
TECHNICAL TRAINING INSTITUTE — KERICHO COUNTY
HOSPITALITY AND TOURISM TRAINING EQUIPMENT TO KAREN
TECHNICAL TRAINING INSTITUTE FOR THE DEAF - NAIROBI
COUNTY
HOSPITALITY AND TOURISM TRAINING EQUIPMENT TO
MACHAKOS TECHNICAL TRAINING INSTITUTE FOR THE BLIND -
MACHAKOS COUNTY
HOSPITALITY AND TOURISM TRAINING EQUIPMENT TO ST.
JOSEPH'S TECHNICAL TRAINING INSTITUTE FOR THE DEAF,
NYANG'OMA - SIAYA COUNTY
HOSPITALITY AND TOURISM TRAINING EQUIPMENT TO BUMBE
TECHNICAL TRAINING INSTITUTE — BUSIA COUNTY
HOSPITALITY AND TOURISM AND ASSISTIVE TRAINING
EQUIPMENT FOR SIKRI TECHNICAL TRAINING INSTITUTE TO THE
BLIND AND DEAF - HOMABAY COUNTY
HOSPITALITY AND TOURISM AND BUILDING AND CIVIL
ENGINEERING EQUIPMENT TO SIALA TECHNICAL TRAINING
INSTITUTE — MIGORI COUNTY

ITB 14.9 Final Destination (Project Site): CIP

(a)(iii), HOSPITALITY AND TOURISM TRAINING EQUIPMENT TO BURETI

(b)(ii) and TECHNICAL TRAINING INSTITUTE — KERICHO COUNTY

(c)(v)

HOSPITALITY AND TOURISM TRAINING EQUIPMENT TO KAREN
TECHNICAL TRAINING INSTITUTE FOR THE DEAF - NAIROBI
COUNTY
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HOSPITALITY AND TOURISM TRAINING EQUIPMENT TO
MACHAKOS TECHNICAL TRAINING INSTITUTE FOR THE BLIND -
MACHAKOS COUNTY

HOSPITALITY AND TOURISM TRAINING EQUIPMENT TO ST.
JOSEPH'S TECHNICAL TRAINING INSTITUTE FOR THE DEAF,
NYANG'OMA - SIAYA COUNTY

HOSPITALITY AND TOURISM TRAINING EQUIPMENT TO BUMBE
TECHNICAL TRAINING INSTITUTE — BUSIA COUNTY

HOSPITALITY AND TOURISM AND ASSISTIVE TRAINING
EQUIPMENT FOR SIKRI TECHNICAL TRAINING INSTITUTE TO THE
BLIND AND DEAF - HOMABAY COUNTY

HOSPITALITY AND TOURISM AND BUILDING AND CIVIL
ENGINEERING EQUIPMENT TO SIALA TECHNICAL TRAINING
INSTITUTE — MIGORI COUNTY

ITB 15.1 The Bidder is not required to quote in the currency of the
Purchaser's Country the portion of the Bid price that
corresponds to expenditures incurred in that currency.

ITB 16.4 Period of time the Goods are expected to be functioning (for
the purpose of spare parts): Two (2) Years

ITB 17.2 (a) | Manufacturer's authorization is: Required

ITB 17.2 (b) Representation by an Agent for after sales service is: Required

ITB 18.1 The Bid validity period shall be 120 days.

ITB 19.1 A Bid Security amount shall be required.

A Bid-Securing Declaration shall not be required.

This must be accompanied by a bid security of Kenya Shillings
Nine Million, Six Hundred Thousand (KES 9,600, 000) or its
equivalent in any freely convertible currency or its equivalent
in any freely convertible currency. The bid security shall be in
the form of a bank guarantee and must be from a reputable
commercial bank supervised by the Central bank of Kenya.
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ITB 19.3 (d)

Other types of acceptable securities: None

ITB 20.1

In addition to the original of the Bid, the number of copies is:
Two (2) Copies

ITB 20.3

The written confirmation of authorization to sign on behalf of
the Bidder shall consist of: Power of Aftorney

(a)The name and description of the documentation required
to demonstrate the authority of the signatory to sign the
Bid such as a Power of Attorney; and

(b)In the case of Bids submitted by an existing or intended
JVCA an undertaking signed by all parties (i) stating that
all parties shall be jointly and severally liable, if so required
in accordance with ITB 4.1(a), and (ii) nominating a
Representative who shall have the authority to conduct all
business for and on behalf of any and all the parties of the
JVCA during the bidding process and, in the event the
JVCA is awarded the Contract, during contract
execution.”]

D. Submission and Opening of Bids

ITB 22.1

For Bid submission purposes only, the Purchaser’s address is:

Ministry of Education- State Department for Technical,
Vocational Education and Training

Directorate of Vocational, Technical Education

Teleposta Towers, Kenyatta Avenue,

24th Floor, Room 2412

P.O. Box 9583 — 00200 Nairobi

Telephone: +254 020 318581

Tel/Fax: 254 020 2251991

NAIROBI, KENYA

procurement.afdb@education.go.ke

The deadline for Bid submission is:
Date: 7th August 2025
Time: 10.00 am Local Time

Bidders shall not have the option of submitting their Bids
electronically.



mailto:pc.afdbtvetphase2@gmail.com

Section Il - Bid Data Sheet (BDS) 40

ITB 25.1 The Bid opening shall take place at:
Ministry of Education- State Department for Technical,
Vocational Education and Training
Directorate of Vocational, Technical Education
Teleposta Towers, Kenyatia Avenue,
24th Floor, Room 2412
P.O. Box 9583 - 00200 Nairobi
Telephone: +254 020 318581
Tel/Fax: 254 020 2251991
NAIROBI, KENYA
Date: 7th August 2025
Time: 10.00 am Local Time

ITB 25.6 The Letter of Bid and Price Schedules of the original bid shall
be initialed by at least Three (3) representatives of the
Purchaser conducting Bid opening.

E. Evaluation and Comparison of Bids

ITB 31.3 The adjustments with respect to a missing or non-conforming
item or component, and costs associated, if any, with non-
material deviations, reservations or omissions to the
requirements of the bidding document shall be based on the
highest price of the item or component and cost, if any, of
non-material deviations, reservations or omissions as quoted in
or derived from other substantially responsive Bids unless any
other specific evaluation criteria has been provided elsewhere
in the bidding document for such adjustments in which case
the latter shall be applied. If the price or cost of any of the
above cannot be derived from the price or cost of other
substantially responsive Bids, the Purchaser shall use its best
estimate based on its own judgment, past experience or
market search, as considered appropriate.

ITB 33.1 The currency that shall be used for Bid evaluation and

comparison purposes to convert at the selling exchange rate
all Bid prices expressed in various currencies info a single
currency is: KENYA SHILLING

The source of exchange rate shall be: THE CENTRAL BANK OF
KENYA
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The date for the exchange rate shall be: The deadline for
submission of bids

ITB 34.1

A margin of domestic preference shall not apply.

A margin of regional preference shall not apply

ITB 35.2(q)

Evaluation shall be done for the lot consistent with ITB 1.1 and
ITB14.6]

Nofte:

Bids will be evaluated, and Contracts awarded for the whole
lot, taking into account all unconditional discounts if any.
Contracts will be awarded to the Bidder offering the lowest
evaluated cost to the Purchaser for the whole lot

If a Price Schedule shows items listed but not priced, their
prices shall be assumed to be included in the prices of other
items. An item not listed in the Price Schedule shall be
assumed to be not included in the Bid, and provided that the
Bid is substantially responsive, the highest price of the item
quoted by substantially responsive Bidders will be added to the
Bid price and the equivalent total cost of the Bid so determined
will be used for price comparison.]

ITB 35.6

The adjustments shall be determined using the following
criteria, from amongst those set out in Section lll, Evaluation
and Qualification Criteria: [refer to Section Ill, Evaluation and
Qualification Criteria; insert complementary details if
necessary]

(a) Deviation in Delivery schedule: NO
(b) Deviation in payment schedule: NO

(c) The cost of major replacement components, mandatory
spare parts, and service: NO

(d) The availability in the Purchaser’'s Country of spare parts
and after-sales services for the equipment offered in the
Bid: NO

(e) Life cycle costs: the costs during the life of the goods or
equipment NO

(f) The performance and productivity of the equipment
offered; NO
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F. Award of Contract

ITB 42 The maximum percentage by which quantities may be
increased is: 15%
The maximum percentage by which quanftities may be
decreased is: 15%

ITB 45. 1 The successful Bidder shall submit the Beneficial Ownership
Disclosure Form.

ITB 47.1 The procedures for making a Procurement-related Complaint

are detailed in the Part B of the Operations Procurement
Manual under the Procurement Framework of the African
Development Bank. If a Bidder wishes to make a Procurement-
related Complaint, the Bidder shall submit its complaint
following these procedures to the Purchaser, in writing (by the
quickest means available, such as by email in accordance
with the following:

Attention: The Project Coordinator

Support to Technical and Vocational Education and Training
and Entrepreneurship (TVETE) Project - (GOK/AfDB TVET PHASE
Il PROJECT)

Teleposta Towers, Kenyatta Avenue Road

Wing C, 24 Floor Room 2409, P.O Box 9583-00200

NAIROBI- KENYA

Electronic mail address: procurement.afdb@education.go.ke

In summary, a Procurement-related Complaint may challenge
any of the following:

1. the terms of the Bidding Documents;

2. the purchaser’'s decision to exclude a bidder from the
procurement process prior to the award of contract; and

3. the Purchaser's decision to award the contract.

The Bank's Procurement Framework stipulates that bidders
may send copies of their communications with the Borrowers
to the Bank or write to the Bank directly when, Borrowers do
not respond prompftly, any questions on any issues regarding
the implementation of Bank funded projects, or when the
communication is a complaint against the Borrower. In this
regard, if a bidder wishes to protest against a decision made
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by a Borrower or the Bank with regards to the procurement
process or wishes to inform the Bank that the Bank’s
procurement rules and/or provisions of the bidding documents
have not been complied with, an email can be sent to the
following address:

Email: procurementcomplaints@afdb.org
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Section lll - Evaluation and Qualification
Criteria

This Section contains the criteria that the Purchaser shall use to evaluate a
Bid and qualify the Bidders. No other factors, methods or criteria shall be
used other than specified in this bidding document. Wherever a Bidder is
required to state a monetary amount, Bidders should indicate the USD
equivalent using the rate of exchange determined as follows:

* For annual turnover or financial data required for each year - Exchange
rate prevailing on the last day of the respective calendar year (in which
the amounts for that year is to be converted) was originally established.

* Value of single confract - Exchange rate prevailing on the date of the
contract.

Exchange rates shall be taken from the publicly available source identified
in the ITB 33.1. Any error in determining the exchange rates in the Bid may
be corrected by the Purchaser.
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I. Margin of Preference (ITB 34) — Not Applicable

Il. Successful Bid or Bids

The Purchaser shall apply the criteria and methodologies listed in this
Section to evaluate Bids and determine the successful Bid or Bids which
has/have been determined to:

(a) be substantially responsive to the bidding document;

(b) offer the lowest evaluated total cost to the Purchaser for all items to
be procured based on either a single Confract or all multiple
Contracts combined, as the case may be, in accordance with the
ITB 14.6 inviting bid prices and discounts, and provisions made in the
Bidding Document for evaluation of bids and award of contract (s);
and

(c) be offered by Bidder or Bidders that substantially meet the
qualification criteria applicable for Contract or Contracts for which
they are selected.

1. Evaluation: Technical Bid and Commercial Conditions (ITB 30.3 and ITB
30.4)

1.1

1.2

Evaluation of Technical Bid (Reference ITB 16 and ITB 30.3): The
Purchaser shall evaluate the Technical Bid to determine compliance
with the Purchaser's requirements under Section VII ‘Schedule of
Requirement’ and whether the Bids are substantially responsive to the
Technical Specifications and other Requirements.

Evaluation of Commercial Terms and Conditions of the Bid (Reference
ITB 30.4): The Purchaser shall determine whether the Bids are
substantially responsive to the Commercial and Contractual Terms and
Conditions. [Bidder shall provide form titled “Commercial Terms and
Conditions” as per Section IV]

2. Evaluation (ITB 35.4)

2.1. Evaluation Criteria (Other Factors) (ITB 35.4)
The Purchaser’'s evaluation of a Bid may take into account, in addition to
the Bid Price quoted in accordance with ITB 14.9, one or more of the
following factors as specified in ITB 35.2(f) and in BDS referring to ITB 35.6,
using the following criteria and methodologies.

(a) Delivery schedule. (As per Incoterms specified in the BDS)

The Goods specified in the List of Goods are required to be
delivered within the acceptable time range (after the earliest and
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before the final date, both s inclusive) specified in Section VI,
Schedule of Requirements. No credit will be given to deliveries
before the earliest date, and Bids offering delivery after the final
date shall be treated as non-responsive. Within this acceptable
period, an adjustment of 0.5% per week of delay will be added, for
evaluation purposes only, to the Bid price of Bids offering deliveries
later than the “Earliest Delivery Date” specified in Section VI,
Schedule of Requirements.

(b) Deviation in payment schedule. [insert one of the following]

(i) Bidders shall state their Bid price for the payment schedule
outlined in the Special Conditions of Confract (SCC). Bids shall
be evaluated on the basis of this base price.

(c) Cost of major replacement components, mandatory spare parts,
and service.

(i) Bidder shall provide along with its Bid, the list of
recommended spare parts for Goods offered indicating for
each item of spare part the recommended quantity and
unit, and total CIP final destination prices required during the
initial period of operation specified in the BDS 16.4. The cost
of such spare parts will be taken into account for bid
evaluation. The Bidder, if successful, undertakes to supply
free of cost to the Purchaser any item and quantity not
included in the above list which as per Purchaser’s
determination would be required during the above period
of operation specified

(d) Life Cycle Costs (LCC) = Not Applicable
(f) Performance and productivity of the equipment: - Not Applicable

(g) Specific additional criteria = Not Applicable

2.2. Evaluation of Multiple Contracts (ITB 35.4)

a)

b)

Determination of substantial responsiveness of Bids and Qualifications of
Bidders shall strictly follow the criteria and procedures described in
Sections F, and G, of the ITB, Bid data Sheet and this Section I,
‘Evaluation and Qualification Criteria’.

Bids invited based on an item-wise approach, lot or package-wise shall
be evaluated and the relevant confract shall be awarded based on
each item, each lot or each package, as applicable. Contfract(s) shall
be awarded to the bidder or bidders offering substantially responsive
Bid(s) and the lowest evaluated cost to the Purchaser for combined
ltems, lots, or packages, as the case may be, after considering all
possible combinations, and discounts offered subject to the selected
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bidder(s) substantially meetfing the required Qualification Criteria for
which they are selected (Ref: Section lll, Qualification Requirements,
including ITB 33, ITB 35 to ITB 40 and ITB 44). For each of the above
approaches, a contract may contain more than one item, lot, or
package, if a Bidder is determined successful accordingly.

c) Foreach of the above approaches the determination of the lowest cost
to the Purchaser will be based on the following:

() Each and every item quoted in a bid for any approach of bidding
and award of contract (Item, or lot or package-wise). shall be
classified in one of the three Groups, namely, A, B and C as
quoted in the bid;

(i)  The lowest evaluated cost of an item shall be determined by
application of all criteria specified under sections, ITB, BDS and
Section Il as mentioned above in para (a) taking into account
discounts offered for combined items (provided the Bidder (s)
selected substantially meet the qualification criteria for combined
items), and application of margin of domestic preference, if
applicable. If an item in a bid qualifies for a margin of domestic
preference, the evaluated price of such item in Group C will
account for the applicable margin of preference over the CIP
price for comparison with other bids in Group A; and

(i) The lowest evaluated cost of a lot or a package as the case may
be will be the sum of the evaluated cost of all Individual items in
the lot or package, as applicable, determined as per para (c) (ii)
above, taking into account discounts offered for combined lots
or package, as applicable (provided that the Bidder (s) selected
substantially meet the qualification criteria for combined lots or
packages, as applicable).

2.3. Alternative Bids (ITB 13.1) - Not Applicable
3. Qualification of Bidders (ITB 37)

[N.B. This SBD for Procurement of Goods assumes that no Prequalification
has taken place before bidding. However, if a Prequalification process is
undertaken, the Qualification Criteria stipulated in this Section lll, Evaluation
and Qualification Criteria must be updated to ensure that the Bidder and
any Subcontractors shall meet or continue to meet the Criteria used at the
fime of Prequalification.]

3.1 Qualification Criteria (ITB 37.1)

After determining the substantially responsive Bid which offers the lowest-
evaluated cost in accordance with ITB 35, the Purchaser shall carry out the
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post-qualification of the Bidder in accordance with ITB 37, using only the
requirements specified. Requirements not included in the text below shall
not be used in the evaluation of the Bidder's qualifications. The minimum
qualification requirements for multiple contracts will be the sum of the
minimum requirements for respective individual contracts, unless otherwise

specified.

(1) If the Bidder is a manufacturer:

(i)

(il

Financial Capability:

The Bidder shall furnish documentary evidence that it meets the
following financial requirement(s):

(a): (i) The audited balance sheets or, if not required by the laws
of the Bidder’'s country, other financial or Bank statements
acceptable to the Purchaser, for the last Three [ 3] years, namely
years 2012, 2023 and 2024 shall be submitted demonstrating the
current soundness of the Bidder's financial position and
availability of adequate financial resources to perform the
contract. In case of JV, each member of the JV shall furnish its
own financial statement as required above. Refer to Form FIN —
3.1 to provide the required information.]

(b): (iii) For Bid evaluation to be performed package-wise as per
ITB1.1,1TB 14.6, 14.7 and ITB 35.2 (a): The Bidder shall demonstrate
the minimum average annual financial turnover of_3 times the
total bid price of all items for which bid has been submitted as
certified payments received by the Bidder since January 1, 2022
to December 31, 2024 for contracts in progress and completed
for all Goods manufactured and supplied divided by Three (3)
number of years and part thereof elapsed since January 1, 2022
to December 31, 2024. If the average annual turnover amount is
less than the required turnover amount for all packages for
which the Bidder is successful, limitation will be placed on the
number of item(s) that will be awarded tfo the Bidder and
Purchaser will decide which item or items will be awarded based
on the most economical combination that will result in the lowest
evaluated cost to the Purchaser for all packages. In case the
Bidderis a JV, average annual turnover of all members to the JV
shall be added to determine the turnover of the Bidder. Refer to
Form FIN—3.2 to provide the required information.]

Experience and Technical Capacity

The Bidder shall furnish documentary evidence to demonstrate
that it meets the following experience requirement(s). In case
the Bidder is a JV, experience and demonstrated technical
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()

)

capacity of only the JV shall be taken into account and not of
individual members nor their individual experience/capacity will
be aggregated. Wherever the words “Similar Goods"” have been
used it includes upgrades, latest and improved versions or
models of similar specifications and technology. Refer to Form
Exp-1 to provide the required information.

(a) The Bidder shall be manufacturing similar Goods since
January 1, 2022 to December 31, 2024

(b) The Bidder shall furnish documentary evidence to
demonstrate successful completion of at least Three (3)
contracts of similar Goods since January 1, 2022 to December
31, 2024 involving total supply of at least 70% of required quantity
of each package

Documentary Evidence of Usage of Goods (When appropriate)

The Bidder shall furnish documentary evidence to demonstrate
that the Goods it offers meet the following usage requirement:

The Bidder shall furnish documentary evidence satisfactory to
the Purchaser to demonstrate that similar Goods as offered in
the Bid have been in successful use or operation since January
1, 2022 to December 31, 2024. If the Bidderis a JV, the evidence
of demonstrated usage of Goods supplied in the past shall be in
the name of the JV.] Refer to Form Exp-1 to provide the required
information.

If the Bidder is not a manufacturer:

If a Bidder is not a manufacturer, but is offering the Goods on behalf
of the Manufacturer under Manufacturer's Authorization Form
(Section |V, Bidding Forms), the bidder shall demonstrate the
qualifications shown below. If the Bidder is a JV, past performance
contracts shall be in the name of the JV. Refer to Form Exp-1 to
provide the required information.

(i)

Financial Capability:

The Bidder shall furnish documentary evidence that it meets the
following financial requirement(s):

(a): (i) The audited balance sheets or, if not required by the laws
of the Bidder’s country, other financial or Bank statements
acceptable to the Purchaser, for the last Three [3] years, namely
years 2021, 2022 and 2023 shall be submitted demonstrating the
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(il

current soundness of the Bidder’'s financial position and
availability of adequate financial resources to perform the
contract. In case of JV, each member of the JV shall furnish its
own financial statement as required above. Refer to Form FIN —
3.1 to provide the required information.]

(b): (iii) For Bid evaluation to be performed package-wise as per
ITB1.1,1TB 14.6, 14.7 and ITB 35.2 (a): The Bidder shall demonstrate
the minimum average annual financial turnover of_3 times the
total bid price of all items for which bid has been submitted as
certified payments received by the Bidder since January 1, 2022
to December 31, 2024 for contracts in progress and completed
for all Goods manufactured and supplied divided by Three (3)
number of years and part thereof elapsed since January 1, 2022
to December 31, 2024. If the average annual turnover amount is
less than the required turnover amount for all packages for
which the Bidder is successful, limitation will be placed on the
number of item(s) that will be awarded fo the Bidder and
Purchaser will decide which item or items will be awarded based
on the most economical combination that will result in the lowest
evaluated cost to the Purchaser for all packages. In case the
Bidderis a JV, average annual turnover of all members to the JV
shall be added to determine the turnover of the Bidder. Refer to
Form FIN—3.2 to provide the required information.]

Experience and Technical Capacity

The Bidder shall furnish documentary evidence to demonstrate
that it meets the following experience requirement(s). In case
the Bidder is a JV, experience and demonstrated technical
capacity of only the JV shall be taken into account and not of
individual members nor their individual experience/capacity will
be aggregated. Wherever the words “Similar Goods"” have been
used it includes upgrades, latest and improved versions or
models of similar specifications and technology. Refer to Form
Exp-1 to provide the required information.

(a) The Bidder shall be supplying similar Goods since January 1,
2022 to December 31, 2024

(b) The Bidder shall furnish documentary evidence to
demonstrate successful completion of at least Three (3)
conftracts of similar Goods since January 1, 2022 to December
31, 2024 involving total supply of at least 70% of required quantity
of each package
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()

(V)

V)

(i) Documentary Evidence of Usage of Goods

The Bidder shall furnish documentary evidence to demonstrate
that the Goods it offers meet the following usage requirement:

The Bidder shall furnish documentary evidence satisfactory to
the Purchaser to demonstrate that similar Goods as offered in
the Bid have been in successful use or operation since January
1, 2022 to December 31, 2024. If the Bidder is a JV, the evidence
of demonstrated usage of Goods supplied in the past shall be in
the name of the JV.] Refer to Form Exp-1 to provide the required
information.

History of non-performing contracts:

Bidder including manufacturer, if the Bidder is not a manufacturer,
and each members of JV in case the Bidderis a JV, shall demonstrate
that Non-performance of a confract did not occur as a result of the
default of the Bidder, manufacturer or the member of JV as the case
may be, since 1st January 2022. The required information shall be
furnished as per form CON-2.

Pending Litigation:

Financial position and prospective long-term profitability of the Single
Bidder, and in the case the Bidderis a JV, of each member of the JV,
shall remain sound according to criteria established with respect to
Financial Capability under paragraph | (i) above assuming that all
pending litigation will be resolved against the Bidder. Bidder shall
provide information on pending litigations as per Form CON-2.

Litigation History:
There shall be no consistent history of court/arbitral award decisions

against the Bidder! since 1st January 2022| All parties to the contract
shall furnish the information as per Form CON-2.

! The Bidder shall provide accurate information on the related Form (CON-2) about any litigation or arbitration resulting
from contracts completed or ongoing under its execution since Jan. 1 2017). A consistent history of awards against
the Bidder or any member of a JV may result in rejection of the bid.
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Letter of Bid

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED
THE DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead
clearly showing the Bidder's complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid
submission]

OCBI / LCB No.: [insert number of bidding process as per procurement plan]
Invitation for Bid No.: [insert same IFB No. as advertised]

Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Purchaser]

(a) No reservations: We have examined and have no reservations to the
bidding document, including Addenda issued in accordance with
Instructions to Bidders (ITB 8);

(b) Eligibility-of Bidder: We including any subcontractors or suppliers for any
part of the Contract, have nationalities from eligible countries and meet
the eligibility requirements and have no conflict of interest in accordance
with ITB 4;

(c) Eligibility of Goods and Related Services: We meet the eligibility
requirements for Goods and Related Services in accordance with ITB 5;

(d) Bid-Securing Declaration: We have not been suspended nor declared
ineligible by the Purchaser based on execution of a Bid-Securing
Declaration in the Purchaser’s Country in accordance with ITB 4.7;

(e) Conformity: We offer to supply in conformity with the bidding document
and in accordance with the Delivery Schedules specified in the Schedule
of Requirements the following Goods: [insert a brief description of the
Goods and Related Services];

(f) Bid Price: The total price of our Bid, excluding any discounts offered in
paragraph (g) below is:

Option 1: Procurement of one or several ltems--ltem-wise:
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(a) Total bid price of each item in words and figures, indicating
itfem number and ftotal amounts of respective currencies in
which bid prices for that item have been submitted and
payment requested;

(b) Grand Total Bid Price of all Bid items in respective currencies.
Use the following format.

ltem No. Total Price of each item in quoted currency (ies) in words and
figure

1;2; etc.

Grand Total Bid Price of all Bid Items: Currency A-----; Currency B-
——————— , etc.in words and figures
Or

Option 2: Procurement of items in one or several Lots---Lot-wise- each lot
containing one or more items:

(a) Total bid price of each lot in words and figures, indicating lot
number and total amounts of respective currencies in which
bid prices for that lot have been submitted and payment
requested:

(b) Grand Total Bid Price of all Bid lots in respective currencies. Use
the following format.

Lot No. Total Price of each lot in quoted currency (ies) in words and
figure

1; 2; etc.

Grand Total Bid Price of all Bid lots: Currency A-----; Currency B------—--
, etc. in words and figures
Or

Option 3: Procurement of items in one or several Packages—each
package containing one more lofs:

(a) Total bid price of each lot of the package and total bid price
of each package in words and figures, indicating lot numbers
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and corresponding package number and total amounts of
respective currencies in which bid prices for each package
have been submitted and payment requested:

(b) Grand Total Bid Price of all Bid packages in respective
currencies. Use the following format.

Package Total Price of each lot in quoted currency(ies) in
Lot No .
No words and figures
1 Lot 1
Lot 2,
etc.

Total Price of Package 1=Total Price of Lots 1, 2, etc.=

Package Total Price of each lot in quoted currency(ies) in
Lot No .
No words and figures
2 1
Lot 2,
etc.

Total Price of Package 2=Total Price of Lots 1, 2, etc.=

Grand Total Bid Price of all Bid packages: Currency A-----; Currency
B------- etc.-in words and figures.

(g) Discounts: The discounts offered and the methodology for their application
are:

(i)  The discounts offered are: [Specify in detail each discount offered.]

(i)  The exact method of calculations to determine the net price of each
item, and in case of multiple lots or multiple packages, net price of
each item, each lot and each package as applicable, after
application of discounts is shown below: [Specify in detail the method
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that shall be used to apply the discounts and ensure clarity,
unambiguity, etc. in accordance with ITB 14.7];

(h) Bid Validity Period: Our Bid shall be valid for the period specified in BDS 18.1

(i)

(1)

(k)

(1)

(as amended, if applicable) from the date fixed for the Bid submission
deadline specified in BDS 22.1 (as amended, if applicable), and it shall
remain binding upon us and may be accepted at any time before the
expiration of that period;

Performance Security: If our Bid is accepted, we commit to obtain a
performance security in accordance with the bidding document;

One Bid per Bidder: We are not submitting any other Bid(s) as an individual
Bidder, and we are not parficipating in any other Bid(s) as a Joint Venture
member, or as a subcontractor, and meet the requirements of ITB 4.3, other
than alternative Bids submitted in accordance with ITB 13;

Suspension and Debarment. We, along with any of our subcontractors,
suppliers, consultants, manufacturers, or service providers for any part of
the contract, are not subject to, and not controlled by any entity or
individual that is subject to, a temporary suspension or a debarment
imposed by the Bank or a debarment imposed by the Bank in accordance
with the Agreement for Mutual Enforcement of Debarment Decisions
between the Bank and other development banks. Further, we are not
ineligible under the Purchaser’'s Country laws or official regulations or
pursuant to a decision of the United Nations Security Council;

State-owned enterprise or institution: [select the appropriate option and
delete the other] [We are not a state-owned enterprise or institution] / [We
are a state-owned enterprise or institution but meet the requirements of ITB
4.6];

(m) Commissions, gratuities, fees: We have paid, or will pay the following

commissions, gratuities, or fees with respect to the Bidding process or
execution of the Contract: [insert complete name of each Recipient, its full
address, the reason for which each commission or gratuity was paid and
the amount and currency of each such commission or gratuity];

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)
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(n) Binding Contract: We understand that this Bid, fogether with your written
acceptance thereof included in your Letter of Acceptance, shall
constitute a binding contract between us, until a formal confract is
prepared and executed;

(o) Purchaser Not Bound to Accept: We understand that you are not bound to
accept the lowest evaluated cost Bid, or any other Bid that you may
receive; and

(o) Fraud and Corruption: We hereby certify that we have taken steps to
ensure that no person acting for us or on our behalf engages in any type
of Fraud and Corruption.

Name of the Bidder: *[inserf complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder:
**[insert complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [inserf complete ftitle of the person signing
the Bid]

Signature of the person named above: [insert signature of person whose name
and capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

* Inthe case of the Bid submitted by a Joint Venture specify the name of the Joint Venture
(JV) as Bidder or names of all members (partners) of JV and sign on behalf of the JV and
not on behalf of only one member that has been given power of attorney.

** Person signing the Bid shall have the power of attorney given by the Bidder. If the Bidder is
a JV the power of attorney shall be given by the JV or by all members of the JV. The power
of attorney shall be attached with the Bid Schedules.
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Price Schedule Forms

[The Bidder shall fill in these Price Schedule Forms for the Base-Bid in
accordance with the instructions indicated. The list of line items in column 1 of
the Price Schedules shall coincide with the List of Goods and Related Services
specified by the Purchaser in the Schedule of Requirements. For Alternative
Bid, if permitted, use same set of Price Schedules by identifying and
differentiating them as Alternative Price Schedule from the Base-Bid]
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Price Schedule: Goods Manufactured Outside the Purchaser’s Country, to be Imported -
Hospitality and Tourism Training Equipment to Bureti Technical Training Institute

Date:
(Group C Bids, goods to be OCBI / LCB No:
imported)
. . Alt five No:
Currencies in accordance with ITB 15 | £ eMaIVe No
Page N of
1 2 3 4 5 6 7 8 9
Line ltem Description of Country of Delivery Date as Quantity Unit price CIP Price per Price per line item Total Price per
N° Goods Origin defined by Incoterms and CIP FINAL line item forinland Line item
physical DESTINATION (Col. 5x6) fransportation and (Col. 7+8)
unit Bureti Technical other services
Training Institute

required in the
Purchaser’s Country
fo convey the
Goods to their final
destination as
specified in BDS in
accordance with
ITB 14.9 (b) (ii)

[This column is not
applicable if

destination as per
column 6 under ITB

14.9 (b) (i) and final
destination as per

ITB 14.9 (b) (ii) is the
same]
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HTE 001 Bowl 18 Months from date 1
Cutter/Chopper of contract signing
HTE 002 Mincer 18 Months from date 1
of contract signing
HTE 003 Curing Needle 18 Months from date 1
Injector of contract signing
HTE 003a | Mobile CIP 18 Months from date 1
machine of contract signing
HTE 003b | Lye solution for 18 Months from date 20 Litres
CIP of contract signing
HTE 003c | Nitric Acid 18 Months from date 20 Litres
of contract signing
HTE 004 Ice Maker, 18 Months from date 1
50kg/Day of contract signing
HTE 005 Mixer 18 Months from date 1
of contract signing
HTE 006 Refrigerator, 18 Months from date 1
Capacity 180 - of contract signing
200 Ltr
HTE 007 Platform Scales 18 Months from date 1
of contract signing
HTE 008 Hot Water Boiler 18 Months from date 1

of contract signing
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HTE 009 Yogurt (500 L/Hr) 18 Months from date
Production: of contract signing
Batch
Pasteurizer
HTE 009a | Ice bank with 18 Months from date
cooling of contract signing
aggregate
HTE 010 Packing 18 Months from date
Machine of contract signing
HTE 011 Ice-Builder 18 Months from date
of contract signing
HTE 012 Proving Oven 18 Months from date
of contract signing
HTE 013 Bakers Oven 18 Months from date
of contract signing
HTE 014 Ice-cream 18 Months from date
Maker of contract signing
HTE 015 Refrigerator, 18 Months from date
Capacity 70 - of contract signing
100 Lir
HTE 016 Electric Boiler, 40 18 Months from date
Ltr of contract signing
HTE 017 Fondant Kettle 18 Months from date
of contract signing
HTE 018 Bakery 18 Months from date

Production Plant:
Flour Sifter

of contract signing
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HTE 019 French Stick 18 Months from date
Moulder of contract signing
HTE 020 Pastry roller, 18 Months from date
bench model of contract signing
HTE 021 Dough divider 18 Months from date
of contract signing
HTE 022 Water 18 Months from date
Heater/Cooler of contract signing
HTE 023 Planetary Mixer, 18 Months from date
Capacity 60 Ltr. of contract signing
HTE 024 Planetary Mixer, 18 Months from date
Capacity 20 Lir. of contract signing
HTE 025 Pastry Roller, 18 Months from date
Floor Model of contract signing
HTE 026 Proving Oven 18 Months from date
of contract signing
HTE 027 Refrigerator, 18 Months from date
Capacity 70 - of contract signing
100 Ltr.
HTE 028 Pastry Oven 18 Months from date
of contract signing
HTE 029 Mincer, Electric 18 Months from date

of contract signing
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HTE 030 Electric 18 Months from date
Food/Meat of contract signing
Slicing
Machines
HTE 031 Chest  Freezer, 18 Months from date
200 Lir of contract signing
HTE 032 Solid Top Stove 18 Months from date
of contract signing
HTE 033 Electric 18 Months from date
Salamander/Grill of contract signing
HTE 034 Bain Marie 18 Months from date
of contract signing
HTE 035 Counter 18 Months from date
Refrigerator/ of contract signing
Worktop,
HTE 036 Stew Pan 18 Months from date
(10 Off@ 36) of contract signing
HTE 037 Microwave 18 Months from date
of contract signing
HTE 038 Electric Bread 18 Months from date
Slicer, 1000 Watt of contract signing
HTE 039 Plain Top Hot 18 Months from date
Cupboard of contract signing
HTE 040 Electronic Cash 18 Months from date

Register

of contract signing
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HTE 041 Coffee 18 Months from date
Percolator of contract signing
HTE 042 Espresso Coffee 18 Months from date
Machine of contract signing
HTE 043 Flambe Trolley 18 Months from date
of contract signing
HTE 044 Horizontal 18 Months from date
Refrigerated of contract signing
Display
HTE 045 Vertical Wine 18 Months from date
Cooler of contract signing
HTE 046 Dishwasher - 18 Months from date
hood Type of contract signing
HTE 047 Workstation, 18 Months from date
Server of contract signing
HTE 048 Ink Jet Printer, 18 Months from date
Color A4 of contract signing
HTE 049 Colour Copier 18 Months from date
of contract signing
HTE 050 Polaroid 18 Months from date
Camera & Film of contract signing
HTE 051 Fire safe 18 Months from date
of contract signing
HTE 052 Video Camera 18 Months from date

of contract signing
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HTE 053 Color TV 42 Inch 18 Months from date 1
of contract signing
HTE 054 Binocular 18 Months from date 5
Microscope of contract signing
HTE 055 Electronic 18 Months from date 2
Analytical of contract signing
Balance
HTE 056 Farinograph 18 Months from date 1
of contract signing
HTE 057 Analytical Mill 18 Months from date 1
of contract signing
HTE 058 Computers 18 Months from date 20
of contract signing
HTE 059 Laptop 18 Months from date 4
of contract signing
HTE 060 Utilities Software 18 Months from date 1
of contract signing
HTE 061 Photocopier 18 Months from date 1
of contract signing
HTE 062 Digital Camera 18 Months from date 5
of contract signing
HTE 063 Camping Tents 18 Months from date 10
of contract signing
HTE 064 Sleeping Bags 18 Months from date 10

of contract signing




Section IV - Bidding Forms

67

HTE 065 Camping 18 Months from date
Cooler Box of contract signing

HTE 066 Double 18 Months from date
Countertop of contract signing
Pizza Oven

HTE 067 Reversible 18 Months from date
Dough Sheeter of contract signing

HTE 068 Bain Marie 18 Months from date

of contract signing

HTE 069 Convection 18 Months from date
Steamer of contract signing

HTE 070 Double Bucket 18 Months from date
Trolley of contract signing

HTE 071 Single Bucket 18 Months from date
Trolley of contract signing

HTE 072 Double Bucket 18 Months from date
Trolley With of contract signing
Basket

HTE 073 Contfinuous 18 Months from date
Vacuum of contract signing
Sausage Filler

HTE 074 Double Bed 18 Months from date

of contract signing
HTE 075 Single Bed 18 Months from date

of contract signing
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HTE 076 Laundry 18 Months from date 1
Calender of contract signing
Machine
HTE 077 Vacuum cleaner 18 Months from date 2
of contract signing
HTE 078 Commercial 18 Months from date 3
Steam Iron of contract signing
HTE 079 Color TV 32 Inch 18 Months from date 12
of contract signing
HTE 080 Commercial 18 Months from date 1
Laundry Steam of contract signing
Press Machine
HTE 081 Tumble drier 18 Months from date 1
of contract signing
HTE 082 Industrial 18 Months from date 2
Washing of contract signing
Machine with
wringer
HTE 083 Mini fridge 18 Months from date 12
of contract signing
HTE 084 Mosquito nets 18 Months from date 15
of contract signing
HTE 085 Bed side rags 18 Months from date 24
of contract signing
HTE 086 Mirrors 18 Months from date 13

of contract signing
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HTE 087 Duvets 18 Months from date 20
of contract signing

HTE 088 Duvets 18 Months from date 10
of contract signing

HTE 089 Bed sheets 18 Months from date 20
(pairs) of contract signing

HTE 090 Bed sheets 18 Months from date 10
(pairs) of contract signing

HTE 091 Bed runners 18 Months from date 30
of contract signing

HTE 092 Bath towels 18 Months from date 30
of contract signing

HTE 093 Bath robes 18 Months from date 30
of contract signing

HTE 094 Bathroom 18 Months from date 30
slippers of contract signing

HTE 095 Face towel 18 Months from date 30
of contract signing

HTE 096 Electric Kettle 18 Months from date 13
of contract signing

HTE 097 Pillow 18 Months from date 30
cases(pairs) of contract signing

HTE 098 Study desk 18 Months from date 12

of contract signing
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HTE 099 Pillows (pairs) 18 Months from date 15
of contract signing
HTE 100 Throw pillow 18 Months from date 30
of contract signing
HTE 101 Sofa 18 Months from date 12
of contract signing
HTE 102 Sofa 18 Months from date 3
of contract signing
HTE 103 Coffee maker 18 Months from date 13
of contract signing
HTE 104 Laundry trolley 18 Months from date 2
of contract signing
HTE 105 Juice dispenser 18 Months from date 2
of contract signing
HTE 106 Room service 18 Months from date 4
table of contract signing
HTE 107 Guest room 18 Months from date 12
telephone of contract signing
HTE 108 Reception desk 18 Months from date 1
of contract signing
HTE 109 Wdter dispenser 18 Months from date 2
of contract signing
HTE 110 Blender 18 Months from date 4

of contract signing
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HTE 111 Bath mats 18 Months from date 30
of contract signing

HTE 112 Anti-slip 18 Months from date 30
bathroom mat of contract signing

HTE 113 Restaurant 18 Months from date 22
tables of contract signing

HTE 114 Restaurant 18 Months from date 60
chairs of contract signing

HTE 115 Bar stools 18 Months from date 8
of contract signing

HTE 116 Matress 18 Months from date 10
of contract signing

HTE 117 Mattress 18 Months from date 4
of contract signing

HTE 118 Baby cot 18 Months from date 3
of contract signing

HTE 119 Commercial 18 Months from date 2

floor scrubber

of contract signing

Totals Exclusive of Taxes

Taxes

Totals Inclusive of Taxes

Sub-Total Price
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Name of Bidder:

Signature of Bidder:

Date:
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Price and Completion Schedule - Related Services

Currencies in accordance with ITB 15

Dafte:

OCBI / LCB No:

Alternative No:

Page N° of
1 2 3 4 5 6 7
Service | Description of Services (excludes inland | Country of | Delivery Date at Quantity and physical unit Unit price Total Price per
N° transportation and other services required Origin place of Final Service
in the Purchaser’'s Couniry to convey the destination (Col. 5%6 or
goods to their final destination) estimate)
1 Equipment pre-inspection: Noft later than 12 5

The supplier shall organize pre-inspection
of equipment in the country of origin
before shipping into the country by
members of the pre-inspection team
nominated by the employer

months from date
of contract

signing
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Training and  Services Related fo Not later than 18 10
Equipment/Machines  Supplied should months from date

include: of contract

i. Training of members of the signing

teaching staff and technicians on Major

and Roufine Maintenance of equipment/

Machines,

ii. Training members of the teaching

staff and technicians on Use of the

machines/equipment (i.e the total scope

of use equipment/machines and

experiments they can perform)

Training manuals: Not later than 18 5 sefs

Bidder must provide hard copies and soft
copies of Training manuals in English for
the range of experiments/operation for
each equipment/machines supplied

Hard copy and a soft copy for each
equipment

months from date
of contract

signing

Installation, testing and commissioning of
equipment/ machines:

Bidders must install, test, calibrate and
commission the equipment supplied

Noft later than 18
months from date
of contract

signing

All equipment in the lot
supplied
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3. Branding of equipment:

1. Each piece of equipment should be
branded/tagged as follows:

“GoK/AfDB TVETE llI-BTTI...";followed by a
serial number

2. The branding/tagging words
should be permanent and will be either
engraved on a small metal plate and
riveted on metallic machines/equipment
or engraved on the item.

Not later than 18
months from date
of contract

signing

All equipment in the lot
supplied

Sub - Total Price

Name of Bidder:

Signature of Bidder:

Date:
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Price Schedule: Goods Manufactured Outside the Purchaser’s Country, to be Imported -
Hospitality and Tourism Training Equipment to Karen Technical Training Institute For The Deaf -

Nairobi County
Date:
(Group C Bids, goods to be OCBI / LCB No:
imported)
. . Alternative No:
Currencies in accordance with ITB 15 o
Page N of
1 2 3 4 5 6 7 8 9
Line ltem Description of Country of Delivery Date as Quantity Unit price CIP Price per Price per line item Total Price per
N° Goods Origin defined by Incoterms and CIP FINAL line item forinland Line item
physical DESTINATION (Col. 5xé) fransportation and (Col. 7+8)
unit Karen Technical other services
Training Institute required in the
For The Deaf - Purchaser’s Country
Nairobi County

fo convey the
Goods to their final
destination as
specified in BDS in
accordance with
ITB 14.9 (b) {ii)

[This column is not
applicable if

destination as per
column 6 under ITB
14.9 (b) (i) and final
destination as per
ITB 14.9 (b) (i) is the
same]




Section IV - Bidding Forms

77

HTE 001 Bowl 18 Months from date 1
Cutter/Chopper of contract signing
HTE 002 Mincer 18 Months from date 1
of contract signing
HTE 003 Curing Needle 18 Months from date 1
Injector of contract signing
HTE 003a | Mobile CIP 18 Months from date 1
machine of contract signing
HTE 003b | Lye solution for 18 Months from date 20 Litres
CIP of contract signing
HTE 003c | Nitric Acid 18 Months from date 20 Litres
of contract signing
HTE 004 Ice Maker, 18 Months from date 1
50kg/Day of contract signing
HTE 005 Mixer 18 Months from date 1
of contract signing
HTE 006 Refrigerator, 18 Months from date 1
Capacity 180 - of contract signing
200 Ltr
HTE 007 Platform Scales 18 Months from date 1
of contract signing
HTE 008 Hot Water Boiler 18 Months from date 1

of contract signing
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HTE 009 Yogurt (500 L/Hr) 18 Months from date
Production: of contract signing
Batch
Pasteurizer
HTE 009a | Ice bank with 18 Months from date
cooling of contract signing
aggregate
HTE 010 Packing 18 Months from date
Machine of contract signing
HTE 011 Ice-Builder 18 Months from date
of contract signing
HTE 012 Proving Oven 18 Months from date
of contract signing
HTE 013 Bakers Oven 18 Months from date
of contract signing
HTE 014 Ice-cream 18 Months from date
Maker of contract signing
HTE 015 Refrigerator, 18 Months from date
Capacity 70 - of contract signing
100 Lir
HTE 016 Electric Boiler, 40 18 Months from date
Ltr of contract signing
HTE 017 Fondant Kettle 18 Months from date
of contract signing
HTE 018 Bakery 18 Months from date

Production Plant:
Flour Sifter

of contract signing
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HTE 019 French Stick 18 Months from date
Moulder of contract signing
HTE 020 Pastry roller, 18 Months from date
bench model of contract signing
HTE 021 Dough divider 18 Months from date
of contract signing
HTE 022 Water 18 Months from date
Heater/Cooler of contract signing
HTE 023 Planetary Mixer, 18 Months from date
Capacity 60 Ltr. of contract signing
HTE 024 Planetary Mixer, 18 Months from date
Capacity 20 Lir. of contract signing
HTE 025 Pastry Roller, 18 Months from date
Floor Model of contract signing
HTE 026 Proving Oven 18 Months from date
of contract signing
HTE 027 Refrigerator, 18 Months from date
Capacity 70 - of contract signing
100 Ltr.
HTE 028 Pastry Oven 18 Months from date
of contract signing
HTE 029 Mincer, Electric 18 Months from date
of contract signing
HTE 030 Electric 18 Months from date
Food/Meat of confract signing
Slicing

Machines
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HTE 031 Chest  Freezer, 18 Months from date
200 Lir of contract signing
HTE 032 Solid Top Stove 18 Months from date
of contract signing
HTE 033 Electric 18 Months from date
Salamander/Grill of contract signing
HTE 034 Bain Marie 18 Months from date
of contract signing
HTE 035 Counter 18 Months from date
Refrigerator/ of contract signing
Worktop,
HTE 036 Stew Pan 18 Months from date
(10 Off@ 36) of contract signing
HTE 037 Microwave 18 Months from date
of contract signing
HTE 038 Electric Bread 18 Months from date
Slicer, 1000 Watt of contract signing
HTE 039 Plain Top Hot 18 Months from date
Cupboard of contract signing
HTE 040 Electronic Cash 18 Months from date
Register of contract signing
HTE 041 Coffee 18 Months from date
Percolator of contract signing
HTE 042 Espresso Coffee 18 Months from date

Machine

of contract signing
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HTE 043 Flambe Trolley 18 Months from date
of contract signing
HTE 044 Horizontal 18 Months from date
Refrigerated of contract signing
Display
HTE 045 Vertical Wine 18 Months from date
Cooler of contract signing
HTE 046 Dishwasher - 18 Months from date
hood Type of contract signing
HTE 047 Workstation, 18 Months from date
Server of contract signing
HTE 048 Ink Jet Printer, 18 Months from date
Color A4 of contract signing
HTE 049 Colour Copier 18 Months from date
of contract signing
HTE 050 Polaroid 18 Months from date
Camera & Film of contract signing
HTE 051 Fire safe 18 Months from date
of contract signing
HTE 052 Video Camera 18 Months from date
of contract signing
HTE 053 Color TV 42 Inch 18 Months from date

of contract signing
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HTE 054 Binocular 18 Months from date 5
Microscope of contract signing
HTE 055 Electronic 18 Months from date 2
Analytical of contract signing
Balance
HTE 056 Farinograph 18 Months from date 1
of contract signing
HTE 057 Analytical Mill 18 Months from date 1
of contract signing
HTE 058 Computers 18 Months from date 20
of contract signing
HTE 059 Laptop 18 Months from date 4
of contract signing
HTE 060 Utilities Software 18 Months from date 1
of contract signing
HTE 061 Photocopier 18 Months from date 1
of contract signing
HTE 062 Digital Camera 18 Months from date 5
of contract signing
of contract signing
of contract signing
HTE 065 18 Months from date 2

Camping
Cooler Box

of contract signing
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HTE 066 Double 18 Months from date
Countertop of contract signing
Pizza Oven
HTE 067 Reversible 18 Months from date
Dough Sheeter of contract signing
HTE 068 Bain Marie 18 Months from date
of contract signing
HTE 069 Convection 18 Months from date
Steamer of contract signing
HTE 070 Double Bucket 18 Months from date
Trolley of contract signing
HTE 071 Single Bucket 18 Months from date
Trolley of contract signing
HTE 072 Double Bucket 18 Months from date
Trolley With of contract signing
Basket
HTE 073 Contfinuous 18 Months from date
Vacuum of contract signing
Sausage Filler
HTE 074 Double Bed 18 Months from date
of contract signing
HTE 075 Single Bed 18 Months from date
of contract signing
HTE 076 Laundry 18 Months from date
Calender of contract signing

Machine
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HTE 077 Vacuum cleaner 18 Months from date 2
of contract signing
HTE 078 Commercial 18 Months from date 3
Steam Iron of contract signing
HTE 079 Color TV 32 Inch 18 Months from date 12
of contract signing
HTE 080 Commercial 18 Months from date 1
Laundry Steam of contract signing
Press Machine
HTE 081 Tumble drier 18 Months from date 1
of contract signing
HTE 082 Industrial 18 Months from date 2
Washing of contract signing
Machine with
wringer
HTE 083 Mini fridge 18 Months from date 12
of contract signing
HTE 084 Mosquito nets 18 Months from date 15
of contract signing
HTE 085 Bed side rags 18 Months from date 24
of contract signing
HTE 086 Mirrors 18 Months from date 13
of contract signing
HTE 087 Duvets 18 Months from date 20
of contract signing
HTE 088 Duvets 18 Months from date 10

of contract signing




Section IV - Bidding Forms

85

HTE 089 Bed sheets 18 Months from date 20
(pairs) of contract signing
HTE 090 Bed sheets 18 Months from date 10
(pairs) of contract signing
HTE 091 18 Months from date
Bed runners of contract signing 30
HTE 092 Bath towels 18 Months from date 30
of contract signing
HTE 093 Bath robes 18 Months from date 30
of contract signing
HTE 094 Bathroom 18 Months from date 30
slippers of contract signing
HTE 095 Face towel 18 Months from date 30
of contract signing
HTE 096 Electric Kettle 18 Months from date 13
of contract signing
HTE 097 Pillow 18 Months from date 30
cases(pairs) of contract signing
HTE 098 Study desk 18 Months from date 12
of contract signing
HTE 099 Pillows (pairs) 18 Months from date 15
of contract signing
HTE 100 Throw pillow 18 Months from date 30

of contract signing
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HTE 101 Sofa 18 Months from date 12
of contract signing
HTE 102 Sofa 18 Months from date 3
of contract signing
HTE 103 Coffee maker 18 Months from date 13
of contract signing
HTE 104 Laundry trolley 18 Months from date 2
of contract signing
HTE 105 Juice dispenser 18 Months from date 2
of contract signing
HTE 106 Room service 18 Months from date 4
table of contract signing
HTE 107 Guest room 18 Months from date 12
telephone of contract signing
HTE 108 Reception desk 18 Months from date 1
of contract signing
HTE 109 Wdter dispenser 18 Months from date 2
of contract signing
HTE 110 Blender 18 Months from date 4
of contract signing
HTE 111 Bath mats 18 Months from date 30
of contract signing
HTE 112 Anfi-slip 18 Months from date 30
bathroom mat of contract signing
HTE 113 Restaurant 18 Months from date 22
tables of contract signing
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HTE 114 Restaurant 18 Months from date 60
chairs of contract signing

HTE 115 Bar stools 18 Months from date 8
of contract signing

HTE 116 Matress 18 Months from date 10
of contract signing

HTE 117 Mattress 18 Months from date 4
of contract signing

HTE 118 Baby cot 18 Months from date 3
of contract signing

HTE 119 Commercial 18 Months from date 2
floor scrubber of contract signing

Totals Exclusive of Taxes

Taxes

Totals Inclusive of Taxes

Sub-Total Price

Name of Bidder:

Signature of Bidder:

Date:
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Price and Completion Schedule - Related Services

Currencies in accordance with ITB 15

Dafte:

OCBI / LCB No:

Alternative No:

Page N° of
1 2 3 4 5 6 7
Service | Description of Services (excludes inland | Country of | Delivery Date at Quantity and physical unit Unit price Total Price per
N° transportation and other services required Origin place of Final Service
in the Purchaser’'s Couniry to convey the destination (Col. 5%6 or
goods to their final destination) estimate)
1 Equipment pre-inspection: Noft later than 12 5

The supplier shall organize pre-inspection
of equipment in the country of origin
before shipping into the country by
members of the pre-inspection team
nominated by the employer

months from date
of contract

signing
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Training and Services Related to
Equipment/Machines Supplied should
include:

i. Training of members of the
teaching staff and technicians on Major
and Routine Maintenance of equipment/
Machines,

ii. Training members of the tfeaching
staff and technicians on Use of the
machines/equipment (i.e the total scope
of use equipment/machines and
experiments they can perform)

Not later than 18
months from date
of contract

signing

Training manuals:

Bidder must provide hard copies and soft
copies of Training manuals in English for
the range of experiments/operation for
each equipment/machines supplied

Hard copy and a soft copy for each
equipment

Not later than 18
months from date
of contract

signing

5 sets

Installation, testing and commissioning of
equipment/ machines:

Bidders must install, test, calibrate and
commission the equipment supplied

Noft later than 18
months from date
of contract

signing

All equipment in the lot
supplied
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3. Branding of equipment:

1. Each piece of equipment should be
branded/tagged as follows:

“"GoK/AfDB TVETE IlI-KTTID...";followed by
a serial number

2. The branding/tagging words
should be permanent and will be either
engraved on a small metal plate and
riveted on metallic machines/equipment
or engraved on the item.

Not later than 18
months from date
of contract

signing

All equipment in the lot
supplied

Sub - Total Price

Name of Bidder:

Signature of Bidder:

Date:
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Price Schedule: Goods Manufactured Outside the Purchaser’'s Country, to be Imported -
Hospitality and Tourism Training Equipment Machakos Technical Training Institute For The Blind -

Machakos County
Date:
(Group C Bids, goods to be OCBI / LCB No:
imported)
. . Alternative No:
Currencies in accordance with ITB 15 o
Page N of
1 2 3 4 5 6 7 8 9
Line ltem Description of Country of Delivery Date as Quantity Unit price CIP Price per Price per line item Total Price per
N° Goods Origin defined by Incoterms and CIP FINAL line item forinland Line item
physical DESTINATION (Col. 5xé) fransportation and (Col. 7+8)
unit Machakos other services
Technical required in the
Training Institute Purchaser’s Country
For The Blind - fo convey the
Machakos Goods to their final
County

destination as
specified in BDS in
accordance with
ITB 14.9 (b) {ii)

[This column is not
applicable if

destination as per
column 6 under ITB
14.9 (b) (i) and final
destination as per
ITB 14.9 (b) (i) is the
same]
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HTE 001 Bowl 18 Months from date 1
Cutter/Chopper of contract signing
HTE 002 Mincer 18 Months from date 1
of contract signing
HTE 003 Curing Needle 18 Months from date 1
Injector of contract signing
HTE 003a | Mobile CIP 18 Months from date 1
machine of contract signing
HTE 003b | Lye solution for 18 Months from date 20 Litres
CIP of contract signing
HTE 003c | Nitric Acid 18 Months from date 20 Litres
of contract signing
HTE 004 Ice Maker, 18 Months from date 1
50kg/Day of contract signing
HTE 005 Mixer 18 Months from date 1
of contract signing
HTE 006 Refrigerator, 18 Months from date 1
Capacity 180 - of contract signing
200 Ltr
HTE 007 Platform Scales 18 Months from date 1
of contract signing
HTE 008 Hot Water Boiler 18 Months from date 1

of contract signing




Section IV - Bidding Forms

93

HTE 009 Yogurt (500 L/Hr) 18 Months from date
Production: of contract signing
Batch
Pasteurizer
HTE 009a | Ice bank with 18 Months from date
cooling of contract signing
aggregate
HTE 010 Packing 18 Months from date
Machine of contract signing
HTE 011 Ice-Builder 18 Months from date
of contract signing
HTE 012 Proving Oven 18 Months from date
of contract signing
HTE 013 Bakers Oven 18 Months from date
of contract signing
HTE 014 Ice-cream 18 Months from date
Maker of contract signing
HTE 015 Refrigerator, 18 Months from date
Capacity 70 - of contract signing
100 Lir
HTE 016 Electric Boiler, 40 18 Months from date
Ltr of contract signing
HTE 017 Fondant Kettle 18 Months from date
of contract signing
HTE 018 Bakery 18 Months from date

Production Plant:
Flour Sifter

of contract signing
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HTE 019 French Stick 18 Months from date
Moulder of contract signing
HTE 020 Pastry roller, 18 Months from date
bench model of contract signing
HTE 021 Dough divider 18 Months from date
of contract signing
HTE 022 Water 18 Months from date
Heater/Cooler of contract signing
HTE 023 Planetary Mixer, 18 Months from date
Capacity 60 Ltr. of contract signing
HTE 024 Planetary Mixer, 18 Months from date
Capacity 20 Lir. of contract signing
HTE 025 Pastry Roller, 18 Months from date
Floor Model of contract signing
HTE 026 Proving Oven 18 Months from date
of contract signing
HTE 027 Refrigerator, 18 Months from date
Capacity 70 - of contract signing
100 Ltr.
HTE 028 Pastry Oven 18 Months from date
of contract signing
HTE 029 Mincer, Electric 18 Months from date
of contract signing
HTE 030 Electric 18 Months from date
Food/Meat of confract signing
Slicing

Machines
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HTE 031 Chest  Freezer, 18 Months from date
200 Lir of contract signing
HTE 032 Solid Top Stove 18 Months from date
of contract signing
HTE 033 Electric 18 Months from date
Salamander/Grill of contract signing
HTE 034 Bain Marie 18 Months from date
of contract signing
HTE 035 Counter 18 Months from date
Refrigerator/ of contract signing
Worktop,
HTE 036 Stew Pan 18 Months from date
(10 Off@ 36) of contract signing
HTE 037 Microwave 18 Months from date
of contract signing
HTE 038 Electric Bread 18 Months from date
Slicer, 1000 Watt of contract signing
HTE 039 Plain Top Hot 18 Months from date
Cupboard of contract signing
HTE 040 Electronic Cash 18 Months from date
Register of contract signing
HTE 041 Coffee 18 Months from date
Percolator of contract signing
HTE 042 Espresso Coffee 18 Months from date

Machine

of contract signing
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HTE 043 Flambe Trolley 18 Months from date
of contract signing
HTE 044 Horizontal 18 Months from date
Refrigerated of contract signing
Display
HTE 045 Vertical Wine 18 Months from date
Cooler of contract signing
HTE 046 Dishwasher - 18 Months from date
hood Type of contract signing
HTE 047 Workstation, 18 Months from date
Server of contract signing
HTE 048 Ink Jet Printer, 18 Months from date
Color A4 of contract signing
HTE 049 Colour Copier 18 Months from date
of contract signing
HTE 050 Polaroid 18 Months from date
Camera & Film of contract signing
HTE 051 Fire safe 18 Months from date
of contract signing
HTE 052 Video Camera 18 Months from date
of contract signing
HTE 053 Color TV 42 Inch 18 Months from date

of contract signing
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HTE 054 Binocular 18 Months from date 5
Microscope of contract signing
HTE 055 Electronic 18 Months from date 2
Analytical of contract signing
Balance
HTE 056 Farinograph 18 Months from date 1
of contract signing
HTE 057 Analytical Mill 18 Months from date 1
of contract signing
HTE 058 Computers 18 Months from date 20
of contract signing
HTE 059 Laptop 18 Months from date 4
of contract signing
HTE 060 Utilities Software 18 Months from date 1
of contract signing
HTE 061 Photocopier 18 Months from date 1
of contract signing
HTE 062 Digital Camera 18 Months from date 5
of contract signing
of contract signing
of contract signing
HTE 065 18 Months from date 2

Camping
Cooler Box

of contract signing
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HTE 066 Double 18 Months from date
Countertop of contract signing
Pizza Oven
HTE 067 Reversible 18 Months from date
Dough Sheeter of contract signing
HTE 068 Bain Marie 18 Months from date
of contract signing
HTE 069 Convection 18 Months from date
Steamer of contract signing
HTE 070 Double Bucket 18 Months from date
Trolley of contract signing
HTE 071 Single Bucket 18 Months from date
Trolley of contract signing
HTE 072 Double Bucket 18 Months from date
Trolley With of contract signing
Basket
HTE 073 Contfinuous 18 Months from date
Vacuum of contract signing
Sausage Filler
HTE 074 Double Bed 18 Months from date
of contract signing
HTE 075 Single Bed 18 Months from date
of contract signing
HTE 076 Laundry 18 Months from date
Calender of contract signing

Machine
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HTE 077 Vacuum cleaner 18 Months from date 2
of contract signing
HTE 078 Commercial 18 Months from date 3
Steam Iron of contract signing
HTE 079 Color TV 32 Inch 18 Months from date 12
of contract signing
HTE 080 Commercial 18 Months from date 1
Laundry Steam of contract signing
Press Machine
HTE 081 Tumble drier 18 Months from date 1
of contract signing
HTE 082 Industrial 18 Months from date 2
Washing of contract signing
Machine with
wringer
HTE 083 Mini fridge 18 Months from date 12
of contract signing
HTE 084 Mosquito nets 18 Months from date 15
of contract signing
HTE 085 Bed side rags 18 Months from date 24
of contract signing
HTE 086 Mirrors 18 Months from date 13
of contract signing
HTE 087 Duvets 18 Months from date 20
of contract signing
HTE 088 Duvets 18 Months from date 10

of contract signing
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HTE 089 Bed sheets 18 Months from date 20
(pairs) of contract signing
HTE 090 Bed sheets 18 Months from date 10
(pairs) of contract signing
HTE 091 18 Months from date
Bed runners of contract signing 30
HTE 092 Bath towels 18 Months from date 30
of contract signing
HTE 093 Bath robes 18 Months from date 30
of contract signing
HTE 094 Bathroom 18 Months from date 30
slippers of contract signing
HTE 095 Face towel 18 Months from date 30
of contract signing
HTE 096 Electric Kettle 18 Months from date 13
of contract signing
HTE 097 Pillow 18 Months from date 30
cases(pairs) of contract signing
HTE 098 Study desk 18 Months from date 12
of contract signing
HTE 099 Pillows (pairs) 18 Months from date 15
of contract signing
HTE 100 Throw pillow 18 Months from date 30

of contract signing
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HTE 101 Sofa 18 Months from date 12
of contract signing
HTE 102 Sofa 18 Months from date 3
of contract signing
HTE 103 Coffee maker 18 Months from date 13
of contract signing
HTE 104 Laundry trolley 18 Months from date 2
of contract signing
HTE 105 Juice dispenser 18 Months from date 2
of contract signing
HTE 106 Room service 18 Months from date 4
table of contract signing
HTE 107 Guest room 18 Months from date 12
telephone of contract signing
HTE 108 Reception desk 18 Months from date 1
of contract signing
HTE 109 Wdter dispenser 18 Months from date 2
of contract signing
HTE 110 Blender 18 Months from date 4
of contract signing
HTE 111 Bath mats 18 Months from date 30
of contract signing
HTE 112 Anfi-slip 18 Months from date 30
bathroom mat of contract signing
HTE 113 Restaurant 18 Months from date 22
tables of contract signing
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HTE 114 Restaurant 18 Months from date 60
chairs of contract signing

HTE 115 Bar stools 18 Months from date 8
of contract signing

HTE 116 Matress 18 Months from date 10
of contract signing

HTE 117 Mafttress 18 Months from date 4
of contract signing

HTE 118 Baby cot 18 Months from date 3
of contract signing

HTE 119 Commercial 18 Months from date 2

floor scrubber

of contract signing

Totals Exclusive of Taxes

Taxes

Totals Inclusive of Taxes

Sub-Total Price

Name of Bidder:

Signature of Bidder:

Date:
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Price and Completion Schedule - Related Services

Currencies in accordance with ITB 15

Dafte:

OCBI / LCB No:

Alternative No:

Page N° of
1 2 3 4 5 6 7
Service | Description of Services (excludes inland | Country of | Delivery Date at Quantity and physical unit Unit price Total Price per
N° transportation and other services required Origin place of Final Service
in the Purchaser’'s Country to convey the destination (Col. 5%6 or
goods to their final destination) estimate)
1 Equipment pre-inspection: Noft later than 12 5

The supplier shall organize pre-inspection
of equipment in the country of origin
before shipping into the country by
members of the pre-inspection team
nominated by the employer

months from date
of contract

signing
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Training and  Services Related fo Noft later than 18 10
Equipment/Machines  Supplied should months from date

include: of contract

i. Training of members of the signing

teaching staff and technicians on Major

and Roufine Maintenance of equipment/

Machines,

ii. Training members of the teaching

staff and technicians on Use of the

machines/equipment (i.e the total scope

of use equipment/machines and

experiments they can perform)

Training manuals: Not later than 18 5 sefs

Bidder must provide hard copies and soft
copies of Training manuals in English for
the range of experiments/operation for
each equipment/machines supplied

Hard copy and a soft copy for each
equipment

months from date
of contract

signing

Installation, testing and commissioning of
equipment/ machines:

Bidders must install, test, calibrate and
commission the equipment supplied

Noft later than 18
months from date
of contract

signing

All equipment in the lot
supplied
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3. Branding of equipment:

1. Each piece of equipment should be
branded/tagged as follows:

“"GoK/AfDB TVETE IlI-MTTIB...";followed by
a serial number

2. The  branding/tagging  words
should be permanent and will be either
engraved on a small metal plate and
riveted on metallic machines/equipment
or engraved on the item.

Not later than 18
months from date
of contract

signing

All equipment in the lot
supplied

Sub - Total Price

Name of Bidder:

Signature of Bidder:

Date:
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Price Schedule: Goods Manufactured Outside the Purchaser’'s Country, to be Imported -
Hospitality and Tourism Training Equipment $t. Joseph’s Technical Training Institute for The Dedf,

Nyangoma- SiayaCounty
Date:
(Group C Bids, goods to be OCBI / LCB No:
imported)
s . Alternative No:
Currencies in accordance with ITB 15 o
Page N of
1 2 3 4 5 6 7 8 9
Line ltem Description of Country of Delivery Date as Quantity Unit price CIP Price per Price per line item Total Price per
N° Goods Origin defined by Incoterms and CIP FINAL line item forinland Line item
physical DESTINATION (Col. 5xé) fransportation and (Col. 7+8)
unit St Joseph'’s other services
Technical required in the
Training Institute Purchaser’s Country
For The Dedf, fo convey the
Nyangéma - Goods to their final
Siaya County

destination as
specified in BDS in
accordance with
ITB 14.9 (b) {ii)

[This column is not
applicable if

destination as per
column 6 under ITB
14.9 (b) (i) and final
destination as per
ITB 14.9 (b) (i) is the
same]
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HTE 001 Bowl 18 Months from date 1
Cutter/Chopper of contract signing
HTE 002 Mincer 18 Months from date 1
of contract signing
HTE 003 Curing Needle 18 Months from date 1
Injector of contract signing
HTE 003a | Mobile CIP 18 Months from date 1
machine of contract signing
HTE 003b | Lye solution for 18 Months from date 20 Litres
CIP of contract signing
HTE 003c | Nitric Acid 18 Months from date 20 Litres
of contract signing
HTE 004 Ice Maker, 18 Months from date 1
50kg/Day of contract signing
HTE 005 Mixer 18 Months from date 1
of contract signing
HTE 006 Refrigerator, 18 Months from date 1
Capacity 180 - of contract signing
200 Ltr
HTE 007 Platform Scales 18 Months from date 1
of contract signing
HTE 008 Hot Water Boiler 18 Months from date 1

of contract signing
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HTE 009 Yogurt (500 L/Hr) 18 Months from date
Production: of contract signing
Batch
Pasteurizer
HTE 009a | Ice bank with 18 Months from date
cooling of contract signing
aggregate
HTE 010 Packing 18 Months from date
Machine of contract signing
HTE 011 Ice-Builder 18 Months from date
of contract signing
HTE 012 Proving Oven 18 Months from date
of contract signing
HTE 013 Bakers Oven 18 Months from date
of contract signing
HTE 014 Ice-cream 18 Months from date
Maker of contract signing
HTE 015 Refrigerator, 18 Months from date
Capacity 70 - of contract signing
100 Lir
HTE 016 Electric Boiler, 40 18 Months from date
Ltr of contract signing
HTE 017 Fondant Kettle 18 Months from date
of contract signing
HTE 018 Bakery 18 Months from date

Production Plant:
Flour Sifter

of contract signing
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HTE 019 French Stick 18 Months from date
Moulder of contract signing
HTE 020 Pastry roller, 18 Months from date
bench model of contract signing
HTE 021 Dough divider 18 Months from date
of contract signing
HTE 022 Water 18 Months from date
Heater/Cooler of contract signing
HTE 023 Planetary Mixer, 18 Months from date
Capacity 60 Ltr. of contract signing
HTE 024 Planetary Mixer, 18 Months from date
Capacity 20 Lir. of contract signing
HTE 025 Pastry Roller, 18 Months from date
Floor Model of contract signing
HTE 026 Proving Oven 18 Months from date
of contract signing
HTE 027 Refrigerator, 18 Months from date
Capacity 70 - of contract signing
100 Ltr.
HTE 028 Pastry Oven 18 Months from date
of contract signing
HTE 029 Mincer, Electric 18 Months from date
of contract signing
HTE 030 Electric 18 Months from date
Food/Meat of confract signing
Slicing

Machines
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HTE 031 Chest  Freezer, 18 Months from date
200 Lir of contract signing
HTE 032 Solid Top Stove 18 Months from date
of contract signing
HTE 033 Electric 18 Months from date
Salamander/Grill of contract signing
HTE 034 Bain Marie 18 Months from date
of contract signing
HTE 035 Counter 18 Months from date
Refrigerator/ of contract signing
Worktop,
HTE 036 Stew Pan 18 Months from date
(10 Off@ 36) of contract signing
HTE 037 Microwave 18 Months from date
of contract signing
HTE 038 Electric Bread 18 Months from date
Slicer, 1000 Watt of contract signing
HTE 039 Plain Top Hot 18 Months from date
Cupboard of contract signing
HTE 040 Electronic Cash 18 Months from date
Register of contract signing
HTE 041 Coffee 18 Months from date
Percolator of contract signing
HTE 042 Espresso Coffee 18 Months from date

Machine

of contract signing
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HTE 043 Flambe Trolley 18 Months from date
of contract signing
HTE 044 Horizontal 18 Months from date
Refrigerated of contract signing
Display
HTE 045 Vertical Wine 18 Months from date
Cooler of contract signing
HTE 046 Dishwasher - 18 Months from date
hood Type of contract signing
HTE 047 Workstation, 18 Months from date
Server of contract signing
HTE 048 Ink Jet Printer, 18 Months from date
Color A4 of contract signing
HTE 049 Colour Copier 18 Months from date
of contract signing
HTE 050 Polaroid 18 Months from date
Camera & Film of contract signing
HTE 051 Fire safe 18 Months from date
of contract signing
HTE 052 Video Camera 18 Months from date
of contract signing
HTE 053 Color TV 42 Inch 18 Months from date

of contract signing
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HTE 054 Binocular 18 Months from date 5
Microscope of contract signing
HTE 055 Electronic 18 Months from date 2
Analytical of contract signing
Balance
HTE 056 Farinograph 18 Months from date 1
of contract signing
HTE 057 Analytical Mill 18 Months from date 1
of contract signing
HTE 058 Computers 18 Months from date 20
of contract signing
HTE 059 Laptop 18 Months from date 4
of contract signing
HTE 060 Utilities Software 18 Months from date 1
of contract signing
HTE 061 Photocopier 18 Months from date 1
of contract signing
HTE 062 Digital Camera 18 Months from date 5
of contract signing
of contract signing
of contract signing
HTE 065 18 Months from date 2

Camping
Cooler Box

of contract signing
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HTE 066 Double 18 Months from date
Countertop of contract signing
Pizza Oven
HTE 067 Reversible 18 Months from date
Dough Sheeter of contract signing
HTE 068 Bain Marie 18 Months from date
of contract signing
HTE 069 Convection 18 Months from date
Steamer of contract signing
HTE 070 Double Bucket 18 Months from date
Trolley of contract signing
HTE 071 Single Bucket 18 Months from date
Trolley of contract signing
HTE 072 Double Bucket 18 Months from date
Trolley With of contract signing
Basket
HTE 073 Contfinuous 18 Months from date
Vacuum of contract signing
Sausage Filler
HTE 074 Double Bed 18 Months from date
of contract signing
HTE 075 Single Bed 18 Months from date
of contract signing
HTE 076 Laundry 18 Months from date
Calender of contract signing

Machine
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HTE 077 Vacuum cleaner 18 Months from date 2
of contract signing
HTE 078 Commercial 18 Months from date 3
Steam Iron of contract signing
HTE 079 Color TV 32 Inch 18 Months from date 12
of contract signing
HTE 080 Commercial 18 Months from date 1
Laundry Steam of contract signing
Press Machine
HTE 081 Tumble drier 18 Months from date 1
of contract signing
HTE 082 Industrial 18 Months from date 2
Washing of contract signing
Machine with
wringer
HTE 083 Mini fridge 18 Months from date 12
of contract signing
HTE 084 Mosquito nets 18 Months from date 15
of contract signing
HTE 085 Bed side rags 18 Months from date 24
of contract signing
HTE 086 Mirrors 18 Months from date 13
of contract signing
HTE 087 Duvets 18 Months from date 20
of contract signing
HTE 088 Duvets 18 Months from date 10

of contract signing




Section IV - Bidding Forms

115

HTE 089 Bed sheets 18 Months from date 20
(pairs) of contract signing
HTE 090 Bed sheets 18 Months from date 10
(pairs) of contract signing
HTE 091 18 Months from date
Bed runners of contract signing 30
HTE 092 Bath towels 18 Months from date 30
of contract signing
HTE 093 Bath robes 18 Months from date 30
of contract signing
HTE 094 Bathroom 18 Months from date 30
slippers of contract signing
HTE 095 Face towel 18 Months from date 30
of contract signing
HTE 096 Electric Kettle 18 Months from date 13
of contract signing
HTE 097 Pillow 18 Months from date 30
cases(pairs) of contract signing
HTE 098 Study desk 18 Months from date 12
of contract signing
HTE 099 Pillows (pairs) 18 Months from date 15
of contract signing
HTE 100 Throw pillow 18 Months from date 30

of contract signing
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HTE 101 Sofa 18 Months from date 12
of contract signing
HTE 102 Sofa 18 Months from date 3
of contract signing
HTE 103 Coffee maker 18 Months from date 13
of contract signing
HTE 104 Laundry trolley 18 Months from date 2
of contract signing
HTE 105 Juice dispenser 18 Months from date 2
of contract signing
HTE 106 Room service 18 Months from date 4
table of contract signing
HTE 107 Guest room 18 Months from date 12
telephone of contract signing
HTE 108 Reception desk 18 Months from date 1
of contract signing
HTE 109 Wdter dispenser 18 Months from date 2
of contract signing
HTE 110 Blender 18 Months from date 4
of contract signing
HTE 111 Bath mats 18 Months from date 30
of contract signing
HTE 112 Anfi-slip 18 Months from date 30
bathroom mat of contract signing
HTE 113 Restaurant 18 Months from date 22
tables of contract signing
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HTE 114 Restaurant 18 Months from date 60
chairs of contract signing

HTE 115 Bar stools 18 Months from date 8
of contract signing

HTE 116 Matress 18 Months from date 10
of contract signing

HTE 117 Mafttress 18 Months from date 4
of contract signing

HTE 118 Baby cot 18 Months from date 3
of contract signing

HTE 119 Commercial 18 Months from date 2

floor scrubber

of contract signing

Totals Exclusive of Taxes

Taxes

Totals Inclusive of Taxes

Sub-Total Price

Name of Bidder:

Signature of Bidder:

Date:
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Price and Completion Schedule - Related Services

Currencies in accordance with ITB 15

Dafte:

OCBI / LCB No:

Alternative No:

Page N° of
1 2 3 4 5 6 7
Service | Description of Services (excludes inland | Country of | Delivery Date at Quantity and physical unit Unit price Total Price per
N° transportation and other services required Origin place of Final Service
in the Purchaser’'s Country to convey the destination (Col. 5%6 or
goods to their final destination) estimate)
1 Equipment pre-inspection: Noft later than 12 5

The supplier shall organize pre-inspection
of equipment in the country of origin
before shipping into the country by
members of the pre-inspection team
nominated by the employer

months from date
of contract

signing
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Training and  Services Related fo Noft later than 18 10
Equipment/Machines  Supplied should months from date

include: of contract

i. Training of members of the signing

teaching staff and technicians on Major

and Roufine Maintenance of equipment/

Machines,

ii. Training members of the teaching

staff and technicians on Use of the

machines/equipment (i.e the total scope

of use equipment/machines and

experiments they can perform)

Training manuals: Not later than 18 5 sefs

Bidder must provide hard copies and soft
copies of Training manuals in English for
the range of experiments/operation for
each equipment/machines supplied

Hard copy and a soft copy for each
equipment

months from date
of contract

signing

Installation, testing and commissioning of
equipment/ machines:

Bidders must install, test, calibrate and
commission the equipment supplied

Noft later than 18
months from date
of contract

signing

All equipment in the lot
supplied
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3. Branding of equipment:

1. Each piece of equipment should be
branded/tagged as follows:

“"GoK/AfDB TVETE III-NTTID...";followed by
a serial number

2. The  branding/tagging  words
should be permanent and will be either
engraved on a small metal plate and
riveted on metallic machines/equipment
or engraved on the item.

Not later than 18
months from date
of contract

signing

All equipment in the lot
supplied

Sub - Total Price

Name of Bidder:

Signature of Bidder:

Date:
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Price Schedule: Goods Manufactured Outside the Purchaser’'s Country, to be Imported -
Hospitality and Tourism Training Equipment Bumbe Technical Training Institute — Busia County

Training Institute
For The Deaf -
Busia County

required in the
fo convey the

destination as
specified in BDS in
accordance with
ITB 14.9 (b) (ii)

[This column is not
applicable if
destination as per
column 6 under ITB
14.9 (b) (i) and final
destination as per
ITB 14.9 (b) (ii) is the

same]

Purchaser’s Country

Goods to their final

Date:
(Group C Bids, goods to be OCBI / LCB No:
imported)
. . Alt five No:
Currencies in accordance with ITB 15 | £ 'emanve o
Page N of
1 2 3 4 5 6 7 8 9
Line ltem Description of Country of Delivery Date as Quantity Unit price CIP Price per Price per line item Total Price per
N° Goods Origin defined by Incoterms and CIP FINAL line item forinland Line item
physical DESTINATION (Col. 5x6) fransportation and (Col. 7+8)
unit Bumbe other services
Technical
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HTE 001 Bowl 18 Months from date 1
Cutter/Chopper of contract signing
HTE 002 Mincer 18 Months from date 1
of contract signing
HTE 003 Curing Needle 18 Months from date 1
Injector of contract signing
HTE 003a | Mobile CIP 18 Months from date 1
machine of contract signing
HTE 003b | Lye solution for 18 Months from date 20 Litres
CIP of contract signing
HTE 003c | Nitric Acid 18 Months from date 20 Litres
of contract signing
HTE 004 Ice Maker, 18 Months from date 1
50kg/Day of contract signing
HTE 005 Mixer 18 Months from date 1
of contract signing
HTE 006 Refrigerator, 18 Months from date 1
Capacity 180 - of contract signing
200 Ltr
HTE 007 Platform Scales 18 Months from date 1
of contract signing
HTE 008 Hot Water Boiler 18 Months from date 1

of contract signing
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HTE 009 Yogurt (500 L/Hr) 18 Months from date
Production: of contract signing
Batch
Pasteurizer
HTE 009a | Ice bank with 18 Months from date
cooling of contract signing
aggregate
HTE 010 Packing 18 Months from date
Machine of contract signing
HTE 011 Ice-Builder 18 Months from date
of contract signing
HTE 012 Proving Oven 18 Months from date
of contract signing
HTE 013 Bakers Oven 18 Months from date
of contract signing
HTE 014 Ice-cream 18 Months from date
Maker of contract signing
HTE 015 Refrigerator, 18 Months from date
Capacity 70 - of contract signing
100 Lir
HTE 016 Electric Boiler, 40 18 Months from date
Ltr of contract signing
HTE 017 Fondant Kettle 18 Months from date
of contract signing
HTE 018 Bakery 18 Months from date

Production Plant:
Flour Sifter

of contract signing
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HTE 019 French Stick 18 Months from date
Moulder of contract signing
HTE 020 Pastry roller, 18 Months from date
bench model of contract signing
HTE 021 Dough divider 18 Months from date
of contract signing
HTE 022 Water 18 Months from date
Heater/Cooler of contract signing
HTE 023 Planetary Mixer, 18 Months from date
Capacity 60 Ltr. of contract signing
HTE 024 Planetary Mixer, 18 Months from date
Capacity 20 Lir. of contract signing
HTE 025 Pastry Roller, 18 Months from date
Floor Model of contract signing
HTE 026 Proving Oven 18 Months from date
of contract signing
HTE 027 Refrigerator, 18 Months from date
Capacity 70 - of contract signing
100 Ltr.
HTE 028 Pastry Oven 18 Months from date
of contract signing
HTE 029 Mincer, Electric 18 Months from date
of contract signing
HTE 030 Electric 18 Months from date
Food/Meat of confract signing
Slicing

Machines
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HTE 031 Chest  Freezer, 18 Months from date
200 Lir of contract signing
HTE 032 Solid Top Stove 18 Months from date
of contract signing
HTE 033 Electric 18 Months from date
Salamander/Grill of contract signing
HTE 034 Bain Marie 18 Months from date
of contract signing
HTE 035 Counter 18 Months from date
Refrigerator/ of contract signing
Worktop,
HTE 036 Stew Pan 18 Months from date
(10 Off@ 36) of contract signing
HTE 037 Microwave 18 Months from date
of contract signing
HTE 038 Electric Bread 18 Months from date
Slicer, 1000 Watt of contract signing
HTE 039 Plain Top Hot 18 Months from date
Cupboard of contract signing
HTE 040 Electronic Cash 18 Months from date
Register of contract signing
HTE 041 Coffee 18 Months from date
Percolator of contract signing
HTE 042 Espresso Coffee 18 Months from date

Machine

of contract signing
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HTE 043 Flambe Trolley 18 Months from date
of contract signing
HTE 044 Horizontal 18 Months from date
Refrigerated of contract signing
Display
HTE 045 Vertical Wine 18 Months from date
Cooler of contract signing
HTE 046 Dishwasher - 18 Months from date
hood Type of contract signing
HTE 047 Workstation, 18 Months from date
Server of contract signing
HTE 048 Ink Jet Printer, 18 Months from date
Color A4 of contract signing
HTE 049 Colour Copier 18 Months from date
of contract signing
HTE 050 Polaroid 18 Months from date
Camera & Film of contract signing
HTE 051 Fire safe 18 Months from date
of contract signing
HTE 052 Video Camera 18 Months from date
of contract signing
HTE 053 Color TV 42 Inch 18 Months from date
of contract signing
HTE 054 Binocular 18 Months from date

Microscope

of contract signing
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HTE 055 Electronic 18 Months from date 2
Analytical of contract signing
Balance
HTE 056 Farinograph 18 Months from date 1
of contract signing
HTE 057 Analytical Mill 18 Months from date 1
of contract signing
HTE 058 Computers 18 Months from date 20
of contract signing
HTE 059 Laptop 18 Months from date 4
of contract signing
HTE 060 Utilities Software 18 Months from date 1
of contract signing
HTE 061 Photocopier 18 Months from date 1
of contract signing
HTE 062 Digital Camera 18 Months from date 5
of contract signing
of contract signing
of contract signing
HTE 065 Camping 18 Months from date 2
Cooler Box of contract signing
HTE 066 Double 18 Months from date 2
Countertop of contract signing

Pizza Oven
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HTE 067 Reversible 18 Months from date
Dough Sheeter of contract signing
HTE 068 Bain Marie 18 Months from date
of contract signing
HTE 069 Convection 18 Months from date
Steamer of contract signing
HTE 070 Double Bucket 18 Months from date
Trolley of contract signing
HTE 071 Single Bucket 18 Months from date
Trolley of contract signing
HTE 072 Double Bucket 18 Months from date
Trolley With of contract signing
Basket
HTE 073 Continuous 18 Months from date
Vacuum of contract signing
Sausage Filler
HTE 074 Double Bed 18 Months from date
of contract signing
HTE 075 Single Bed 18 Months from date
of contract signing
HTE 076 Laundry 18 Months from date
Calender of contract signing
Machine
HTE 077 Vacuum cleaner 18 Months from date
of contract signing
HTE 078 Commercial 18 Months from date

Steam Iron

of contract signing
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HTE 079 Color TV 32 Inch 18 Months from date 12
of contract signing
HTE 080 Commercial 18 Months from date 1
Laundry Steam of contract signing
Press Machine
HTE 081 Tumble drier 18 Months from date 1
of contract signing
HTE 082 Industrial 18 Months from date 2
Washing of contract signing
Machine with
wringer
HTE 083 Mini fridge 18 Months from date 12
of contract signing
HTE 084 Mosquito nets 18 Months from date 15
of contract signing
HTE 085 Bed side rags 18 Months from date 24
of contract signing
HTE 086 Mirrors 18 Months from date 13
of contract signing
HTE 087 Duvets 18 Months from date 20
of contract signing
HTE 088 Duvets 18 Months from date 10
of contract signing
HTE 089 Bed sheets 18 Months from date 20
(pairs) of contract signing
HTE 090 Bed sheets 18 Months from date 10

(pairs)

of contract signing
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HTE 091 18 Months from date
Bed runners of contract signing 30
HTE 092 Bath towels 18 Months from date 30
of contract signing
HTE 093 Bath robes 18 Months from date 30
of contract signing
HTE 094 Bathroom 18 Months from date 30
slippers of contract signing
HTE 095 Face towel 18 Months from date 30
of contract signing
HTE 096 Electric Kettle 18 Months from date 13
of contract signing
HTE 097 Pillow 18 Months from date 30
cases(pairs) of contract signing
HTE 098 Study desk 18 Months from date 12
of contract signing
HTE 099 Pillows (pairs) 18 Months from date 15
of contract signing
HTE 100 Throw pillow 18 Months from date 30
of contract signing
HTE 101 Sofa 18 Months from date 12
of contract signing
HTE 102 Sofa 18 Months from date 3

of contract signing
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HTE 103 Coffee maker 18 Months from date 13
of contract signing
HTE 104 Laundry trolley 18 Months from date 2
of contract signing
HTE 105 Juice dispenser 18 Months from date 2
of contract signing
HTE 106 Room service 18 Months from date 4
table of contract signing
HTE 107 Guest room 18 Months from date 12
telephone of contract signing
HTE 108 Reception desk 18 Months from date 1
of contract signing
HTE 109 Wdter dispenser 18 Months from date 2
of contract signing
HTE 110 Blender 18 Months from date 4
of contract signing
HTE 111 Bath mats 18 Months from date 30
of contract signing
HTE 112 Anfti-slip 18 Months from date 30
bathroom mat of contract signing
HTE 113 Restaurant 18 Months from date 22
tables of contract signing
HTE 114 Restaurant 18 Months from date 60
chairs of contract signing
HTE 115 Bar stools 18 Months from date 8

of contract signing
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HTE 116 Matress 18 Months from date 10
of contract signing

HTE 117 Mattress 18 Months from date 4
of contract signing

HTE 118 Baby cot 18 Months from date 3
of contract signing

HTE 119 Commercial 18 Months from date 2

floor scrubber

of contract signing

Totals Exclusive of Taxes

Taxes

Totals Inclusive of Taxes

Sub-Total Price

Name of Bidder:

Signature of Bidder:

Date:
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Price and Completion Schedule - Related Services

Currencies in accordance with ITB 15

Dafte:

OCBI / LCB No:

Alternative No:

Page N° of
1 2 3 4 5 6 7
Service | Description of Services (excludes inland | Country of | Delivery Date at Quantity and physical unit Unit price Total Price per
N° transportation and other services required Origin place of Final Service
in the Purchaser’'s Country to convey the destination (Col. 5%6 or
goods to their final destination) estimate)
1 Equipment pre-inspection: Noft later than 12 5

The supplier shall organize pre-inspection
of equipment in the country of origin
before shipping into the countfry by
members of the pre-inspection team
nominated by the employer

months from date
of contract

signing
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Training and  Services Related fo Not later than 18 10
Equipment/Machines  Supplied should months from date

include: of contract

i. Training of members of the signing

teaching staff and technicians on Major

and Roufine Maintenance of equipment/

Machines,

ii. Training members of the teaching

staff and technicians on Use of the

machines/equipment (i.e the total scope

of use equipment/machines and

experiments they can perform)

Training manuals: Not later than 18 5 sefs

Bidder must provide hard copies and soft
copies of Training manuals in English for
the range of experiments/operation for
each equipment/machines supplied

Hard copy and a soft copy for each
equipment

months from date
of contract

signing

Installation, testing and commissioning of
equipment/ machines:

Bidders must install, test, calibrate and
commission the equipment supplied

Noft later than 18
months from date
of contract

signing

All equipment in the lot
supplied
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3. Branding of equipment:

1. Each piece of equipment should be
branded/tagged as follows:

“"GoK/AfDB TVETE IlI-BTTI...";followed by a
serial number

2. The  branding/tagging  words
should be permanent and will be either
engraved on a small metal plate and
riveted on metallic machines/equipment
or engraved on the item.

Not later than 18
months from date
of contract

signing

All equipment the lot
supplied

Sub - Total Price

Name of Bidder:

Signature of Bidder:

Date:
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Price Schedule: Goods Manufactured Outside the Purchaser’'s Country, to be Imported -
Hospitality and Tourism Training Equipment and Assistive Devises : Sikri Technical Training
Institute for The Blind and Deaf - Homabay County

Date:
(Group C Bids, goods to be OCBI / LCB No:
imported)
. . Alternative No:
Currencies in accordance with ITB 15 o
Page N of
2 3 4 5 6 7 8 9
Line ltem Description of Country of Delivery Date as Quantity Unit price CIP Price per Price per line item Total Price per
Goods Origin defined by Incoterms and CIP FINAL line item forinland Line item
physical DESTINATION (Col. 5xé) fransportation and (Col. 7+8)
unit Sikri Technical other services
Training Institute required in the
for The Blind and Purchaser’s Country
Deaf - fo convey the
Homabay Goods to their final
County

destination as
specified in BDS in
accordance with
ITB 14.9 (b) {ii)

[This column is not
applicable if

destination as per
column 6 under ITB
14.9 (b) (i) and final
destination as per
ITB 14.9 (b) (i) is the
same]
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HTE 001 Bowl 18 Months from date 1
Cutter/Chopper of contract signing
HTE 002 Mincer 18 Months from date 1
of contract signing
HTE 003 Curing Needle 18 Months from date 1
Injector of contract signing
HTE 003a | Mobile CIP 18 Months from date 1
machine of contract signing
HTE 003b | Lye solution for 18 Months from date 20 Litres
CIP of contract signing
HTE 003c | Nifric Acid 18 Months from date 20 Litres
of contract signing
HTE 004 Ice Maker, 18 Months from date 1
50kg/Day of contract signing
HTE 005 Mixer 18 Months from date 1
of contract signing
HTE 006 Refrigerator, 18 Months from date 1
Capacity 180 - of contract signing
200 Ltr
HTE 007 Platform Scales 18 Months from date 1
of contract signing
HTE 008 Hot Water Boiler 18 Months from date 1
of contract signing
HTE 009 Yogurt (500 L/Hr) 18 Months from date 1

Production:
Batch Pasteurizer

of contract signing
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HTE00%a | Ice bank with 18 Months from date
cooling of contract signing
aggregate

HTE 010 Packing Machine 18 Months from date

of contract signing

HTEO11 lce-Builder 18 Months from date

of contract signing

HTE 012 Proving Oven 18 Months from date

of contract signing

HTE 013 Bakers Oven 18 Months from date

of contract signing

HTE 014 lce-cream Maker 18 Months from date

of contract signing

HTE 015 Refrigerator, 18 Months from date
Capacity 70 - 100 of contract signing
Lir

HTE 016 Electric Boiler, 40 18 Months from date
Ltr of contract signing

HTE 017 Fondant Kettle 18 Months from date

of contract signing

HTE 018 Bakery 18 Months from date
Production Plant: of contract signing
Flour Sifter

HTE 019 French Stick 18 Months from date
Moulder of contract signing

HTE 020 Pastry roller, 18 Months from date

bench model

of contract signing
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HTE 021

Dough divider

18 Months from date
of contract signing

HTE 022

Water
Heater/Cooler

18 Months from date
of contract signing

HTE 023

Planetary  Mixer,
Capacity 60 Lir.

18 Months from date
of contract signing

HTE 024

Planetary Mixer,
Capacity 20 Lir.

18 Months from date
of contract signing

HTE 025

Pastry Roller, Floor
Model

18 Months from date
of contract signing

HTE 026

Proving Oven

18 Months from date
of contract signing

HTE 027

Refrigerator,
Capacity 70 - 100
Lir.

18 Months from date
of contract signing

HTE 028

Pastry Oven

18 Months from date
of contract signing

HTE 029

Mincer, Electric

18 Months from date
of contract signing

HTE 030

Electric
Food/Meat
Slicing
Machines

18 Months from date
of contract signing

HTE 031

Chest Freezer,
200 Lir

18 Months from date
of contract signing

HTE 032

Solid Top Stove

18 Months from date
of contract signing
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HTE 033 Electric 18 Months from date
Salamander/Grill of contract signing
HTE 034 Bain Marie 18 Months from date
of contract signing
HTE 035 Counter 18 Months from date
Refrigerator/ of contract signing
Worktop,
HTE 036 Stew Pan 18 Months from date
(10 Off@ 36) of contract signing
HTE 037 Microwave 18 Months from date
of contract signing
HTE 038 Electric Bread 18 Months from date
Slicer, 1000 Watt of contract signing
HTE 039 Plain Top Hot 18 Months from date
Cupboard of contract signing
HTE 040 Electronic Cash 18 Months from date
Register of contract signing
HTE 041 Coffee Percolator 18 Months from date
of contract signing
HTE 042 Espresso Coffee 18 Months from date
Machine of contract signing
HTE 043 Flambe Trolley 18 Months from date
of contract signing
HTE 044 Horizontal 18 Months from date
Refrigerated of contract signing

Display
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HTE 045 Vertical Wine 18 Months from date
Cooler of contract signing
HTE 046 Dishwasher - 18 Months from date
hood Type of contract signing
HTE 047 Workstation, 18 Months from date
Server of contract signing
HTE 048 Ink Jet Printer, 18 Months from date
Color A4 of contract signing
HTE 049 Colour Copier 18 Months from date
of contract signing
HTE 050 Polaroid Camera 18 Months from date
& Film of contract signing
HTE 051 Fire safe 18 Months from date
of contract signing
HTE 052 Video Camera 18 Months from date
of contract signing
HTE 053 Color TV 42 Inch 18 Months from date
of contract signing
HTE 054 Binocular 18 Months from date
Microscope of contract signing
HTE 055 Electronic 18 Months from date
Analytical of contract signing
Balance
HTE 056 Farinograph 18 Months from date

of contract signing
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HTE 057 Analytical Mill 18 Months from date 1
of contract signing
HTE 058 Computers 18 Months from date 20
of contract signing
HTE 059 Laptop 18 Months from date 4
of contract signing
HTE 060 Ufilities Software 18 Months from date 1
of contract signing
HTE 061 Photocopier 18 Months from date 1
of contract signing
HTE 062 Digital Camera 18 Months from date 5
of contract signing
of contract signing
of contract signing
HTE 065 Camping Cooler 18 Months from date 2
Box of contract signing
HTE 066 Double 18 Months from date 2
Countertop  Pizza of contract signing
Oven
HTE 067 Reversible Dough 18 Months from date 1
Sheeter of contract signing
HTE 068 Bain Marie 18 Months from date ]
of contract signing
HTE 069 Convection 18 Months from date ]
Steamer

of contract signing
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HTE 070 Double Bucket 18 Months from date 2
Trolley of contract signing
HTE 071 Single Bucket 18 Months from date 2
Trolley of contract signing
HTE 072 Double Bucket 18 Months from date 2
Trolley With Basket of contract signing
HTE 073 Continuous 18 Months from date 1
Vacuum Sausage of confract signing
Filler
HTE 074 Double Bed 18 Months from date 9
of contract signing
HTE 075 Single Bed 18 Months from date 3
of contract signing
HTE 076 Laundry Calender 18 Months from date 1
Machine of contract signing
HTE 077 Vacuum cleaner 18 Months from date 2
of contract signing
HTE 078 Commercial 18 Months from date 3
Steam Iron of contract signing
HTE 079 Color TV 32 Inch 18 Months from date 12
of contract signing
HTE 080 Commercial 18 Months from date 1
Laundry  Steam of confract signing
Press Machine
HTE 081 Tumble drier 18 Months from date ]

of contract signing
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HTE 082 Industrial  Washing 18 Months from date 2
Machine with of contract signing
wringer
HTE 083 Mini fridge 18 Months from date 12
of contract signing
HTE 084 Mosquito nets 18 Months from date 15
of contract signing
HTE 085 Bed side rags 18 Months from date 24
of contract signing
HTE 086 Mirrors 18 Months from date 13
of contract signing
HTE 087 Duvets 18 Months from date 20
of contract signing
HTE 088 Duvets 18 Months from date 10
of contract signing
HTE 089 Bed sheets (pairs) 18 Months from date 20
of contract signing
HTE 090 Bed sheets (pairs) 18 Months from date 10
of contract signing
HTE 091 18 Months from date 30
Bed runners of contract signing
HTE 092 Bath towels 18 Months from date 30
of contract signing
HTE 093 Bath robes 18 Months from date 30
of contract signing
HTE 094 Bathroom slippers 18 Months from date 30

of contract signing
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HTE 095 Face towel 18 Months from date 30
of contract signing

HTE 096 Electric Kettle 18 Months from date 13
of contract signing

HTE 097 Pillow cases(pairs) 18 Months from date 30
of contract signing

HTE 098 Study desk 18 Months from date 12
of contract signing

HTE 099 Pillows (pairs) 18 Months from date 15
of contract signing

HTE 100 Throw pillow 18 Months from date 30
of contract signing

HTE 101 Sofa 18 Months from date 12
of contract signing

HTE 102 Sofa 18 Months from date 3
of contract signing

HTE 103 Coffee maker 18 Months from date 13
of contract signing

HTE 104 Laundry trolley 18 Months from date 2
of contract signing

HTE 105 Juice dispenser 18 Months from date 2
of contract signing

HTE 106 Room service 18 Months from date 4
table of contract signing

HTE 107 Guest room 18 Months from date 12
telephone of contract signing
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HTE 108 Reception desk 18 Months from date 1
of contract signing
HTE 109 Wdter dispenser 18 Months from date 2
of contract signing
HTE 110 Blender 18 Months from date 4
of contract signing
HTE 111 Bath mats 18 Months from date 30
of contract signing
HTE 112 Anfi-slip 18 Months from date 30
bathroom mat of contract signing
HTE 113 Restaurant 18 Months from date 22
tables of contract signing
HTE 114 Restaurant 18 Months from date 60
chairs of contract signing
HTE 115 Bar stools 18 Months from date 8
of contract signing
HTE 116 Matress 18 Months from date 10
of contract signing
HTE 117 Mattress 18 Months from date 4
of contract signing
HTE 118 Baby cot 18 Months from date 3
of contract signing
HTE 119 Commercial 18 Months from date 2
floor scrubber of contract signing
HTE 120 Audiometer 18 Months from date of 2

contract signing
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HTE 121 Autoscope 18 Months from date of
contract signing

HTE 122 Snellen chart 18 Months from date of
contract signing

HTE 123 Pen Light 18 Months from date of
contract signing

HTE 124 Lensometer 18 Months from date of
contract signing

HTE 125 Slit lamp 18 Months from date of
contract signing

HTE 126 Tonometer 18 Months from date of
contract signing

HTE 127 Auto- 18 Months from date of
refractometer contract signing

HTE 128 Retinoscope 18 Months from date of

contract signing

Totals Exclusive of Taxes

Taxes

Totals Inclusive of Taxes

Sub-Total Price
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Name of Bidder:

Signature of Bidder:

Date:
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Price and Completion Schedule - Related Services

Currencies in accordance with ITB 15

Dafte:

OCBI / LCB No:

Alternative No:

Page N° of
1 2 3 4 5 6 7
Service | Description of Services (excludes inland | Couniry of | Delivery Date at Quantity and physical unit Unit price Total Price per
N° transportation and other services required Origin place of Final Service
in the Purchaser’'s Country to convey the destination (Col. 5%6 or
goods to their final destination) estimate)
1 Equipment pre-inspection: Noft later than 12 5

The supplier shall organize pre-inspection
of equipment in the country of origin
before shipping into the country by
members of the pre-inspection team
nominated by the employer

months from date
of contract

signing
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equipment

Bidder must provide hard copies and soft
copies of Training manuals in English for
the range of experiments/operation for
each equipment/machines supplied

Hard copy and a soft copy for each

months from date
of contract

signing

Training and  Services Related Not later than 18 10
Equipment/Machines  Supplied should months from date

include: of contract

i. Training of members of signing

teaching staff and technicians on Major

and Roufine Maintenance of equipment/

Machines,

ii. Training members of the teaching

staff and technicians on Use of the

machines/equipment (i.e the total scope

of use equipment/machines

experiments they can perform)

Training manuals: Not later than 18 5 sefs

equipment/ machines:

commission the equipment supplied

Installation, testing and commissioning of

Bidders must install, test, calibrate and

Not later than 18
months from date
of contract

signing

All equipment supplied
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5. Branding of equipment:

1. Each piece of equipment should be
branded/tagged as follows:

“"GoK/AfDB TVETE IlI-STTIBD...";followed by
a serial number

2. The  branding/tagging  words
should be permanent and will be either
engraved on a small metal plate and
riveted on metallic machines/equipment
or engraved on the item.

Not later than 18
months from date
of contract

signing

All equipment supplied

Sub - Total Price

Name of Bidder:

Signature of Bidder:

Date:
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Price Schedule: Goods Manufactured Outside the Purchaser’'s Country, to be Imported -
Hospitality and Tourism and Building and Civil Engineering Training Equipment Siala Technical

Training Institute — Migori County
Date:
(Group C Bids, goods to be OCBI / LCB No:
imported)
Currencies in accordance with [T 15 | Alfemnative No:
Page N of
1 2 3 4 5 6 7 8 9
Line Item Description of Country of Delivery Date as Unit price CIP Price per Price per line item Total Price per
N° Goods Origin defined by Incoterms CIP FINAL line item forinland Line item
DESTINATION (Col. 5xé) fransportation and (Col. 7+8)
Siala Technical other services
Training Institute required in the
- Migori County

Purchaser’s Country
fo convey the
Goods to their final
destination as
specified in BDS in
accordance with
ITB 14.9 (b) {ii)

[This column is not
applicable if

destination as per
column 6 under ITB
14.9 (b) (i) and final
destination as per
ITB 14.9 (b) (i) is the
same]
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HTE 001 Bowl 18 Months from date
Cutter/Chopper of contract signing
HTE 002 Mincer 18 Months from date
of contract signing
HTE 003 Curing Needle 18 Months from date
Injector of contract signing
HTE 004 lce Maker, 18 Months from date
50kg/Day of contract signing
HTE 005 Mixer 18 Months from date
of contract signing
HTE 006 Refrigerator, 18 Months from date
of contract signing
HTE 007 Platform Scales 18 Months from date
of contract signing
HTE 008 Hot Water Boiler 18 Months from date
of contract signing
HTE 009 Yogurt (500 L/Hr) 18 Months from date
Production: of contract signing
Batch
Pasteurizer
HTE 010 Packing 18 Months from date
Machine of contract signing
HTE OT1 Ice-Builder 18 Months from date

of contract signing
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HTE 012 Proving Oven 18 Months from date
of contract signing
HTE 013 Bakers Oven 18 Months from date
of contract signing
HTE 014 lce-cream 18 Months from date
Maker of contract signing
HTE 015 Refrigerator, 18 Months from date
Capacity 153 Lir of contract signing
HTE 016 Electric Boiler, 40 18 Months from date
Ltr of contract signing
HTE 017 Fondant Kettle 18 Months from date
of contract signing
HTE 018 Bakery 18 Months from date
Production Plant: of contract signing
Flour Sifter
HTE Q19 French Stick 18 Months from date
Moulder of contract signing
HTE 020 Pastry roller, 18 Months from date
bench model of contract signing
HTE 021 Dough divider 18 Months from date
of contract signing
HTE 022 Water 18 Months from date
Heater/Cooler of contract signing
HTE 023 Planetary Mixer, 18 Months from date
of contract signing
HTE 024 Planetary Mixer, 18 Months from date

Capacity 20 Lir.

of contract signing
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HTE 025 Pastry Roller, 18 Months from date
Floor Model of contract signing
HTE 026 Proving Oven 18 Months from date
of contract signing
HTE 027 Refrigerator, 18 Months from date
Capacity 135 Lir. of contract signing
HTE 028 Pastry Oven 18 Months from date
of contract signing
HTE 029 Mincer, Electric 18 Months from date
of contract signing
HTE 030 Electric 18 Months from date
Food/Meat of contract signing
Slicing
Machines
HTE 031 Chest  Freezer, 18 Months from date
200 Lir of contract signing
HTE 032 Solid Top Stove 18 Months from date
of contract signing
HTE 033 Electric 18 Months from date
Salamander/Grill of contract signing
HTE 034 Bain Marie 18 Months from date
of contract signing
HTE 035 Counter 18 Months from date
Refrigerator/ of contract signing
Worktop,
HTE 036 Stew Pan 18 Months from date

of contract signing
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HTE 037 Microwave 18 Months from date
of contract signing
HTE 038 Electric  Bread 18 Months from date
Slicer, 1000 Watt of contract signing
HTE 039 Plain Top Hot 18 Months from date
Cupboard of contract signing
HTE 040 Electronic Cash 18 Months from date
Register of contract signing
HTE 041 Coffee 18 Months from date
Percolator of contract signing
HTE 042 Espresso Coffee 18 Months from date
Machine of contract signing
HTE 043 Flambe Trolley 18 Months from date
of contract signing
HTE 044 Horizontal 18 Months from date
Refrigerated of contract signing
Display
HTE 045 Vertical Wine 18 Months from date
Cooler of contract signing
HTE 046 Dishwasher - 18 Months from date
Pass Through of contract signing
Type
HTE 047 Workstation, 18 Months from date
Server of contract signing
HTE 048 Ink Jet Printer, 18 Months from date
Color A4 of contract signing
HTE 049 Colour Copier 18 Months from date

of contract signing
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HTE 050 Polaroid 18 Months from date 2
Camera & Film of contract signing
HTE 051 Fire safe 18 Months from date 2
of contract signing
HTE 052 Video Camera 18 Months from date 2
of contract signing
HTE 053 Color TV 42 Inch 18 Months from date 4
of contract signing
HTE 054 Binocular 18 Months from date 5
Microscope of contract signing
HTE 055 Electronic 18 Months from date 2
Analytical of contract signing
Balance
HTE 056 Farinograph 18 Months from date 1
of contract signing
HTE 057 Analytical Mill 18 Months from date 1
of contract signing
HTE 058 Computers 18 Months from date 20
of contract signing
HTE 059 Laptop 18 Months from date 4
of contract signing
HTE 060 Utilities Software 18 Months from date 1
of contract signing
HTE 061 Photocopier 18 Months from date 1
of contract signing
HTE 062 Digital Camera 18 Months from date 5

of contract signing
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HTE 063 Camping Tents 18 Months from date 15
of contract signing
HTE 064 Sleeping Bags 18 Months from date 25
of contract signing
HTE 065 Camping 18 Months from date 3
Cooler Box of contract signing
HTE 066 Double 18 Months from date 2
Countertop of contract signing
Pizza Oven
HTE 067 Reversible 18 Months from date 1
Dough Sheeter of confract signing
HTE 068 Bain Marie 18 Months from date 1
of contract signing
HTE 069 Convection 18 Months from date 1
Steamer of contract signing
HTE 070 Double Bucket 18 Months from date 2
Trolley of contract signing
HTE 071 Single Bucket 18 Months from date 2
Trolley of contract signing
HTE 072 Double Bucket 18 Months from date 2
Trolley With of contract signing
Basket
HTE 073 Continuous 18 Months from date 1
Vacuum of contract signing
Sausage Filler
HTE 074 Double Bed 18 Months from date 4

of contract signing
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HTE 075 Single Bed 18 Months from date 4
of contract signing
HTE 076 Laundry 18 Months from date 1
Calender of contract signing
Machine
HTE 077 Vacuum cleaner 18 Months from date 2
of contract signing
HTE 078 Commercial 18 Months from date 2
Steam Iron of contract signing
HTE 079 Color TV 32 Inch 18 Months from date 5
of contract signing
HTE 080 Commercial 18 Months from date 2
Laundry Steam of contract signing
Press Machine
HTE 081 Tumble drier 18 Months from date 2
of contract signing
HTE 082 Industrial 18 Months from date 2
Washing of contract signing
Machine with
wringer
HTE 083 Mini fridge 18 Months from date 5
of contract signing
HTE 084 Mosquito nets 18 Months from date 4
of contract signing
HTE 085 Bed side rags 18 Months from date 10

of contract signing
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HTE 086 Mirrors 18 Months from date 16
of contract signing

HTE 087 Duvets 18 Months from date 7
of contract signing

HTE 088 Duvets 18 Months from date 7
of contract signing

HTE 089 Bed sheets 18 Months from date 24
(pairs) of contract signing

HTE 090 Bed sheets 18 Months from date 24
(pairs) of contract signing

HTE 091 Bed runners 18 Months from date 12
of contract signing

HTE 092 Bath towels 18 Months from date 20
of contract signing

HTE 093 Bath robes 18 Months from date 20
of contract signing

HTE 094 Bathroom 18 Months from date 10
slippers of contract signing

HTE 095 Face towel 18 Months from date 10
of contract signing

HTE 096 Electric Keftle 18 Months from date 5
of contract signing

HTE 097 Pillow 18 Months from date 20
cases(pairs) of contract signing

HTE 098 Study desk 18 Months from date 16

of contract signing
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HTE 099 Pillows (pairs) 18 Months from date 20
of contract signing
HTE 100 Throw pillow 18 Months from date 20
of contract signing
HTE 101 Sofa 18 Months from date 3
of contract signing
HTE 102 Sofa 18 Months from date 3
of contract signing
HTE 103 Coffee maker 18 Months from date 5
of contract signing
HTE 104 Laundry trolley 18 Months from date 2
of contract signing
HTE 105 Juice dispenser 18 Months from date 2
of contract signing
HTE 106 Room  service 18 Months from date 3
table of contract signing
HTE 107 Guest room 18 Months from date 5
telephone of contract signing
HTE 108 Reception desk 18 Months from date 1
of contract signing
HTE 109 Wdter dispenser 18 Months from date 2
of contract signing
HTE 110 Blender 18 Months from date 5
of contract signing
HTE 111 Bath mats 18 Months from date 8

of contract signing
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HTE 112 Anti slip 18 Months from date 8
bathroom mat of contract signing
HTE 113 Restaurant 18 Months from date 40
tables of contract signing
HTE 114 Restaurant 18 Months from date 150
chairs of contract signing
HTE 115 Bar stools 18 Months from date 10
of contract signing
HTE 116 Mattress 18 Months from date 6
of contract signing
HTE 117 Mattress 18 Months from date 6
of contract signing
HTE 118 Baby coat 18 Months from date 1
of contract signing
HTE 119 Comercial floor 18 Months from date 2
scrubber of contract signing
HTE120 Electric Fans 18 Months from date 10
(wall) of contract signing
HTE120 Polishing 18 Months from date 3
Machicine of contract signing
HTE121 Steam vapor 18 Months from date 2
cleaner of contract signing
HT122 Bathroom 18 Months from date 5
cleaner kit of contract signing
HTE123 Step Ladder 18 Months from date 1

of contract signing
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HTE124 Cleaning 18 Months from date 2
storage of contract signing
cupboard
HTE125 Janitorial safety 18 Months from date 4
signs of contract signing
HTE126 Microfiber cloth 18 Months from date 20
of contract signing
HT127 Hard brushes 18 Months from date 20
of contract signing
HTE128 Soft brush 18 Months from date 10
of contract signing
HTE129 Rubber gloves 18 Months from date 10dz
of contract signing
HTE130 Cheese grater 18 Months from date 20
of contract signing
HT131 Housekeeping 18 Months from date 10
caddy of contract signing
HET132 Trash bags 18 Months from date 10dz
of contract signing
HTE133 Wheeled 18 Months from date 5
outdoor  trash of contract signing
can
HTE134 Spray bottles 18 Months from date 15
of contract signing
HTE135 Pumice 18 Months from date 10
of contract signing
HTE136 Dust pan 18 Months from date 10

of contract signing
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HTE137 High pressure 18 Months from date 2
cleaning of contract signing
machine
HTE138 Toilet brush 18 Months from date 10
of contract signing
HTE139 Electric potato 18 Months from date 2
peeler of contract signing
HTE140 Electronic 18 Months from date 2
Waterproof of contract signing
thermometer
HTE141 Electric potato 18 Months from date 2
chipper of contract signing
HTE142 Electronic Bread 18 Months from date 1
slicer of contract signing
HTE143 Aluminium non- 18 Months from date 15
stick baking of contract signing
pans
HTE 145 Bread cabinet 18 Months from date 2
(stainless steel) of contract signing
HTE 146 Whipped cream 18 Months from date 4
machine of contract signing
HTE 147 Vertical freezer 18 Months from date 2
of contract signing
HTE 148 Gueridon frolley 18 Months from date 2
of contract signing
HTE149 Side boards 18 Months from date 15

of contract signing
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HTE 150 Carving trolleys 18 Months from date 1
of contract signing
HTE 151 Cheese trolley 18 Months from date 1
of contract signing
HTE152 Chaffing dishes 18 Months from date 15
of contract signing
HTE153 Soup bowls 18 Months from date 100
of contract signing
HTE154 Joint/Dinner 18 Months from date 100
plates of contract signing
HTE155 Duvet covers 18 Months from date 7
of contract signing
HTE156 Duvet covers 18 Months from date 7
of contract signing
HTE 157 Soup tureen 18 Months from date 20
of contract signing
HTE158 Side plates 18 Months from date 100
of contract signing
HTE159 Soup plate 18 Months from date 100
of contract signing
HTE160 Bread basket 18 Months from date 10
of contract signing
HTE161 lce Bucket 18 Months from date 5
of contract signing
HTE166 Water glass 18 Months from date 50

of contract signing
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HTE167 Wine glass 18 Months from date 40
of contract signing
HTE168 Cocktail Glass 18 Months from date 40
of contract signing
HTE169 Tea urn 18 Months from date 3
of contract signing
HTE170 Thermos Flask 18 Months from date 2
of contract signing
HTE171 Trays 18 Months from date 30
of contract signing
HTE172 Laundrey 18 Months from date 1
machine of contract signing
HTE173 Sandwich Maker 18 Months from date 3
of contract signing
BCEE 01 Theodolite 18 Months from date 1
(electronic total of contract signing
station)
BCEE 02 GPS Receiver 18 Months from date 1
of contract signing
BCEE 03 | Ranging Rods 18 Months from date 6
of contract signing
BCEE 04 | Leveling Staff 18 Months from date 4
of contract signing
BCEEOS5 | Robofic Total 18 Months from date 1
stations of contract signing
BCEE 06 Plane Table With 18 Months from date 1

Metal Head

of contract signing
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BCEE 07 | Prism pole 18 Months from date

of contract signing

BCEEO08 | Slump Test 18 Months from date
Apparatus of contract signing

BCEE 09 Impact Testing 18 Months from date
Machine of contract signing

BCEE 10 Field CBR 18 Months from date
Equipment of contract signing

BCEE 11 CBR test 18 Months from date
machine (hand of contract signing
operated)

BCEE 12 Hand operated 18 Months from date
casagrande of contract signing
equipment

BCEE 13 sieve shaker 18 Months from date

of contract signing

BCEE 14 particle size 18 Months from date
analysis Test set of contract signing

BCEE 15 ISO 200mm test 18 Months from date
sieve of contract signing

BCEE 16 consolidation 18 Months from date
apparatus of contract signing

BCEE 17 Motorised CBR 18 Months from date

Machine

of contract signing
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BCEE 18 | Cone 18 Months from date
penetrometer of contract signing
BCEE 19 Plastic limit roller 18 Months from date
of contract signing
BCEE 20 Plastic limit set 18 Months from date
of contract signing
BCEE 21 Shrinkage  limit 18 Months from date
set of contract signing
BCEE 22 | Shrinkage prong 18 Months from date
plate of contract signing
BCEE 23 Grain Size Chart 18 Months from date
of contract signing
BCEE24 | Sand Gauge 18 Months from date
chart of contract signing
BCEE 25 Sand Cone 18 Months from date
Density of contract signing
Apparatus
BCEE 26 Particle Size 18 Months from date
Analysis Test Set of contract signing
BCEE 27 Sand 18 Months from date
replacement of contract signing
equipment
BCEE 28 | Tri-Axial test set 18 Months from date
of contract signing
BCEE 29 Masonry saw 18 Months from date

of contract signing
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BCEE 30 Rammers 18 Months from date
of contract signing
BCEE 31 Block making 18 Months from date
machine of contract signing
(Manually
operated)
BCEE 32 Concrete Poker 18 Months from date
vibrator of contract signing
BCEE 33 Mortar mixer 18 Months from date
of contract signing
BCEE 34 Blaine fineness 18 Months from date
of contract signing
apparatus
BCEE 35 | jointer 18 Months from date

of contract signing

Totals Exclusive of Taxes

Taxes

Totals Inclusive of Taxes

Sub-Total Price
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Name of Bidder:

Signature of Bidder:

Date:
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Price and Completion Schedule - Related Services

Currencies in accordance with [TB 15

Dafte:

OCBI / LCB No:

Alternative No:

Page N° of
1 2 3 4 5 6 7
Service | Description of Services (excludes inland | Couniry of | Delivery Date at Quantity and physical unit Unit price Total Price per
N° transportation and other services required Origin place of Final Service
in the Purchaser’'s Country to convey the destination (Col. 5%6 or
goods to their final destination) estimate)
1 Equipment pre-inspection: Noft later than 12 5

The supplier shall organize pre-inspection
of equipment in the country of origin
before shipping into the country by
members of the pre-inspection team
nominated by the employer

months from date
of contract

signing
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equipment

Bidder must provide hard copies and soft
copies of Training manuals in English for
the range of experiments/operation for
each equipment/machines supplied

Hard copy and a soft copy for each

months from date
of contract

signing

Training and  Services Related Not later than 18 10
Equipment/Machines  Supplied should months from date

include: of contract

i. Training of members of signing

teaching staff and technicians on Major

and Roufine Maintenance of equipment/

Machines,

ii. Training members of the teaching

staff and technicians on Use of the

machines/equipment (i.e the total scope

of use equipment/machines

experiments they can perform)

Training manuals: Not later than 18 5 sefs

equipment/ machines:

commission the equipment supplied

Installation, testing and commissioning of

Bidders must install, test, calibrate and

Not later than 18
months from date
of contract

signing

All equipment supplied
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5. Branding of equipment:

1. Each piece of equipment should be
branded/tagged as follows:

“"GoK/AfDB TVETE IllII-STTI...";followed by a
serial number

2. The  branding/tagging  words
should be permanent and will be either
engraved on a small metal plate and
riveted on metallic machines/equipment
or engraved on the item.

Not later than 18
months from date
of contract

signing

All equipment supplied

Sub - Total Price

Name of Bidder:

Signature of Bidder:

Date:
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Grand Total Bid Price (Goods and Related Services)

CIP Institution Bid Price for Goods and
related services for Lot 3

1. Total Bid Price for Lot 3 - Tender for Supply, Delivery, Installation, Calibration,
Commissioning and Training On the Use and Maintenance of Hospitality And
Tourism Training Equipment For Bureti Technical Training Institute — Kericho
County; Karen Technical Training Institute For The Deaf — Nairobi County;
Machakos Technical Training Institute For The Blind — Machakos County; St.
Joseph's Technical Training Institute For The Deaf, Nyang'oma - Siaya County;
Bumbe Technical Training Institute — Busia County; Hospitality And Tourism And
Assistive Training Equipment For Sikri Technical Training Institute For The Blind And
Deaf — Homabay County and Hospitality And Tourism And Building And Civil
Engineering Equipment For Siala Technical Training Institute — Migori County

Name of Bidder:

Signature of Bidder:

Date:
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Bidder Information Form -Form ELI-1.1

[The Bidder shall fill in this Form in accordance with the instructions indicated
below. No alterations to its format shall be permitted and no substitutions shall
be accepted.]

Date: [insert date (as day, month and year) of Bid submission]

OCBI / LCB No.: [insert number of bidding process]

Alternative No.: [insert identification No if this is a Bid for an alternative]
Page of pages

1. Bidder’'s Name [insert Bidder’s legal name]

2.In case of JV, legal name of each member: [insert legal name of each
memberin JV]

3. Bidder's actual or intended country of registration: [insert actual or
infended country of registration]

4. Bidder's year of reqgistration: [insert Bidder's year of registration]

5. Bidder's Address in country of registration: [insert Bidder’s legal address in
country of registration]

6. Bidder’s Authorized Representative Information

Name: [insert Authorized Representative’s name]
Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone /fax
numbers]

Email Address: [insert Authorized Representative’s email address]

7. Attached are copies of original documents of [check the box(es) of the
attached original documents]

O Articles of Incorporation (or equivalent documents of constitution or
association), and/or documents of registration of the legal entity named
above, in accordance with ITB 4.4.

O Incase of JV, letter of intent to form JV or JV agreement, in accordance
with ITB 4.1.
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O In case of state-owned enterprise or institution, in accordance with ITB 4.6
documents establishing:

e Legal and financial autonomy

e Operation under commercial law

e Establishing that the Bidder is not under the supervision of the

Purchaser
8. Included are the organizational chart, a list of Board of Directors, and the

beneficial ownership. [If required under BDS ITB 45.1, the successful Bidder
shall provide additional information on beneficial ownership, using the
Beneficial Ownership Disclosure Form.]
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Bidder's JV Members Information Form-Form ELI-1.2

[The Bidder shall fill in this Form in accordance with the instructions indicated
below. The following table shall be filled in for the Bidder and for each member
of a Joint Venture].

Date: [insert date (as day, month and year) of Bid submission]

OCBI / LCB No.: [insert number of Bidding process]

Alternative No.: [insert identification No if this is a Bid for an alternative]
Page of_ pages

. Bidder’s Name: [insert Bidder’s legal name]

. Bidder's JV Member’'s name: [insert JV's Member legal name]

. Bidder’s JV Member's country of registration: [insert JV's Member country
of registration]

. Bidder’s JV Member's year of registration: [insert JV's Member year of
registration]

. Bidder’s JV Member’s legal address in country of registration: [insert JV's
Member legal address in country of registration]

. Bidder's JV Member’s authorized representative information

Name: [insert name of JV's Member authorized representative]

Address: [insert address of JV's Member authorized representative]
Telephone/Fax numbers: [insert telephone/fax numbers of JV's Member
authorized representative]

Email Address: [insert email address of JV's Member authorized
representative]

. Attached are copies of original documents of [check the box(es) of the
attached original documents]

O Articles of Incorporation (or equivalent documents of constitution or
association), and/or registration documents of the legal entity named
above, in accordance with ITB 4.4.

O In case of a state-owned enterprise or institution, documents
establishing legal and financial autonomy, operation in accordance
with commercial law, and that they are not under the supervision of
the Purchaser, in accordance with ITB 4.6.
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8. Included are the organizational chart, a list of Board of Directors, and the
beneficial ownership. [If required under BDS ITB 45.1, the successful Bidder
shall provide additional information on beneficial ownership for each JV
member using the Beneficial Ownership Disclosure Form.]
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Technical Bid-Base Bid

[Note for information of Bidder: Bidder shall demonstrate compliance with the
Purchaser’s requirements and Technical Specifications as described in Section
VIl of the Bidding Documents. Any departures or deviations from the required
Technical Specifications shall be highlighted and if there are none, full
compliance shall be confirmed.

The Bidder shall provide complete information and documentation of
technical standards, codes, designs and specifications, of Goods and Related
Services offered along with Model number or any other identification number
of the manufacturer wherever applicable and in accordance with all
requirements mentioned in ITB 16. Bidding document may stipulate a Table,
Form, or Template to present Technical designs, specification, characteristics,
functional or other guaranteed parameters, the Bidder shall invariably use the
same without any changes and ensure that all requested details and
supporting documents are provided. Lack or omission or non-confirmation of
substantial details, information and documentation for major or essential
technical requirements/features may result in rejection of the Bid.

If the details of specifications for the offered Goods in the written text of the Bid
differ from the details provided in the supporting literature, drawings or other
parts of the document, all such discrepancies shall be explained to the
satisfaction of the Purchaser failing which the Purchaser, may reject the Bid, or
if deemed appropriate, may consider the information in the written text of the
Bid to be valid ignoring details in other parts of the Bid. Failure of the Bidder to
confirm this will result in rejection of the Bid.

Bid shall establish conformity with the Purchaser’s Specifications and
requirements as specified in the Bidding Document along with all supporting
documents mentioned in ITB 16. The documentary evidence may be in the
form of literature, drawings or data, and shall consist of a detailed item by item
description of the essential technical and performance characteristics of the
Goods and Related Services, demonstrating substantial responsiveness of the
Goods and Related Services to the technical specification, and if applicable,
a statement of deviations and exceptions to the provisions of the Section VI,
Schedule of Requirements.

Any deviations in the technical standards, codes, designs or specifications or
other requirements from those stated in the Bidding Documents shall be
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explained indicating their impact on the performance requirements,
characteristics or parameters of the Goods and Related Services required. To
this end, for any such deviations to be acceptable, Bid shall establish
substantial responsiveness to the required technical specifications by
explaining and documenting for the offered Goods, and Related Services
equivalency with orimprovement to the required technical standards, codes,
designs and Specifications.

Any Major deviation from the Purchaser’s requirements shall be the cause for
rejection of the Bid. Any deviation which in the Bidder’s opinion is considered
minor, the Bidder shall provide evidence to this effect including evidence of
any monetary implications caused by such deviation. The Purchaser’s
evaluation shall be independent of Bidder’s opinion on such matters and shall
be final]
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Technical Bid-Alternative Bid

(If permitted in the Bidding Document)

[Note for information of Bidder: Text under Appendix A applicable for the Base
Bid is also applicable for Alternative Bid. In addition, the Bidder shall explain
and establish to the satisfaction of the Purchaser how the specification under
the Alternative bid is equal or better than the Purchaser's required
Specifications and that offered in the Base Bid when Alternative Bid is
permitted only with the Base Bid]
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Commercial Terms and Conditions

[Bidder shall specify any deviations to the provisions of the Bidding Document
(other than Technical Specifications) in particular those specified in Part 3 of
the Bidding document including General and Special Conditions of Contract.
If “None” it shall be confirmed accordingly]
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Historical Contract Non-Performance--Pending Litigation--
Litigation History Form CON-2

Bidder's Legal Name: Date:

JV Member’s Legal Name:
OCBI / LCB No.:
Page of pages

Non-Performing Contracts in accordance with Section lll, Evaluation Criteria

® Contract non-performance did not occur during the stipulated period, in
accordance with Section lll, Evaluation Criteria

® Contract non-performance during the stipulated period, in accordance
with Section lll, Evaluation Criteria. List all Non-performed contracts since
date specified in the Section lIl.

Year Non- Total Contract
performed | Contract Identification Amount
portion of (current value,

currency,
coniract exchange rate

and US$

equivalent)

[insert | [insert Contfract  Idenfification:  [indicate | [insert

year] | amount complete contract name/number, and | @mount]
and any other identification]

percentag | Name of Purchaser: [insert full name]

€] Address of Purchaser: [insert street/city/
country]
Reason(s) for non-performance:

[indicate main reason(s)]

Pending Litigation, in accordance with Section lll, Evaluation Criteria

®* No pending litigation in accordance Section lll, Evaluation Criteria

®* Pending litigation in accordance with Section lll, Evaluation Criteria, as
indicated below. List all pending litigation contfracts.
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Year

Brief
reasons
for
litigation

Contract Identification

Total Contract
Amount
(current value,
UsS$
equivalent)

Conftract Identification:
Name of Purchaser:
Address of Purchaser:
Matter in dispute:
Amount in dispute

Conftract Identification:
Name of Purchaser:
Address of Purchaser:
Matter in dispute:
Amount in dispute:

Form CON-2 Continuved

Litigation History in accordance with Section lll—List all contracts since the
date specified in Section lll indicating:

Year

Brief
reasons
for
litigation

Conftract Identification
Contract Identification:
Name of Purchaser:
Address of Purchaser:
Matter in dispute:
Amount in dispute

Court or Arbitral award decision:

Total
Contract
Amount
(current
value, US$
equivalent)
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Financial Situation

Form FIN - 3.1

Historical Financial Performance

Bidder's Legal Name:
JV Member’s Legal Name:

Page of
To be completed by the Bidder and, if JV, by each member

pages

Date:

OCBI / LCB No.:

Financial Historic information for previous (3) years
information (US$ equivalent in 000s)
in US$
equivalent
Year1 | Year2 | Year3 | Year... | Yearn | Avg. Avg.
Ratio

Information from Balance Sheet

Total Assets
(TA)

Total Liabilities

(TL)

Net Worth (NW)

Current Assets
(CA)

Current
Liabilities (CL)

Information from

Income Statement

Total Revenue
(TR)

Profits Before
Taxes (PBT)
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* Aftached are copies of financial statements (balance sheets, including all
related notes, and income statements) for the years required above
complying with the following conditions:

(a) Must reflect the financial situation of the Bidder or partner to a JVCA, and
not sister or parent companies;

(b) Historic financial statements must be audited by a certified accountant;

(c) Historic financial statements must be complete, including all notes to the
financial statements;

(d) Historic financial statements must correspond to accounting periods
already completed and audited (no statements for partial periods shall be
requested or accepted).
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Average Annual Turnover

Form FIN - 3.2
Bidder's Legal Name: Date:
JV Member Legal Name: OCBI / LCB No.:
Page of pages
To be completed by the Bidder and, if JV, by each member
Annual turnover data
Year Amount and Currency US$ equivalent

*Average

Annual _

Turnover

*Average annual furnover calculated as total certified payments received for
supply in progress or completed, divided by the number of years as per Section
lll, Evaluation Criteria.
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Experience—Form Exp-1

Bidder's Legal Name:

Manufacturer’s Legal name: Date:
JV ‘s Legal Name: OCBI / LCB No.:
Page of pages

If Bidder is JV specify only those contracts that were performed by the same
JV

Complete all information requested below that are required to assess Bidder's
qualifications as per post qualification criteria specified under Section lll

To be completed by Bidder, Bidder and Manufacturer if Bidder is not the
Manufacturer, and by JV if JV is the Bidder

Similar Contract Number:  of Information
___required.

Contract Identification

Award date
Completion date

Role in Contract

Total contract amount Us$

Purchaser’'s Name:

Address:

Telephone/fax number:
E-mail:

Description of Goods

Quantity of Goods supplied
under this contract
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Similar Contract Number:  of Information
___required.

Quantity of Goods supplied
under all other confracts since
the date indicated in Section lll-
Provide similar separate details
as for this contract for all such
other contracts

Form Exp-1 continued

First date of manufacturing
similar goods as offered in the bid

Period of Successful
use/operation -Number of Years

Installed manufacturing
capacity—Number of units per
month of item (s) specified in
section lll

Demonstrated proven capacity
to supply since the date and for
ltem (s) specified in Section Il
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Form of Bid Security
(Bank Guarantee)

[The bank shall fill in this Bank Guarantee Form in accordance with the
instructions indicated.]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [Purchaser to insert its name and address]

IFB No.: [Purchaser to insert same IFB No as advertised]

Alternative No.: [Insert identification No if this is a Bid for an alternative]

OCBI / LCB No: [Purchaser to insert same OCBI number as in procurement plan]
Date: [Insert date of issue]

Bid Guarantee No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the
letterhead]

We have been informed that [insert name of the Bidder, which in the
case of a joint venture shall be the name of the joint venture (whether legally
constituted or prospective) or the names of all members thereof] (hereinafter
called "the Applicant") has submitted or will submit to the Beneficiary its Bid

(hereinafter called "the Bid") for the execution of under
Invitation for Bids No. _ ("the IFB”) and Open Competitive Bidding
(International) NO—— (“ the OCBI").

Furthermore, we understand that, according to the Beneficiary's conditions,
Bids must be supported by a Bid guarantee.

At the request of the Applicant to issue this guarantee, we, as Guarantor,
hereby irrevocably undertake to pay the Beneficiary any sum or sums not
exceeding in total an amount of ( ) upon receipt by us
of the Beneficiary's complying demand, supported by the Beneficiary’s
statement, whether in the demand itself or a separate signed document
accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Bid during the period of Bid validity set forth in the
Applicant’s Letter of Bid (“the Bid Validity Period”), or any extension
thereto provided by the Applicant; or

(b) having been notified of the acceptance of its Bid by the Beneficiary
during the Bid Validity Period or any extension thereto provided by the
Applicant, (i) has failed to sign the contfract agreement, or (ii) has failed
to furnish the performance security, in accordance with the Instructions to
Bidders (“ITB"”) of the Beneficiary's bidding document.
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This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our
receipt of copies of the Contract agreement signed by the Applicant and the
performance security issued to the Beneficiary in relation to such Contract
agreement; or (b) if the Applicant is not the successful Bidder, upon the earlier
of (i) our receipt of a copy of the Beneficiary’s notification to the Applicant of
the results of the Bidding process; or (i) twenty-eight days after the end of the
Bid Validity Period.

Consequently, any demand for payment under this guarantee must be
received by us at the office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees
(URDG) 2010 Revision, ICC Publication No. 758.

[Signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from
the final product.
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Form of Bid Security (Bid Bond)

Date: [date (as day, month and year)]

IFB No.

OCBI / LCB No.: [number as in procurement plan].

Alternative No.: [insert identification No if this is a Bid for an alternative]

[The Surety shall fill in this Bid Bond Form in accordance with the instructions
indicated.]

BOND NO.

BY THIS BOND [name of Bidder] as Principal (hereinafter called “the Principal”),
and [name, legal title, and address of surety], authorized to transact business
in [name of country of Purchaser], as Surety (hereinafter called “the Surety”),
are held and firmly bound unto [name of Purchaser] as Oblige (hereinafter
called “the Purchaser”) in the sum of [amount of Bond]? [amount in words], for
the payment of which sum, well and truly to be made, we, the said Principal
and Surety, bind ourselves, our successors and assigns, jointly and severally,
firmly by these presents.

WHEREAS the Principal has submitted or will submit a written Bid to the
Purchaser dated the __ day of , 20__, for the supply of [name of
Contract] (hereinafter called the “Bid").

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Principal:

(a)  has withdrawn its Bid during the period of Bid validity set forth in the
Principal’s Letter of Bid (“the Bid Validity Period”), or any extension
thereto provided by the Principal; or

(b) having been nofified of the acceptance of its Bid by the Purchaser
during the Bid Validity Period or any extension thereto provided by the
Principal; (i) failed to execute the Contract agreement; or (ii) has failed
to furnish the Performance Security, in accordance with the Instructions
to Bidders (“ITB"”) of the Purchaser’'s bidding document.

then the Surety undertakes to immediately pay to the Purchaser up to the
above amount upon receipt of the Purchaser’s first written demand, without
the Purchaser having fo substantiate its demand, provided that in its demand
the Purchaser shall state that the demand arises from the occurrence of any
of the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect
up to and including the date 28 days after the date of expiration of the Bid

2 The amount of the Bond shall be denominated in the currency of the Purchaser's Country or the equivalent amount in a

freely convertible currency.
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Validity Period set forth in the Principal’s Letter of Bid or any extension thereto
provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these

presents to be executed in their respective names this day of
20__.
Principal: Surety:

Corporate Seal (where appropriate)

(Signature) (Signature)
(Printed name and title) (Printed name and title)
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Form of Bid-Securing Declaration

[The Bidder shall fill in this Form in accordance with the instructions indicated.]

Date: [date (as day, month and year)]
OCBI / LCB No.: [number as in procurement plan]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [complete name of Purchaser]
We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by
a Bid-Securing Declaration.

We accept that we will automatically be suspended from being eligible for
bidding in any contract with the Purchaser for the period of time of [insert
number of months or years consistent with BDS 19.9], if we are in breach of our
obligation(s) under the Bid conditions, because we:

(a)  have withdrawn our Bid during the period of Bid validity specified in the
Letter of Bid or any extension thereto provided by us; or

(b) having been nofified of the acceptance of our Bid by the Purchaser
during the period of Bid validity, (i) fail or refuse to sign the Conftract; or
(i) fail or refuse to furnish the Performance Security, if required, in
accordance with the ITB.

The start date of suspension shall be the first date we perform any of the actions
mentioned in paragraphs (a) and (b) above. We understand this Bid Securing
Declaration shall expire if we are not the successful Bidder, upon the earlier of
(i) our receipt of your notification to us of the name of the successful Bidder; or
(i) twenty-eight days after the expiration of our Bid.

Name of the Bidder*

Name of the person duly authorized 1o sign the Bid on behalf of the Bidder**

Title of the person signing the Bid

Signature of the person named above

Date signed day of
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*. In the case of the Bid submitted by joint venture specify the name of the Joint Venture as

Bidder
**. Person signing the Bid shall have the power of attorney given by the Bidder attached to
the Bid

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all
members to the Joint Venture that submits the Bid.]
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Manufacturer’s Authorization

[The Bidder shall require the Manufacturer to fill in this Form in accordance with
the instructions indicated. This letter of authorization should be on the
letterhead of the Manufacturer and should be signed by a person with the
proper authority to sign documents that are binding on the Manufacturer. The
Bidder shall include it in its Bid, if so indicated in the BDS.]

Date: [insert date (as day, month and year) of Bid submission]
OCBI / LCB No.: [insert number as in procurement plan]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Purchaser]
WHEREAS

We [insert complete name of Manufacturer], who are official manufacturers
of [insert type of goods manufactured], having factories at [insert full address
of Manufacturer’s factories], do hereby authorize [insert complete name of
Bidder] to submit a Bid the purpose of which is to provide the following Goods,
manufactured by us [insert name and or brief description of the Goods], and
to subsequently negotiate and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with Clause
28 of the General Conditions of Contract, with respect to the Goods offered
by the above firm.

Signed: [insert signature(s) of authorized representative(s) of the Manufacturer]
Name: [insert complete name(s) of authorized representative(s) of the

Manufacturer]

Title: [insert title]

Dated on day of , [insert date of
signing]




Section V - Eligible Countries

197

Section V - Eligible Countries

Eligibility for the Provision of Goods, Works and Services in Bank Group
Financed
Procurement

A. Provisions under Section 5 “Eligibility” of the Procurement Policy for Bank

1.

Group Funded Operations and Chapter A2 of the Operations Procurement
Manual under Procurement Framework of the African Development Bank

The African Development Fund (ADF) permits firms and individuals from all
countries to offer goods, works and services for ADF funded projects.

However, the proceeds of any Financing undertaken in the operations of the
African Development Bank (ADB) and the Nigeria Trust Fund (NTF) shall be used
for procurement of goods and works, including the related services, provided by
bidders from Eligible® Countries.# Any conditions for participation shall be limited
to those that are essential to ensure the firm’s capability to fulfill the contract in
question. In the case of ADB and NTF, bidders from non-Member Countries offering
goods, works and related services (including transportation and insurance) are
not eligible even if they offer these from Eligible Member Countries. Any waiver to
this rule will be in accordance with the Articles 17(1) (d) of the Agreement
Establishing the African Development Bank and 4.1 of the Agreement Establishing
the Nigeria Trust Fund.

B. Rules and Procedures for Procurement of Goods and Works

Overview

1.

The eligibility criteria for participation in the supply of goods, works and
related services, to be procured through the ADB and NTF Financing, derive
from the requirements of the Agreement Establishing the African
Development Bank, Arficle 17.1.d, and the Agreement Establishing the
Nigeria Trust Fund, Arficle 4.1. The foregoing requirements basically
prescribe two types of eligibility criteria:

(a) The eligibility of the bidder;

(b) The eligibility of the goods, works and related services.

3
4

Refer to Bank Framework for additional information on Eligibility.

“Eligible Countries" shall mean: (a) in the case of the African Development Bank (ADB) and the Nigeria Trust Fund, the
Member Countries of the ADB; and (b) in the case of the African Development Fund (ADF), any country.
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Eligibility of the Bidder Under the ADB & NTF Financing

2. The eligibility of the bidder shall be based on nationality, in accordance
with the following rules:

(a) Natural Persons: A natural person is eligible if he or she is a national of
a Member Country of the ADB. Where a person has more than one
nationality, such a person shall be eligible if the nationality indicated

in his or her bid is that of a Member Country of the ADB.

(b) Corporations: A corporation is eligible if it satisfies the following criteria:

i) itisincorporated in a country that is a Member of the ADB;

ii) it is a national of a country that is a Member of the ADB, as

determined by the law of its place of incorporation;

iii)it has its principal place of business in a country that is a Member of

the ADB.

(c) Joint Ventures and Associations: An unincorporated joint venture,
partnership, or association, shall be eligible if more than 50% of the
value of its works and/or services is executed by its members satisfying

the eligibility requirements for individuals or corporations.

Eligibility of the Goods, Works and Related Services

3. In order to be eligible, the goods to be procured must have been mined,
grown, or produced, in the form in which they are purchased, in an Eligible

Member Country.

4. For works contracts, which may include civil works, plant construction, or
turnkey contracts, the contractor must satisfy the nationality criteria of
eligibility, either as a natural person, or corporation, or joint venture and
association. Labour, equipment, and materials needed for carrying out the

works contract, shall be supplied from Eligible Member Countries.

5. For contracts, which have been awarded on the basis of Cost, Insurance
and Freight (CIF), or Carriage and Insurance Paid (CIP), bidders shall be
free to arrange for ocean and other transportation, and the related
insurance, from any Eligible Member Country. On the other hand, where
goods are shipped on FOB basis, and the Bank has agreed to finance
transportation and insurance separately, which are arranged by the
purchaser, under a separate contract, the Bank shall be satisfied that the

services are supplied from Eligible Member Countries.
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List of Eligible Countries

6. List of Eligible countries can be found in African Development Bank's
website:

Eligible Countries

Ineligible Countries in reference to ITB 4.8 and ITB 5.1

7. Inreference to ITB 4.8 and ITB 5.1, for the information of the Bidders, at the
present time firms, goods and services from the following countries are
excluded from this Bidding process:

Under ITB 4.8(a) and ITB 5.1: [insert a list of the countries following approval
by the Bank to apply the restriction or state “none”].

Under ITB 4.8(b) and ITB 5.1: [insert a list of the countries following approval
by the Bank to apply the restriction or state “none”]


https://www.afdb.org/en/about-us/corporate-information/members
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Section VI - Fraud and Corruption
(Section VI shall not be modified)

1.

Purpose

1.1The Bank's Integrity Framework and this annex apply with respect to
procurement under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing);
bidders (applicants), consultants, contractors and suppliers; any sub-
confractors, sub-consultants, service providers or suppliers; any agents
(whether declared or not); and any of their personnel, observe the highest
standard of ethics during the procurement process, selection and contract
execution of Bank-financed contracts, and refrain from Fraud and

Corruptions.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below
as follows:

“corrupt practice” is the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another partys;

“fraudulent practice” is any act or omission, including
misrepresentation, that knowingly or recklessly misleads, or
aftempts to mislead, a party” to obtain financial or other
benefit or to avoid an obligation;

“collusive practice” is an arrangement between two or more
parties designed to achieve an improper purpose, including
to influence improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property
of the party to influence improperly the actions of a party;

“obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or
concealing of evidence material to the investigation

5

6

In this context, any action to influence the procurement process or contract execution for undue advantage is improper.

For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the procurement
process or contract execution, including Bank staff and employees of other organizations taking or reviewing procurement
decisions.

For the purpose of this sub-paragraph, “party” refers to a public official, including Bank staff and employees of other
organizations taking or reviewing procurement decisions.; the terms “benefit” and “obligation” relate to the procurement
process or contract execution; and the “act or omission” is intended to influence the procurement process or contract
execution.”
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or making false statements to investigators in order to
materially impede a Bank investigation into
allegations of a corrupt, fraudulent, coercive, or
collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or
from pursuing the investigation; or

(b) acts intended to materially impede the exercise of
the Bank’s inspection and audit rights provided for
under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm
or individual recommended for award, any of its personnel, or its
agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal
Agreement, may take other appropriate actions, including
declaring misprocurement, if the Bank determines at any time that
representatives of the Borrower or of a recipient of any part of the
proceeds of the loan engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices during the procurement
process, selection and/or execution of the contract in question,
without the Borrower having taken timely and appropriate action
satisfactory to the Bank to address such practices when they
occur, including by failing to inform the Bank in a timely manner
at the time they knew of the practices;

d. Pursuant to the Bank’s Integrity Framework, and in accordance
with the Bank’s prevailing sanctions policies and procedures, may
sanction a firm or individual, either indefinitely or for a stated
period of fime, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a
Bank-financed contract, financially or in any other manner;8 (ii) to
be a nominated? sub-contractor, consultant, manufacturer or
supplier, or service provider of an otherwise eligible firm being
awarded a Bank-financed confract; and (i) to receive the
proceeds of any loan made by the Bank or otherwise to

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i)
applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-
contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such
contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract.
A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider
(different names are used depending on the particular bidding document) is one which has been: (i) included by the
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that allow
the bidder to meet the qualification requirements for the particular bid; or (i) appointed by the Borrower.
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participate further in the preparation or implementation of any
Bank-financed project;

e. Requires that a clause be included in bidding documents and in
confracts financed by a Bank loan, requiring (i) bidders
(applicants), consultants, contractors, and suppliers, and their
sub-contractors, sub-consultants, service providers, suppliers,
agents personnel, permit the Bank to inspect!®© all accounts,
records and other documents relating to the procurement
process, selection and/or contract execution, and to have them
audited by auditors appointed by the Bank.

10

Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken
by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as
evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such
activity includes but is not limited to: accessing and examining a firm's or individual's financial records and information,
and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in
hard copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as relevant;
interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party
verification of information.
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Part 2 - Supply Requirements
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Section VIl - Schedule of Requirements
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1. List of Goods and Delivery Schedule 2052. List of Related Services and
Completion Schedule 2163. Technical Specifications
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3465. Inspections and Tests

437



Section VII - Schedule of Requirements

205

1. List of Goods and Delivery Schedule - Hospitality and Tourism Training Equipment to Bureti Technical
Training Institute

Line Description of Goods Quantity Physical Final Destination Delivery (as per Incoterms) Date
ltem unit (Project Site) as
N° specified in BDS Earliest Delivery Date Latest Delivery Date Bidder's offered
Delivery date [to be
provided by the
Bidder]
HTE 001 | Bowl Cutter/Chopper 1 pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 002 | Mincer 1 pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 003 | Curing Needle Injector 1 pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE Mobile CIP machine 1 pCs Bureti Technical 9 Months From the 12 Months From the
003a Training Institute | date of contract date of contract
signing signing
HTE Lye solution for CIP 20 Liters Bureti Technical 9 Months From the 12 Months From the
003b Training Institute date of confract date of contract
signing signing
HTE Nitric Acid 20 Liters Bureti Technical 9 Months From the 12 Months From the
003c Training Institute date of confract date of contract
signing signing
HTE 004 |Ice Maker, 50kg/Day 1 pcs Bureti Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 005 | Mixer pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 006 | Refrigerator, Capacity 180 pCs Bureti Technical 9 Months From the 12 Months From the
—200 Ltr Training Institute date of contract date of contract
signing signing
HTE 007 | Platform Scales pCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 008 | Hot Water Boiler pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 009 | Yogurt (500 L/Hr) pcs Bureti Technical 9 Months From the 12 Months From the
Production: Training Institute date of contract date of contract
Batch Pasteurizer signing signing
HTE lce bank with cooling pcs Bureti Technical 9 Months From the 12 Months From the
00%9a aggregate Training Institute date of confract date of contract
signing signing
HTE 010 | Packing Machine pCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTEO11 |Ice-Builder pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 012 | Proving Oven pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 013 | Bakers Oven pcs Bureti Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTEO14 |Ice-cream Maker pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 015 | Refrigerator, Capacity 70 - pCs Bureti Technical 9 Months From the 12 Months From the
100 Lir Training Institute date of contract date of contract
signing signing
HTE 016 | Electric Boiler, 40 Lir pCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTEO17 | Fondant Kettle pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 018 |Bakery Production Plant: pcs Bureti Technical 9 Months From the 12 Months From the
Flour Sifter Training Institute date of contract date of contract
signing signing
HTE 019 | French Stick Moulder pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 020 | Pastry roller, bench model pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 021 | Dough divider pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 022 | Water Heater/Cooler pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 023 | Planetary Mixer, Capacity pcCs Bureti Technical 9 Months From the 12 Months From the

60 Lir.

Training Institute

date of contract
signing

date of contract
signing
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HTE 024 | Planetary Mixer, Capacity pcCs Bureti Technical 9 Months From the 12 Months From the
20 Lir. Training Institute date of contract date of contract
signing signing
HTE 025 | Pastry Roller, Floor Model pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 026 | Proving Oven pCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 027 | Refrigerator, Capacity 70 - pcCs Bureti Technical 9 Months From the 12 Months From the
100 Ltr. Training Institute date of contract date of contract
signing signing
HTE 028 | Pastry Oven pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 029 | Mincer, Electric pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 030 | Electric Food/Meat Slicing pCs Bureti Technical 9 Months From the 12 Months From the
Machines Training Institute date of contract date of contract
signing signing
HTE 031 | Chest Freezer, 200 Ltr pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 032 | Solid Top Stove pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 033 | Electric Salamander/Grill pcCs Bureti Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 034 | Bain Marie pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 035 | Counter Refrigerator/ pcCs Bureti Technical 9 Months From the 12 Months From the
Worktop, Training Institute date of contract date of contract
signing signing
HTE 036 |Stew Pan pCs Bureti Technical 9 Months From the 12 Months From the
(10 Off@ 36) Training Institute date of confract date of confract
signing signing
HTE 037 | Microwave pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 038 | Electric Bread Slicer, 1000 pcs Bureti Technical 9 Months From the 12 Months From the
Watt Training Institute date of contract date of contract
signing signing
HTE 039 | Plain Top Hot Cupboard pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 040 | Electronic Cash Register pCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 041 | Coffee Percolator pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 042 | Espresso Coffee Machine pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 043 | Flambe Trolley pcs Bureti Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing




Section VII - Schedule of Requirements

210

HTE 044 | Horizontal Refrigerated pcCs Bureti Technical 9 Months From the 12 Months From the
Display Training Institute date of contract date of contract
signing signing
HTE 045 | Vertical Wine Cooler pCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 046 | Dishwasher - hood Type pCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 047 | Workstation, Server pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 048 |Ink Jet Printer, Color A4 pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 049 | Colour Copier pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 050 | Polaroid Camera & Film pCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 051 | Fire safe pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 052 | Video Camera pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 053 | Color TV 42 Inch pcs Bureti Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 054 | Binocular Microscope 5 pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 055 | Electronic Analytical 2 pCs Bureti Technical 9 Months From the 12 Months From the
Balance Training Institute date of contract date of contract
signing signing
HTE 056 | Farinograph 1 pCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 057 | Analytical Mill 1 pcCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 058 | Computers 20 pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 059 | Laptop 4 pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 060 | Utilities Software 1 pCs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 061 | Photocopier 1 pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 062 | Digital Camera 5 pcs Bureti Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 063 | Camping Tents 10 pCs Bureti Technical | 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 064 | Sleeping Bags 10 pcs Bureti Technical | 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 065 | camping Cooler Box 2 pcs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 066 | Double Countertop Pizza 2 pcCs Bureti Technical 9 Months From the date | 12 Months From the
Oven Training Institute of contract signing date of contract signing
HTE 067 | Reversible Dough Sheeter 1 pcs Bureti Technicall 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 068 | Bain Marie 1 pcs Bureti Technicall 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 069 | Convection Steamer 1 pcCs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 070 | Double Bucket Trolley 2 pcCs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of contract signing
HTE 071 | Single Bucket Trolley 2 pcCs Bureti Technicall 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 072 | Double Bucket Trolley With 2 pcs Bureti Technical 9 Months From the date | 12 Months From the
Basket Training Institute of confract signing date of confract signing
HTE 073 | Continuous Vacuum 1 pcs Bureti Technical 9 Months From the date | 12 Months From the
Sausage Filler Training Institute of contract signing date of confract signing
HTE 074 | Double Bed 9 pCs Bureti Technicall 9 Months From the date | 12 Months From the
Training Instfitute of contract signing date of contract signing
HTE 075 |Single Bed 3 pcs Bureti Technicall 9 Months From the date | 12 Months From the
Training Instfitute of contract signing date of contract signing
HTE 076 | Laundry Calender Machine 1 pcs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 077 | Vacuum cleaner 2 pCs Bureti Technicall 9 Months From the date | 12 Months From the

Training Instfitute

of contract signing

date of contract signing
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HTE 078 | Commercial Steam Iron 3 pcCs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 079 | Color TV 32 Inch 12 pcs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 080 | Commercial Laundry Steam 1 pcs Bureti Technical 9 Months From the date | 12 Months From the
Press Machine Training Institute of contract signing date of contract signing

HTE 081 | Tumble drier 1 pcs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 082 | Industrial Washing Machine 2 pcs Bureti Technicall 9 Months From the date | 12 Months From the
with wringer Training Institute of contract signing date of contract signing

HTE 083 | Mini fridge 12 pcs Bureti Technicall 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 084 | Mosquito nets 15 pcCs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 085 | Bed side rags 24 pcs Bureti Technicall 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 086 | Mirrors 13 pCs Bureti Technicall 9 Months From the date | 12 Months From the
Training Instfitute of contract signing date of contract signing

HTE 087 | Duvets 20 pcs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 088 | Duvefts 10 pcCs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 089 | Bed sheets (pairs) 20 pcCs Bureti Technicall 9 Months From the date | 12 Months From the
Training Institute of contract signing date of confract signing

HTE 090 | Bed sheets (pairs) 10 pcCs Bureti Technicall 9 Months From the date | 12 Months From the

Training Instfitute

of contract signing

date of contract signing




Section VII - Schedule of Requirements

214

HTE 091 pcCs Bureti Technical 9 Months From the date | 12 Months From the
Bed runners 30 Training Institute of contract signing date of contract signing

HTE 092 | Bath fowels 30 pcs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 093 | Bath robes 30 pcs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of confract signing

HTE 094 | Bathroom slippers 30 pcCs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 095 | Face towel 30 pcCs Bureti Technicall 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 096 | Electric Kefttle 13 pcs Bureti Technicall 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 097 | Pillow cases(pairs) 30 pcCs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 098 | Study desk 12 pcs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 099 | Pillows (pairs) 15 pCcs Bureti Technical 9 Months From the date | 12 Months From the
Training Instfitute of contract signing date of contract signing

HTE 100 | Throw pillow 30 pcs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 101 | Sofa 12 pcs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 102 |Sofa 3 pcs Bureti Technicall 9 Months From the date | 12 Months From the
Training Instfitute of contract signing date of contract signing

HTE 103 | Coffee maker 13 pCs Bureti Technicall 9 Months From the date | 12 Months From the

Training Instfitute

of contract signing

date of contract signing
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HTE 104 | Laundry trolley 2 pcCs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 105 | Juice dispenser 2 pcs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 106 | Room service table 4 pcs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 107 | Guest room telephone 12 pcs Bureti Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 108 | Reception desk 1 pcs Bureti Technicall 9 Months From the date | 12 Months From the
Training Institfute of confract signing date of confract signing
HTE 109 | Wdter dispenser 2 pCs Bureti Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of confract
signing signing
HTE 110 |Blender 4 pCs Bureti Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of confract
signing signing
HTE 111 |Bath mats 30 pCs Bureti Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of confract
signing signing
HTE 112 | Anti-slip bathroom mat 30 pCs Bureti Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of confract
signing signing
HTE 113 | Restaurant tables 22 pCs Bureti Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of confract
signing signing
HTE 114 | Restaurant chairs 60 pCs Bureti Technical |2 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 115 | Bar stools 8 pCs Bureti Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 116 | Matress 10 pCs Bureti Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 117 | Mattress 4 pCs Bureti Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 118 | Baby cot 3 pcs Bureti Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 119 | Commercial floor 2 pCs Bureti Technical |2 Months From the 12 Months From the
scrubber Training Institute | date of contract date of contract

signing

signing

Name of Bidder:

Signature of Bidder:

Date:
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2. List of Related Services and Completion Schedule
Place where Services Final
Service Description of Service Quantity Physical Unit shall be performed Completion
Date(s) of
Services
Equipment pre-inspection: S . Not later than
] The supplier shall organize pre-inspection of No coun’rry'of origin of 12 months from
. . - o the equipment

equipment in the country of origin before shipping date of
into the country by members of the pre-inspection confract signing
team nominated by the employer

2 EOLIJ?mrgenf/lv(\Jonghines iir\/lcliisd shoﬁzl?gsﬁde' ° 0 NO Burefi Technical ot later fhan

quip PP : Training Institute 18 months from

i. Training of members of the teaching staff dateof
and technicians on Major and Routine contract signing
Maintenance of equipment/ Machines,
ii. Training members of the teaching staff and
technicians on Use of the machines/equipment
(i.e the total scope of use equipment/machines
and experiments they can perform)

3. Training manuals: 5 sefs Sefts Bureti Technical Not lafer than

Bidder must provide hard copies and soft copies of
Training manuals in English for the range of
experiments/operation for each
equipment/machines supplied

Hard copy and a soft copy for each equipment

Training Institute

18 months from
date of
confract signing
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Installation, testing and commissioning  of
equipment/ machines:

Bidders must install, test, calibrate and commission
the equipment supplied

All equipment
supplied

NO

Bureti Technical
Training Institute

Not later than
18 months from
date of
confract signing

Branding of equipment:

1. Each piece of equipment should be
branded/tagged as follows:

“GoK/AfDB TVETE III-BTTI..."; followed by a serial
number

2. The branding/tagging words should be
permanent and will be both engraved on a small
metal plate and riveted on metadllic
machines/equipment or engraved on the items.

All equipment
supplied

NO

Bureti Technical
Training Institute

Nof later than
18 months from
date of
confract signing
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1. List of Goods and Delivery Schedule - Hospitality and Tourism Training Equipment Karen Technical
Training Institute for the Deaf

Line Description of Goods Quantity Physical Final Destination Delivery (as per Incoterms) Date
ltem unit (Project Site) as
N° specified in BDS Earliest Delivery Date Latest Delivery Date Bidder's offered
Delivery date [to be
provided by the
Bidder]
HTE 001 | Bowl Cutter/Chopper 1 pcs Karen Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
for the Deaf signing signing
HTE 002 | Mincer 1 pcs Karen Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
for the Deaf signing signing
HTE 003 | Curing Needle Injector 1 pcCs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE Mobile CIP machine 1 pCs Karen Technical |9 Months From the 12 Months From the
003a Training Institute | date of contract date of contract
for the Deaf signing signing
HTE Lye solution for CIP 20 Liters Karen Technical |9 Months From the 12 Months From the
003b Training Institute date of confract date of contract
for the Deaf signing signing
HTE Nitric Acid 20 Liters Karen Technical 9 Months From the 12 Months From the
003c Training Institute date of confract date of contract
for the Deaf signing signing
HTE 004 |Ice Maker, 50kg/Day 1 pcs Karen Technical |9 Months From the 12 Months From the

Training Institute
for the Deaf

date of contract
signing

date of contract
signing
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HTE 005 | Mixer pcCs Karen Technical |92 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 006 | Refrigerator, Capacity 180 pCs Karen Technical |9 Months From the 12 Months From the

—200 Ltr Training Institute date of contract date of contract
for the Deaf signing signing

HTE 007 | Platform Scales pCs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 008 | Hot Water Boiler pcs Karen Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
for the Deaf signing signing

HTE 009 | Yogurt (500 L/Hr) pcs Karen Technical |9 Months From the 12 Months From the

Production: Training Institute date of contract date of contract
Batch Pasteurizer for the Deaf signing signing

HTE lce bank with cooling pcs Karen Technical |9 Months From the 12 Months From the

00%9a aggregate Training Institute date of confract date of contract
for the Deaf signing signing

HTE 010 | Packing Machine pCs Karen Technical | 9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTEO11 |Ice-Builder pcs Karen Technical |9 Months From the 12 Months From the
Training Insfitute date of contract date of contract
for the Deaf signing signing

HTE 012 | Proving Oven pcCs Karen Technical | 9 Months From the 12 Months From the
Training Institute date of confract date of contract
for the Deaf signing signing

HTE 013 | Bakers Oven pcs Karen Technical |9 Months From the 12 Months From the

Training Institute
for the Deaf

date of contract
signing

date of contract
signing
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HTEO14 |Ice-cream Maker pcCs Karen Technical |92 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 015 | Refrigerator, Capacity 70 - pCs Karen Technical |9 Months From the 12 Months From the

100 Lir Training Institute date of contract date of contract
for the Deaf signing signing

HTE 016 | Electric Boiler, 40 Lir pCs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTEO17 | Fondant Kettle pcs Karen Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
for the Deaf signing signing

HTE 018 |Bakery Production Plant: pcs Karen Technical |9 Months From the 12 Months From the

Flour Sifter Training Institute date of contract date of contract
for the Deaf signing signing

HTE 019 | French Stick Moulder pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 020 | Pastry roller, bench model pcs Karen Technical | 9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 021 | Dough divider pcs Karen Technical | 9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 022 | Water Heater/Cooler pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 023 | Planetary Mixer, Capacity pcCs Karen Technical |9 Months From the 12 Months From the

60 Lir.

Training Institute
for the Deaf

date of contract
signing

date of contract
signing
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HTE 024 | Planetary Mixer, Capacity pcCs Karen Technical |92 Months From the 12 Months From the
20 Lir. Training Institute date of contract date of contract
for the Deaf signing signing
HTE 025 | Pastry Roller, Floor Model pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE 026 | Proving Oven pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE 027 | Refrigerator, Capacity 70 - pcCs Karen Technical |2 Months From the 12 Months From the
100 Ltr. Training Institute date of contract date of contract
for the Deaf signing signing
HTE 028 | Pastry Oven pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE 029 | Mincer, Electric pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE 030 | Electric Food/Meat Slicing pCs Karen Technical | 9 Months From the 12 Months From the
Machines Training Institute date of contract date of contract
for the Deaf signing signing
HTE 031 | Chest Freezer, 200 Ltr pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE 032 | Solid Top Stove pcCs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE 033 | Electric Salamander/Grill pcs Karen Technical |9 Months From the 12 Months From the

Training Institute
for the Deaf

date of contract
signing

date of contract
signing
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HTE 034 | Bain Marie pcCs Karen Technical |92 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 035 | Counter Refrigerator/ pCs Karen Technical |9 Months From the 12 Months From the

Worktop, Training Institute date of contract date of contract
for the Deaf signing signing

HTE 036 |Stew Pan pCs Karen Technical |9 Months From the 12 Months From the

(10 Off@ 36) Training Institute date of confract date of confract
for the Deaf signing signing

HTE 037 | Microwave pcs Karen Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
for the Deaf signing signing

HTE 038 | Electric Bread Slicer, 1000 pcs Karen Technical |9 Months From the 12 Months From the

Watt Training Institute date of contract date of contract
for the Deaf signing signing

HTE 039 | Plain Top Hot Cupboard pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 040 | Electronic Cash Register pcs Karen Technical | 9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 041 | Coffee Percolator pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 042 | Espresso Coffee Machine pcCs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 043 | Flambe Trolley pcs Karen Technical |9 Months From the 12 Months From the

Training Institute
for the Deaf

date of contract
signing

date of contract
signing
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HTE 044 | Horizontal Refrigerated pcCs Karen Technical |92 Months From the 12 Months From the
Display Training Institute date of contract date of contract
for the Deaf signing signing
HTE 045 | Vertical Wine Cooler pCs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE 046 | Dishwasher - hood Type pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE 047 | Workstation, Server pcs Karen Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
for the Deaf signing signing
HTE 048 |Ink Jet Printer, Color A4 pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE 049 | Colour Copier pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE 050 | Polaroid Camera & Film pCs Karen Technical | 9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE 051 | Fire safe pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE 052 | Video Camera pcCs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing
HTE 053 | Color TV 42 Inch pcs Karen Technical |9 Months From the 12 Months From the

Training Institute
for the Deaf

date of contract
signing

date of contract
signing
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HTE 054 | Binocular Microscope 5 pcCs Karen Technical |92 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 055 | Electronic Analytical 2 pcs Karen Technical |9 Months From the 12 Months From the

Balance Training Institute date of contract date of contract
for the Deaf signing signing

HTE 056 | Farinograph 1 pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 057 | Analytical Mill 1 pcCs Karen Technical |2 Months From the 12 Months From the
Training Institute date of confract date of confract
for the Deaf signing signing

HTE 058 | Computers 20 pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 059 | Laptop 4 pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 060 | Utilities Software 1 pCs Karen Technical | 9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 061 | Photocopier 1 pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 062 | Digital Camera 5 pcs Karen Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 063 | Camping Tents 10 pCs Karen Technical |9 Months From the 12 Months From the

Training Institute
for the Deaf

date of contract
signing

date of contract
signing
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HTE 064 | Sleeping Bags 10 pcs Karen Technical | 9 Months From the 12 Months From the
Training Institute date of contract date of contract
for the Deaf signing signing

HTE 065 | camping Cooler Box 2 pcs Karen Technical | 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 066 | Double Countertop Pizza 2 pcs Karen Technical 9 Months From the date | 12 Months From the

Oven Training Institute of confract signing date of confract signing

for the Deaf

HTE 067 | Reversible Dough Sheeter 1 pcs Karen Technical | 2 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 068 | Bain Marie 1 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 069 | Convection Steamer 1 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 070 | Double Bucket Trolley 2 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 071 |Single Bucket Trolley 2 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 072 | Double Bucket Trolley With 2 pcs Karen Technical 9 Months From the date | 12 Months From the

Basket Training Institute of contract signing date of confract signing

for the Deaf

HTE 073 | Continuous Vacuum 1 pcs Karen Technical 9 Months From the date | 12 Months From the

Sausage Filler

Training Institute
for the Deaf

of confract signing

date of confract signing
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HTE 074 | Double Bed 9 pcs Karen Technical | 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 075 |Single Bed 3 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 076 | Laundry Calender Machine 1 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 077 | Vacuum cleaner 2 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 078 | Commercial Steam Iron 3 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 079 | Color TV 32 Inch 12 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 080 | Commercial Laundry Steam 1 pcs Karen Technical 9 Months From the date | 12 Months From the

Press Machine Training Institute of confract signing date of confract signing
for the Deaf

HTE 081 | Tumble drier 1 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 082 | Industrial Washing Machine 2 pcs Karen Technical 9 Months From the date | 12 Months From the

with wringer Training Institute of contract signing date of confract signing
for the Deaf

HTE 083 | Mini fridge 12 pcs Karen Technical 9 Months From the date | 12 Months From the

Training Institute
for the Deaf

of confract signing

date of confract signing
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HTE 084 | Mosquito nets 15 pcs Karen Technical | 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 085 | Bed side rags 24 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 086 | Mirrors 13 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 087 | Duvets 20 pcCs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 088 | Duvets 10 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 089 | Bed sheets (pairs) 20 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 090 | Bed sheets (pairs) 10 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 091 pcs Karen Technical 9 Months From the date | 12 Months From the

Bed runners 30 Training Institute of confract signing date of confract signing
for the Deaf

HTE 092 | Bath fowels 30 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 093 | Bath robes 30 pcs Karen Technical 9 Months From the date | 12 Months From the

Training Institute
for the Deaf

of contract signing

date of contract signing
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HTE 094 | Bathroom slippers 30 pcs Karen Technical | 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 095 | Face towel 30 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 096 | Electric Kettle 13 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 097 | Pillow cases(pairs) 30 pcs Karen Technical | 2 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 098 | Study desk 12 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 099 | Pillows (pairs) 15 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 100 | Throw pillow 30 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 101 | Sofa 12 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 102 | Sofa 3 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 103 | Coffee maker 13 pcs Karen Technical 9 Months From the date | 12 Months From the

Training Institute
for the Deaf

of confract signing

date of confract signing
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HTE 104 | Laundry trolley 2 pcs Karen Technical | 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 105 | Juice dispenser 2 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 106 | Room service table 4 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
for the Deaf

HTE 107 | Guest room telephone 12 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 108 | Recepfion desk 1 pcs Karen Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
for the Deaf

HTE 109 | Water dispenser 2 pCs Karen Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
for the Deaf signing signing

HTE 110 | Blender 4 pCs Karen Technical | 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
for the Deaf signing signing

HTE 111 |Bath mats 30 pCs Karen Technical | 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
for the Deaf signing signing

HTE 112 | Anfi-slip bathroom mat 30 pCs Karen Technical | 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
for the Deaf signing signing

HTE 113 | Restaurant tables 22 pCs Karen Technical | 9 Months From the 12 Months From the

Training Institute
for the Deaf

date of contract
signing

date of contract
signing
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HTE 114 | Restaurant chairs 60 pCs Karen Technical | 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
for the Deaf signing signing

HTE 115 | Bar stools 8 pCs Karen Technical | 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
for the Deaf signing signing

HTE 116 | Matress 10 pCs Karen Technical | 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
for the Deaf signing signing

HTE 117 | Mattress 4 pCs Karen Technical | 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
for the Deaf signing signing

HTE 118 | Baby cot 3 pCs Karen Technical | 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
for the Deaf signing signing

HTE 119 | Commercial floor 2 pCs Karen Technical | 9 Months From the 12 Months From the

scrubber Training Institute | date of contract date of contract

for the Deaf

signing

signing

Name of Bidder:

Signature of Bidder:

Date:
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2. List of Related Services and Completion Schedule
Place where Services Final
Service Description of Service Quantity Physical Unit shall be performed Completion
Date(s) of
Services
: Equmenf_ pre-inspection: . . ' 5 No country of origin of Noft later than
The supplier shall organize pre-inspection of . 12 months from
. : . o the equipment
equipment in the country of origin before shipping date of
into the country by members of the pre-inspection contract signing
feam nominated by the employer
5 Training and Services Related to 10 NO Karen Technical Noft later than
' Equipment/Machines Supplied should include: Training Institute for the | 18 1 onths from
. . . Deaf date of
i. Training of members of the teaching staff areot
and tfechnicians on Major and Routfine contract signing
Maintenance of equipment/ Machines,
ii. Training members of the teaching staff and
technicians on Use of the machines/equipment
(i.e the tfotal scope of use equipment/machines
and experiments they can perform)
5 Training manuals: 5 sefs Sefs Karen Technical Not later than

Bidder must provide hard copies and soft copies of
Training manuals in English for the range of
experiments/operation for each
equipment/machines supplied

Hard copy and a soft copy for each equipment

Training Institute for the
Deaf

18 months from
date of
confract signing
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4. Installation, testing and  commissioning of | Al equipmeﬂf NO |T<o(ep Telcm'ctolf " Noft later than
equipment/ machines: supplied raining Instituie 1or i€ | 18 months from
' Deaf date of

Bidders must install, test, calibrate and commission

the equipment supplied contract signing

5. Branding of equipment: Qj'pep?izigmem NO I;r?]rii;:};elﬁ;ﬂﬁoelfor the nggﬁg}?gm
1. Each piece of equipment should be Deaf date of
branded/tagged as follows: contract signing
“GoK/AfDB TVETE IlI-KTTID..."; followed by a serial
number
2. The branding/tagging words should be

permanent and will be both engraved on a small
metal plate and riveted on metallic
machines/equipment or engraved on the items.
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1. List of Goods and Delivery Schedule - Hospitality and Tourism Training Equipment to Machakos

Technical Training Institute for the Blind

Line Description of Goods Quantity Physical Final Destination Delivery (as per Incoterms) Date
ltem unit (Project Site) as
N° specified in BDS Earliest Delivery Date Latest Delivery Date Bidder's offered
Delivery date [to be
provided by the
Bidder]

HTE 001 | Bowl Cutter/Chopper 1 pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of confract
Institute for the signing signing
Blind

HTE 002 | Mincer 1 pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of confract
Institute for the signing signing
Blind

HTE 003 | Curing Needle Injector 1 pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind

HTE Mobile CIP machine 1 pcs Machakos 9 Months From the 12 Months From the

003a Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE Lye solution for CIP 20 Liters Machakos 9 Months From the 12 Months From the

003b Technical Training | date of contract date of contract

Institute for the
Blind

signing

signing
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HTE Nifric Acid 20 Liters Machakos 9 Months From the 12 Months From the
003c Technical Training | date of contract date of contract
Institute for the signing signing
Blind
HTE 004 |Ice Maker, 50kg/Day 1 pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind
HTE 005 | Mixer 1 pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind
HTE 006 | Refrigerator, Capacity 180 1 pcs Machakos 9 Months From the 12 Months From the
—200 Ltr Technical Training | date of confract date of contract
Institute for the signing signing
Blind
HTE 007 | Platform Scales 1 pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind
HTE 008 | Hot Water Boiler 1 pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind
HTE 009 | Yogurt (500 L/Hr) 1 pcs Machakos 9 Months From the 12 Months From the
Production: Technical Training | date of contract date of contract
Batch Pasteurizer Institute for the signing signing
Blind
HTE lce bank with cooling 1 pcs Machakos 9 Months From the 12 Months From the
00%9a aggregate Technical Training | date of contfract date of contract

Institute for the
Blind

signing

signing
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HTE 010 | Packing Machine pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTEO11 |Ice-Builder pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE 012 | Proving Oven pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind

HTE 013 | Bakers Oven pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind

HTE 014 |Ice-cream Maker pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind

HTE 015 | Refrigerator, Capacity 70 - pcs Machakos 9 Months From the 12 Months From the

100 Lir Technical Training | date of contract date of contract

Institute for the signing signing
Blind

HTE 016 | Electric Boiler, 40 Lir pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind

HTE 017 | Fondant Kettle pcs Machakos 9 Months From the 12 Months From the

Technical Training
Institute for the
Blind

date of contract
signing

date of contract
signing
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HTE 018 |Bakery Production Plant: pcCs Machakos 9 Months From the 12 Months From the
Flour Sifter Technical Training | date of contract date of contract
Institute for the signing signing
Blind
HTE 019 | French Stick Moulder pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind
HTE 020 | Pastry roller, bench model pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind
HTE 021 | Dough divider pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind
HTE 022 | Water Heater/Cooler pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind
HTE 023 | Planetary Mixer, Capacity pcs Machakos 9 Months From the 12 Months From the
60 Lir. Technical Training | date of contract date of contract
Institute for the signing signing
Blind
HTE 024 | Planetary Mixer, Capacity pcs Machakos 9 Months From the 12 Months From the
20 Ltr. Technical Training | date of contfract date of contract
Institute for the signing signing
Blind
HTE 025 | Pastry Roller, Floor Model pcs Machakos 9 Months From the 12 Months From the

Technical Training
Institute for the
Blind

date of contract
signing

date of contract
signing
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HTE 026 | Proving Oven pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE 027 | Refrigerator, Capacity 70 - pcCs Machakos 9 Months From the 12 Months From the

100 Ltr. Technical Training | date of contract date of contract

Institute for the signing signing
Blind

HTE 028 | Pastry Oven pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind

HTE 029 | Mincer, Electric pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind

HTE 030 | Electric Food/Meat Slicing pcs Machakos 9 Months From the 12 Months From the

Machines Technical Training | date of confract date of contract

Institute for the signing signing
Blind

HTE 031 | Chest Freezer, 200 Ltr pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind

HTE 032 | Solid Top Stove pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind

HTE 033 | Electric Salamander/Grill pcs Machakos 9 Months From the 12 Months From the

Technical Training
Institute for the
Blind

date of contract
signing

date of contract
signing
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HTE 034 | Bain Marie pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind
HTE 035 | Counter Refrigerator/ pcCs Machakos 9 Months From the 12 Months From the
Worktop, Technical Training | date of contract date of contract
Institute for the signing signing
Blind
HTE 036 |Stew Pan pcs Machakos 9 Months From the 12 Months From the
(10 Off@ 36) Technical Training | date of confract date of contfract
Institute for the signing signing
Blind
HTE 037 | Microwave pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind
HTE 038 | Electric Bread Slicer, 1000 pcs Machakos 9 Months From the 12 Months From the
Watt Technical Training | date of confract date of contract
Institute for the signing signing
Blind
HTE 039 | Plain Top Hot Cupboard pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind
HTE 040 | Electronic Cash Register pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind
HTE 041 | Coffee Percolator pcs Machakos 9 Months From the 12 Months From the

Technical Training
Institute for the
Blind

date of contract
signing

date of contract
signing
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HTE 042 | Espresso Coffee Machine pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE 043 | Flambe Trolley pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind

HTE 044 | Horizontal Refrigerated pcs Machakos 9 Months From the 12 Months From the

Display Technical Training | date of confract date of contfract

Institute for the signing signing
Blind

HTE 045 | Vertical Wine Cooler pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind

HTE 046 | Dishwasher - hood Type pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind

HTE 047 | Workstation, Server pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind

HTE 048 | Ink Jet Printer, Color A4 pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind

HTE 049 | Colour Copier pcs Machakos 9 Months From the 12 Months From the

Technical Training
Institute for the
Blind

date of contract
signing

date of contract
signing
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HTE 050 | Polaroid Camera & Film pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE 051 | Fire safe pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE 052 | Video Camera pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind

HTE 053 | Color TV 42 Inch pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind

HTE 054 | Binocular Microscope pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind

HTE 055 | Electronic Analytical pcs Machakos 9 Months From the 12 Months From the

Balance Technical Training | date of contfract date of contract

Institute for the signing signing
Blind

HTE 056 | Farinograph pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind

HTE 057 | Analytical Mill pcs Machakos 9 Months From the 12 Months From the

Technical Training
Institute for the
Blind

date of contract
signing

date of contract
signing
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HTE 058 | Computers 20 pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE 059 |Laptop 4 pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE 060 | Utilities Software 1 pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind

HTE 061 | Photocopier 1 pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of confract date of contract
Institute for the signing signing
Blind

HTE 062 | Digital Camera 5 pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind

HTE 063 | Camping Tents 10 pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind

HTE 064 | sleeping Bags 10 pcCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contfract date of contract
Institute for the signing signing
Blind

HTE 065 | cCamping Cooler Box 2 pcs Machakos 9 Months From the date | 12 Months From the

Technical Training
Institute for the
Blind

of confract signing

date of confract signing
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HTE 066 | Double Countertop Pizza pcs Machakos 9 Months From the date | 12 Months From the
Oven Technical Training | of contract signing date of contract signing

Institute for the
Blind

HTE 067 | Reversible Dough Sheeter pcs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 068 | Bain Marie pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 069 | Convection Steamer pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 070 | Double Bucket Trolley pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 071 |Single Bucket Trolley pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 072 | Double Bucket Trolley With pcs Machakos 9 Months From the date | 12 Months From the

Basket Technical Training of confract signing date of confract signing

Institute for the
Blind

HTE 073 | Continuous Vacuum pcs Machakos 9 Months From the date | 12 Months From the

Sausage Filler

Technical Training
Institute for the
Blind

of confract signing

date of confract signing
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HTE 074 | Double Bed 9 pcCs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 075 |Single Bed 3 pcCs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 076 | Laundry Calender Machine 1 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 077 | Vacuum cleaner 2 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 078 | Commercial Steam Iron 3 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 079 | Color TV 32 Inch 12 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 080 | Commercial Laundry Steam 1 pcs Machakos 9 Months From the date | 12 Months From the

Press Machine Technical Training of confract signing date of confract signing

Institute for the
Blind

HTE 081 | Tumble drier 1 pcs Machakos 9 Months From the date | 12 Months From the

Technical Training
Institute for the
Blind

of confract signing

date of confract signing
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HTE 082 | Industrial Washing Machine 2 pcCs Machakos 9 Months From the date | 12 Months From the
with wringer Technical Training | of contract signing date of contract signing

Institute for the
Blind

HTE 083 | Mini fridge 12 pcCs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 084 | Mosquifo nets 15 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 085 | Bed side rags 24 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 086 | Mirrors 13 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 087 | Duvets 20 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 088 | Duvefts 10 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 089 | Bed sheets (pairs) 20 pcs Machakos 9 Months From the date | 12 Months From the

Technical Training
Institute for the
Blind

of confract signing

date of confract signing
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HTE 090 | Bed sheets (pairs) 10 pcCs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 091 pcCs Machakos 9 Months From the date | 12 Months From the

Bed runners 30 Technical Training | of contract signing date of contract signing

Institute for the
Blind

HTE 092 | Bath towels 30 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of confract signing
Institute for the
Blind

HTE 093 | Bath robes 30 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 094 | Bathroom slippers 30 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 095 | Face towel 30 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 096 | Electric Kettle 13 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 097 | Pillow cases(pairs) 30 pcs Machakos 9 Months From the date | 12 Months From the

Technical Training
Institute for the
Blind

of confract signing

date of confract signing
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HTE 098 | Study desk 12 pcCs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 099 | Pillows (pairs) 15 pcCs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 100 | Throw pillow 30 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 101 | Sofa 12 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 102 | Sofa 3 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 103 | Coffee maker 13 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 104 | Laundry trolley 2 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 105 | Juice dispenser 2 pcs Machakos 9 Months From the date | 12 Months From the

Technical Training
Institute for the
Blind

of confract signing

date of confract signing
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HTE 106 | Room service table 4 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 107 | Guest room telephone 12 pcs Machakos 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Blind

HTE 108 | Recepfion desk 1 pcCs Machakos 9 Months From the date | 12 Months From the
Technical Training of confract signing date of confract signing
Institute for the
Blind

HTE 109 | Water dispenser 2 pCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE 110 | Blender 4 pCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the gigning signing
Blind

HTE 111 |Bath mats 30 pCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the gigning signing
Blind

HTE 112 | Anti-slip bathroom mat 30 pcs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the Signing signing
Blind

HTE 113 | Restaurant tables 22 pCs Machakos 9 Months From the 12 Months From the

Technical Training
Institute for the
Blind

date of contract
signing

date of contract
signing
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HTE 114 | Restaurant chairs 60 pCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE 115 | Bar stools 8 pCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE 116 | Matress 10 pCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE 117 | Mattress 4 pCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE 118 |Baby cot 3 pCs Machakos 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Blind

HTE 119 | Commercial floor 2 pCs Machakos 9 Months From the 12 Months From the

scrubber Technical Training | date of contract date of contract

Institute for the
Blind

signing

signing

Name of Bidder:

Signature of Bidder:

Date:
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2. List of Related Services and Completion Schedule
Place where Services Final
Service Description of Service Quantity Physical Unit shall be performed Completion
Date(s) of
Services
: Equmenf_ pre-inspection: . . ' 5 No country of origin of Noft later than
The supplier shall organize pre-inspection of . 12 months from
. : L S the equipment
equipment in the country of origin before shipping date of
into the country by members of the pre-inspection contract signing
feam nominated by the employer
5 Training and Services Related to 10 NO Machakos Technical Noft later than
' Equipment/Machines Supplied should include: Training Institute for the | 18 1 onths from
. . . Blind date of
i. Training of members of the teaching staff areot
and tfechnicians on Major and Routfine contract signing
Maintenance of equipment/ Machines,
ii. Training members of the teaching staff and
technicians on Use of the machines/equipment
(i.e the total scope of use equipment/machines
and experiments they can perform)
3 Training manuals: 5 sets Sefs Machakos Technical Not later than

Bidder must provide hard copies and soft copies of
Training manuals in English for the range of
experiments/operation for each
equipment/machines supplied

Hard copy and a soft copy for each equipment

Training Institute for the
Blind

18 months from
date of
confract signing
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) ; issioni All equipment Machakos Technical Not later than
4, Ins’rqllo’rlon, ’res’mg and commissioning  of quip NO Training Institute for the
' Blind date of

Bidders must install, test, calibrate and commission

the equipment supplied contract signing

5. Branding of equipment: Qj'pep?izigmem NO xg‘iﬁ;%kf?\i‘;ﬁﬁg?g%e nggﬁg}?gm
1. Each piece of equipment should be Blind date of
branded/tagged as follows: contract signing
“GoK/AfDB TVETE III-MTTIB..."; followed by a serial
number
2. The branding/tagging words should be

permanent and will be both engraved on a small
metal plate and riveted on metadllic
machines/equipment or engraved on the items.
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1. List of Goods and Delivery Schedule - Hospitality and Tourism Training Equipment to St. Joseph'’s
Technical Training Institute for the Deaf Nyangéma

Line Description of Goods Quantity Physical Final Destination Delivery (as per Incoterms) Date
ltem unit (Project Site) as
N° specified in BDS Earliest Delivery Date Latest Delivery Date Bidder's offered
Delivery date [to be
provided by the
Bidder]

HTE 001 | Bowl Cutter/Chopper 1 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of confract
Institute for the signing signing
Deaf Nyangédma

HTE 002 | Mincer 1 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contfract date of confract
Institute for the signing signing
Deaf Nyangédma

HTE 003 | Curing Needle Injector 1 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE Mobile CIP machine 1 pCs St. Joseph's 9 Months From the 12 Months From the

003a Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangédma

HTE Lye solution for CIP 20 Liters St. Joseph's 9 Months From the 12 Months From the

003b Technical Training | date of contract date of confract

Institute for the
Deaf Nyangdma

signing

signing
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HTE Nitric Acid 20 Liters St. Joseph's 9 Months From the 12 Months From the
003c Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 004 |Ice Maker, 50kg/Day 1 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 005 | Mixer 1 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 006 | Refrigerator, Capacity 180 1 pCs St. Joseph'’s 9 Months From the 12 Months From the
—200 Lir Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 007 | Platform Scales 1 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 008 | Hot Water Boiler 1 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 009 | Yogurt (500 L/Hr) 1 pCs St. Joseph's 9 Months From the 12 Months From the
Production: Technical Training | date of contract date of contfract
Batch Pasteurizer Institute for the signing signing
Deaf Nyangédma
HTE lce bank with cooling 1 pCs St. Joseph's 9 Months From the 12 Months From the
00%a aggregate Technical Training | date of contract date of contract

Institute for the
Deaf Nyangdma

signing

signing
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HTE 010 | Packing Machine pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTEOT11 |Ice-Builder pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 012 | Proving Oven pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 013 | Bakers Oven pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 014 |Ice-cream Maker pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 015 | Refrigerator, Capacity 70 - pCs St. Joseph's 9 Months From the 12 Months From the

100 Lir Technical Training | date of contract date of contract

Institute for the signing signing
Deaf Nyangdma

HTE 016 | Electric Boiler, 40 Lir pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangédma

HTE 017 | Fondant Kettle pCs St. Joseph's 9 Months From the 12 Months From the

Technical Training
Institute for the
Deaf Nyangdma

date of contract
signing

date of contract
signing
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HTE 018 |Bakery Production Plant: pCs St. Joseph's 9 Months From the 12 Months From the
Flour Sifter Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 019 | French Stick Moulder pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 020 | Pastry roller, bench model pCs St. Joseph'’s 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 021 | Dough divider pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 022 | Water Heater/Cooler pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 023 | Planetary Mixer, Capacity pCs St. Joseph's 9 Months From the 12 Months From the
60 Lir. Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 024 | Planetary Mixer, Capacity pCs St. Joseph's 9 Months From the 12 Months From the
20 Ltr. Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangédma
HTE 025 | Pastry Roller, Floor Model pCs St. Joseph's 9 Months From the 12 Months From the

Technical Training
Institute for the
Deaf Nyangdma

date of contract
signing

date of contract
signing
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HTE 026 | Proving Oven pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 027 | Refrigerator, Capacity 70 - pCs St. Joseph's 9 Months From the 12 Months From the

100 Ltr. Technical Training | date of contract date of confract

Institute for the signing signing
Deaf Nyangdma

HTE 028 | Pastry Oven pCs St. Joseph'’s 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 029 | Mincer, Electric pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 030 | Electric Food/Meat Slicing pCs St. Joseph's 9 Months From the 12 Months From the

Machines Technical Training | date of contract date of contract

Institute for the signing signing
Deaf Nyangdma

HTE 031 | Chest Freezer, 200 Lir pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 032 | Solid Top Stove pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangédma

HTE 033 | Electric Salamander/Grill pCs St. Joseph's 9 Months From the 12 Months From the

Technical Training
Institute for the
Deaf Nyangdma

date of contract
signing

date of contract
signing
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HTE 034 | Bain Marie pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 035 | Counter Refrigerator/ pCs St. Joseph's 9 Months From the 12 Months From the
Worktop, Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 036 | Stew Pan pCs St. Joseph's 9 Months From the 12 Months From the
(10 Off@ 36) Technical Training | date of contract date of confract
Institute for the signing signing
Deaf Nyangdma
HTE 037 | Microwave pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 038 | Electric Bread Slicer, 1000 pCs St. Joseph's 9 Months From the 12 Months From the
Watt Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 039 | Plain Top Hot Cupboard pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma
HTE 040 | Electronic Cash Register pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangédma
HTE 041 | Coffee Percolator pCs St. Joseph's 9 Months From the 12 Months From the

Technical Training
Institute for the
Deaf Nyangdma

date of contract
signing

date of contract
signing
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HTE 042 | Espresso Coffee Machine pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 043 | Flambe Trolley pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 044 | Horizontall Refrigerated pCs St. Joseph'’s 9 Months From the 12 Months From the

Display Technical Training | date of contract date of confract

Institute for the signing signing
Deaf Nyangdma

HTE 045 | Vertical Wine Cooler pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 046 | Dishwasher - hood Type pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 047 | Workstation, Server pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 048 | Ink Jet Printer, Color A4 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangédma

HTE 049 | Colour Copier pCs St. Joseph's 9 Months From the 12 Months From the

Technical Training
Institute for the
Deaf Nyangdma

date of contract
signing

date of contract
signing
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HTE 050 | Polaroid Camera & Film pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 051 | Fire safe pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 052 | Video Camera pCs St. Joseph'’s 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 053 | Color TV 42 Inch pCs St. Joseph'’s 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 054 | Binocular Microscope pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 055 | Electronic Analytical pCs St. Joseph's 9 Months From the 12 Months From the

Balance Technical Training | date of contract date of contract

Institute for the signing signing
Deaf Nyangdma

HTE 056 | Farinograph pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangédma

HTE 057 | Analytical Mill pCs St. Joseph's 9 Months From the 12 Months From the

Technical Training
Institute for the
Deaf Nyangdma

date of contract
signing

date of contract
signing
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HTE 058 | Computers 20 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 059 | Laptop 4 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 060 | Utilities Software 1 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 061 | Photocopier 1 pCs St. Joseph'’s 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 062 | Digital Camera 5 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 063 | Camping Tents 10 pCs St. Joseph's 92 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 064 | sleeping Bags 10 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangédma

HTE 065 | camping Cooler Box 2 pcs St. Joseph's 9 Months From the date | 12 Months From the

Technical Training
Institute for the
Deaf Nyangdma

of contract signing

date of confract signing
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HTE 066 | Double Countertop Pizza pCs St. Joseph's 9 Months From the date | 12 Months From the
Oven Technical Training | of contract signing date of contract signing

Institute for the
Deaf Nyangdma

HTE 067 | Reversible Dough Sheeter pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 068 | Bain Marie [ofey St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 069 | Convection Steamer pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 070 | Double Bucket Trolley pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 071 | Single Bucket Trolley pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 072 | Double Bucket Trolley With pCs St. Joseph's 9 Months From the date | 12 Months From the

Basket Technical Training of contract signing date of confract signing

Institute for the
Deaf Nyangédma

HTE 073 | Continuous Vacuum pcs St. Joseph's 9 Months From the date | 12 Months From the

Sausage Filler

Technical Training
Institute for the
Deaf Nyangdma

of contract signing

date of confract signing
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HTE 074 | Double Bed 9 [o]e St. Joseph'’s 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 075 | Single Bed 3 pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 076 | Laundry Calender Machine 1 pCs St. Joseph'’s 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 077 | Vacuum cleaner 2 pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 078 | Commercial Steam Iron 3 [ofey St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 079 | Color TV 32 Inch 12 pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 080 | Commercial Laundry Steam 1 pCs St. Joseph's 9 Months From the date | 12 Months From the

Press Machine Technical Training of contract signing date of confract signing

Institute for the
Deaf Nyangédma

HTE 081 | Tumble drier 1 pcs St. Joseph's 9 Months From the date | 12 Months From the

Technical Training
Institute for the
Deaf Nyangdma

of contract signing

date of confract signing
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HTE 082 | Industrial Washing Machine 2 pCs St. Joseph's 9 Months From the date | 12 Months From the
with wringer Technical Training | of contract signing date of contract signing

Institute for the
Deaf Nyangdma

HTE 083 | Mini fridge 12 pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 084 | Mosquito nets 15 pCs St. Joseph'’s 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 085 | Bed side rags 24 pCs St. Joseph'’s 9 Months From the date | 12 Months From the
Technical Training of contract signing date of confract signing
Institute for the
Deaf Nyangdma

HTE 086 | Mirrors 13 [ofey St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 087 | Duvets 20 [ofey St. Joseph's 9 Months From the date | 12 Months From the
Technical Training of contract signing date of confract signing
Institute for the
Deaf Nyangdma

HTE 088 | Duvets 10 pcCs St. Joseph'’s 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangédma

HTE 089 | Bed sheets (pairs) 20 pCs St. Joseph's 9 Months From the date | 12 Months From the

Technical Training
Institute for the
Deaf Nyangdma

of contract signing

date of confract signing
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HTE 090 | Bed sheets (pairs) 10 pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 091 [o]e St. Joseph'’s ? Months From the date | 12 Months From the

Bed runners 30 Technical Training | of contract signing date of contract signing

Institute for the
Deaf Nyangdma

HTE 092 | Bath towels 30 [ofey St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 093 | Bath robes 30 [ofey St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 094 | Bathroom slippers 30 pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of confract signing
Institute for the
Deaf Nyangdma

HTE 095 | Face towel 30 pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training of contract signing date of confract signing
Institute for the
Deaf Nyangdma

HTE 096 | Electric Kettle 13 pcs St. Joseph'’s 9 Months From the date | 12 Months From the
Technical Training of contract signing date of confract signing
Institute for the
Deaf Nyangdma

HTE 097 | Pillow cases(pairs) 30 pCs St. Joseph'’s 9 Months From the date | 12 Months From the

Technical Training
Institute for the
Deaf Nyangdma

of contract signing

date of confract signing
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HTE 098 | Study desk 12 pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 099 | Pillows (pairs) 15 pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 100 | Throw pillow 30 pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 101 | Sofa 12 pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 102 | Sofa 3 [ofey St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 103 | Coffee maker 13 [ofey St. Joseph's 9 Months From the date | 12 Months From the
Technical Training of contract signing date of confract signing
Institute for the
Deaf Nyangdma

HTE 104 | Laundry trolley 2 pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangédma

HTE 105 | Juice dispenser 2 pCs St. Joseph'’s 9 Months From the date | 12 Months From the

Technical Training
Institute for the
Deaf Nyangdma

of contract signing

date of confract signing
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HTE 106 | Room service table 4 [o]e] St. Joseph'’s 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 107 | Guest room telephone 12 pCs St. Joseph's 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 108 | Reception desk 1 pCs St. Joseph'’s 9 Months From the date | 12 Months From the
Technical Training | of contract signing date of contract signing
Institute for the
Deaf Nyangdma

HTE 109 | Water dispenser 2 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 110 | Blender 4 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing gigning
Deaf Nyangdma

HTE 111 | Bath mats 30 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing gigning
Deaf Nyangdma

HTE 112 | Anfi-slip bathroom mat 30 pcs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangédma

HTE 113 | Restaurant tables 22 pCs St. Joseph'’s 9 Months From the 12 Months From the

Technical Training
Institute for the
Deaf Nyangdma

date of contract
signing

date of contract
signing
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HTE 114 | Restaurant chairs 60 pCcs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 115 | Bar stools 8 pCcs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 116 | Matress 10 pCs St. Joseph'’s 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 117 | Mattress 4 pCs St. Joseph'’s 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 118 |Baby cot 3 pCs St. Joseph's 9 Months From the 12 Months From the
Technical Training | date of contract date of contract
Institute for the signing signing
Deaf Nyangdma

HTE 119 | Commercial floor 2 pCs St. Joseph's 9 Months From the 12 Months From the

scrubber Technical Training | date of contract date of contract

Institute for the
Deaf Nyangdma

signing

signing

Name of Bidder:

Signature of Bidder:

Date:
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2. List of Related Services and Completion Schedule
Place where Services Final
. - . . . . shall be performed Completion
Service Description of Service Quantity Physical Unit
Date(s) of
Services
1 Equuomen’r. pre-inspection: . ' . S NO country of origin of Not later than
The supplier shall organize pre-inspection of . 12 months from
. - . o the equipment
equipment in the country of origin before shipping date of
into the country by members of the pre-inspection confract signing
team nominated by the employer
5 Training and Services Related to 10 NO St. Joseph's Technical | Not |ater than
: Equipment/Machines Supplied should include: Training Institute for the | 18 months from
. . . Deaf Nyangdma date of
i Training of members of the teaching staff ateot
and technicians on Major and Routine contract signing
Maintenance of equipment/ Machines,
ii. Training members of the teaching staff and
technicians on Use of the machines/equipment
(i.e the total scope of use equipment/machines
and experiments they can perform)
3 Training manuals: 5 sets Sefs St. Joseph's Technicall Noft later than

Bidder must provide hard copies and soft copies of
Training manuals in English for the range of
experiments/operation for each
equipment/machines supplied

Hard copy and a soft copy for each equipment

Training Institute for the
Deaf Nyangédma

18 months from
date of
confract signing
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St. Joseph'’s Technical Noft later than
Training Institute for the 18 months from
Deaf Nyangdma date of

confract signing

4, Installation, testing and  commissioning of | Al equipmeﬂf NO
equipment/ machines: supplied
Bidders must install, test, calibrate and commission
the equipment supplied

5. Branding of equipment: Qj'pep?izigmem NO ?:&ﬁ;ﬁﬁg;:ﬁg}gﬁﬂe nggﬁg}?gm
1. Each piece of equipment should be Deaf Nyangdma date of
branded/tagged as follows: contract signing
“GoK/AfDB TVETE IlI-BTTI..."”; followed by a serial
number
2. The branding/tagging words should be

permanent and will be both engraved on a small
metal plate and riveted on metadllic
machines/equipment or engraved on the items.
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1. List of Goods and Delivery Schedule - Hospitality and Tourism Training Equipment to Bumbe Technical
Training Institute

Line Description of Goods Quantity Physical Final Destination Delivery (as per Incoterms) Date
ltem unit (Project Site) as
N° specified in BDS Earliest Delivery Date Latest Delivery Date Bidder's offered
Delivery date [to be
provided by the
Bidder]
HTE 001 | Bowl Cutter/Chopper 1 pcs Bumbe Technical | 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 002 | Mincer 1 pcs Bumbe Technical |2 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 003 | Curing Needle Injector 1 pcCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE Mobile CIP machine 1 pCs Bumbe Technical |9 Months From the 12 Months From the
003a Training Institute | date of contract date of contract
signing signing
HTE Lye solution for CIP 20 Liters Bumbe Technical |9 Months From the 12 Months From the
003b Training Institute date of confract date of contract
signing signing
HTE Nitric Acid 20 Liters Bumbe Technical |9 Months From the 12 Months From the
003c Training Institute date of confract date of contract
signing signing
HTE 004 |Ice Maker, 50kg/Day 1 pcs Bumbe Technical |9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 005 | Mixer pcCs Bumbe Technical |92 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 006 | Refrigerator, Capacity 180 pcCs Bumbe Technical |9 Months From the 12 Months From the
—200 Ltr Training Institute date of contract date of contract
signing signing
HTE 007 | Platform Scales pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 008 | Hot Water Boiler pcs Bumbe Technical |2 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 009 | Yogurt (500 L/Hr) pcs Bumbe Technical |9 Months From the 12 Months From the
Production: Training Institute date of contract date of contract
Batch Pasteurizer signing signing
HTE lce bank with cooling pcs Bumbe Technical |9 Months From the 12 Months From the
00%9a aggregate Training Institute date of confract date of contract
signing signing
HTE 010 | Packing Machine pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTEO11 |Ice-Builder pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 012 | Proving Oven pcCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 013 | Bakers Oven pcs Bumbe Technical |9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTEO14 |Ice-cream Maker pcCs Bumbe Technical |92 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 015 | Refrigerator, Capacity 70 - pCs Bumbe Technical |9 Months From the 12 Months From the
100 Lir Training Institute date of contract date of contract
signing signing
HTE 016 | Electric Boiler, 40 Lir pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTEO17 | Fondant Kettle pcs Bumbe Technical |2 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 018 |Bakery Production Plant: pcs Bumbe Technical |9 Months From the 12 Months From the
Flour Sifter Training Institute date of contract date of contract
signing signing
HTE 019 | French Stick Moulder pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 020 | Pastry roller, bench model pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 021 | Dough divider pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 022 | Water Heater/Cooler pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 023 | Planetary Mixer, Capacity pcCs Bumbe Technical |9 Months From the 12 Months From the

60 Lir.

Training Institute

date of contract
signing

date of contract
signing
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HTE 024 | Planetary Mixer, Capacity pcCs Bumbe Technical |92 Months From the 12 Months From the
20 Lir. Training Institute date of contract date of contract
signing signing
HTE 025 | Pastry Roller, Floor Model pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 026 | Proving Oven pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 027 | Refrigerator, Capacity 70 - pcCs Bumbe Technical |2 Months From the 12 Months From the
100 Ltr. Training Institute date of contract date of contract
signing signing
HTE 028 | Pastry Oven pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 029 | Mincer, Electric pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 030 | Electric Food/Meat Slicing pCs Bumbe Technical |9 Months From the 12 Months From the
Machines Training Institute date of contract date of contract
signing signing
HTE 031 | Chest Freezer, 200 Ltr pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 032 | Solid Top Stove pcCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 033 | Electric Salamander/Grill pcCs Bumbe Technical |9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 034 | Bain Marie pcCs Bumbe Technical |92 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 035 | Counter Refrigerator/ pCs Bumbe Technical |9 Months From the 12 Months From the
Worktop, Training Institute date of contract date of contract
signing signing
HTE 036 |Stew Pan pCs Bumbe Technical |9 Months From the 12 Months From the
(10 Off@ 36) Training Institute date of confract date of confract
signing signing
HTE 037 | Microwave pcs Bumbe Technical |2 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 038 | Electric Bread Slicer, 1000 pcs Bumbe Technical |9 Months From the 12 Months From the
Watt Training Institute date of contract date of contract
signing signing
HTE 039 | Plain Top Hot Cupboard pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 040 | Electronic Cash Register pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 041 | Coffee Percolator pcCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 042 | Espresso Coffee Machine pcCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 043 | Flambe Trolley pcs Bumbe Technical |9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 044 | Horizontal Refrigerated pcCs Bumbe Technical |92 Months From the 12 Months From the
Display Training Institute date of contract date of contract
signing signing
HTE 045 | Vertical Wine Cooler pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 046 | Dishwasher - hood Type pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 047 | Workstation, Server pcs Bumbe Technical |2 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 048 |Ink Jet Printer, Color A4 pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 049 | Colour Copier pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 050 | Polaroid Camera & Film pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 051 | Fire safe pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 052 | Video Camera pcCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 053 | Color TV 42 Inch pcs Bumbe Technical |9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 054 | Binocular Microscope 5 pcCs Bumbe Technical |92 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 055 | Electronic Analytical 2 pcs Bumbe Technical |9 Months From the 12 Months From the
Balance Training Institute date of contract date of contract
signing signing
HTE 056 | Farinograph 1 pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 057 | Analytical Mill 1 pcCs Bumbe Technical |2 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 058 | Computers 20 pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 059 | Laptop 4 pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 060 | Utilities Software 1 pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 061 | Photocopier 1 pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 062 | Digital Camera 5 pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 063 | Camping Tents 10 pCs Bumbe Technical |9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 064 | Sleeping Bags 10 pcs Bumbe Technical |9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 065 | camping Cooler Box 2 pcs Bumbe Technical |9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 066 |Double Countertop Pizza 2 pcs Bumbe Technical |9 Months From the date | 12 Months From the
Oven Training Institute of contract signing date of contract signing
HTE 067 | Reversible Dough Sheeter 1 pcs Bumbe Technical |92 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 068 | Bain Marie 1 pcs Bumbe Technical |9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 069 | Convection Steamer 1 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 070 | Double Bucket Trolley 2 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 071 |Single Bucket Trolley 2 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 072 | Double Bucket Trolley With 2 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Basket Training Institute of confract signing date of confract signing
HTE 073 | Continuous Vacuum 1 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Sausage Filler Training Institute of confract signing date of confract signing
HTE 074 | Double Bed 9 pcCs Bumbe Technical |9 Months From the date | 12 Months From the
Training Institute of contract signing date of confract signing
HTE 075 | Single Bed 3 pcs Bumbe Technical | ? Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 076 | Laundry Calender Machine 1 pcs Bumbe Technical |2 Months From the date | 12 Months From the

Training Institute

of confract signing

date of confract signing
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HTE 077 | Vacuum cleaner 2 pcs Bumbe Technical |9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 078 | Commercial Steam Iron 3 pcs Bumbe Technical |9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 079 | Color TV 32 Inch 12 pcs Bumbe Technical | 2 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 080 | Commercial Laundry Steam 1 pcs Bumbe Technical | 2 Months From the date | 12 Months From the
Press Machine Training Institute of confract signing date of confract signing

HTE 081 | Tumble drier 1 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 082 | Industrial Washing Machine 2 pcs Bumbe Technical |92 Months From the date | 12 Months From the
with wringer Training Institute of confract signing date of confract signing

HTE 083 | Mini fridge 12 pcs Bumbe Technical |92 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 084 | Mosquito nets 15 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 085 | Bed side rags 24 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 086 | Mirrors 13 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 087 | Duvets 20 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 088 | Duvets 10 pcCs Bumbe Technical |9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 089 | Bed sheets (pairs) 20 pcs Bumbe Technical |2 Months From the date | 12 Months From the

Training Institute

of contract signing

date of contract signing
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HTE 090 | Bed sheets (pairs) 10 pcs Bumbe Technical |9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 091 pCs Bumbe Technical | 9 Months From the date | 12 Months From the
Bed runners 30 Training Institute of confract signing date of confract signing

HTE 092 | Bath towels 30 pcs Bumbe Technical | 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 093 | Bath robes 30 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 094 | Bathroom slippers 30 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 095 | Face towel 30 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 096 | Electric Kettle 13 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 097 | Pillow cases(pairs) 30 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 098 | Study desk 12 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 099 | Pillows (pairs) 15 pcs Bumbe Technical |92 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 100 | Throw pillow 30 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 101 |Sofa 12 pcCs Bumbe Technical |9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 102 |Sofa 3 pcCs Bumbe Technical |9 Months From the date | 12 Months From the

Training Institute

of contract signing

date of contract signing
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HTE 103 | Coffee maker 13 pcs Bumbe Technical |9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 104 | Laundry trolley 2 pcs Bumbe Technical |9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 105 | Juice dispenser 2 pcs Bumbe Technical |9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 106 | Room service table 4 pcs Bumbe Technical | 2 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 107 | Guest room telephone 12 pcs Bumbe Technical |2 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 108 | Reception desk 1 pcs Bumbe Technical |92 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 109 | Water dispenser 2 pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 110 | Blender 4 pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 111 | Bath mats 30 pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 112 | Anti-slip bathroom mat 30 pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 113 | Restaurant tables 22 pCs Bumbe Technical |9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 114 | Restaurant chairs 60 pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 115 | Bar stools 8 pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 116 | Matress 10 pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 117 | Mattress 4 pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 118 | Baby cot 3 pCs Bumbe Technical |9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 119 | Commercial floor 2 pCs Bumbe Technical |9 Months From the 12 Months From the
scrubber Training Institute | date of contract date of contract

signing

signing

Name of Bidder:

Signature of Bidder:

Date:
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2. List of Related Services and Completion Schedule

Place where Services Final
Service Description of Service Quantity Physical Unit shall be performed Completion
Date(s) of
Services

: Equmenf_ pre-inspection: . . ' 5 No country of origin of Noft later than

The supplier shall organize pre-inspection of . 12 months from
. . - o the equipment
equipment in the country of origin before shipping date of
into the country by members of the pre-inspection contract signing
feam nominated by the employer
o Troiping and ' Servic.es Relg’red to 10 NO Bumpe Technicol Noft later than
) Equipment/Machines Supplied should include: Training Institute 18 months from
i. Training of members of the teaching staff date of o
and tfechnicians on Major and Routfine contract signing
Maintenance of equipment/ Machines,
ii. Training members of the teaching staff and
technicians on Use of the machines/equipment
(i.e the total scope of use equipment/machines
and experiments they can perform)
3 Training manuals: 5 sets Sefs Bumbe Technical Not later than

Bidder must provide hard copies and soft copies of
Training manuals in English for the range of
experiments/operation for each
equipment/machines supplied

Hard copy and a soft copy for each equipment

Training Institute

18 months from
date of
confract signing
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4. Installation, testing and  commissioning of | Al equipmeﬂf NO TBumpe Tlecfk]rn;col Noft later than
equipment/ machines: supplied raining institute 18 months from
date of

Bidders must install, test, calibrate and commission

the equipment supplied contract signing

5. Branding of equipment: ?leepﬂzigmem NO E%?}%ZE?\;HBEOI nggﬁg}?gm
1. Each piece of equipment should be date of
branded/tagged as follows: contract signing
“GoK/AfDB TVETE III-BTTI..."; followed by a serial
number
2. The branding/tagging words should be

permanent and will be both engraved on a small
metal plate and riveted on metadllic
machines/equipment or engraved on the items.
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1. List of Goods and Delivery Schedule — Hospitality and Tourism Training Equipment and Assistive
Devises Sikri Technical Training Institute for the Blind and Deaf

Line Description of Goods Quantity Physical Final Destination Delivery (as per Incoterms) Date
ltem unit (Project Site) as
N° specified in BDS Earliest Delivery Latest Delivery Date Bidder's offered
Date Delivery date [to be
provided by the
Bidder]
HTE 001 | Bowl Cutter/Chopper 1 pcCs Sikri Technical Training | 2 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf confract signing signing
HTE 002 | Mincer 1 pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contfract
and Deaf signing signing
HTE 003 | Curing Needle Injector 1 pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaof signing signing
HTE Mobile CIP machine 1 pCs Sikri Technical Training | 2 Months From the | 12 Months From the
003a Institute for the Blind date of contract | date of confract
and Deaof signing signing
HTE Lye solution for CIP 20 Liters Sikri Technical Training | 2 Months From the | 12 Months From the
003b Institute for the Blind date of contract | date of confract
and Deaf signing signing
HTE Nitric Acid 20 Liters Sikri Technical Training | 2 Months From the | 12 Months From the
003c Institute for the Blind date of contract | date of confract
and Deaf signing signing
HTE 004 |Ice Maker, 50kg/Day 1 pcCs Sikri Technical Training | 2 Months From the | 12 Months From the

Institute for the Blind
and Deaf

date of contract
signing

date of contract
signing
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HTE 005 | Mixer pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaf signing signing

HTE 006 | Refrigerator, Capacity 180 pCs Sikri Technical Training | 9 Months From the | 12 Months From the

— 200 Ltr Institute for the Blind date of contract | date of contract
and Deaf signing signing

HTE 007 | Platform Scales pCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaf signing signing

HTE 008 | Hot Water Boiler pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contfract
and Deaf signing signing

HTE 009 | Yogurt (500 L/Hr) pcs Sikri Technical Training | 9 Months From the | 12 Months From the

Production: Institute for the Blind date of contract | date of contract
Batch Pasteurizer and Deaf signing signing

HTE lce bank with cooling pcs Sikri Technical Training | 9 Months From the | 12 Months From the

00%9a aggregate Institute for the Blind date of contract | date of confract
and Deaof signing signing

HTE 010 | Packing Machine pCs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaof signing signing

HTEO11 |lce-Builder pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaof signing signing

HTE 012 | Proving Oven pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaf signing signing

HTE 013 | Bakers Oven pcCs Sikri Technical Training | 2 Months From the | 12 Months From the

Institute for the Blind
and Deaf

date of contract
signing

date of contract
signing
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HTE 014 |Ice-cream Maker pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaf signing signing

HTE 015 | Refrigerator, Capacity 70 - pCs Sikri Technical Training | 9 Months From the | 12 Months From the

100 Ltr Institute for the Blind date of contract | date of contract
and Deaf signing signing

HTE 016 | Electric Boiler, 40 Lir pCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaf signing signing

HTE 017 | Fondant Kettle pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contfract
and Deaf signing signing

HTE 018 |Bakery Production Plant: pcs Sikri Technical Training | 9 Months From the | 12 Months From the

Flour Sifter Institute for the Blind date of contract | date of contract
and Deaf signing signing

HTE 019 | French Stick Moulder pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaof signing signing

HTE 020 | Pastry roller, bench model pCs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaof signing signing

HTE 021 | Dough divider pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaof signing signing

HTE 022 | Water Heater/Cooler pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaf signing signing

HTE 023 | Planetary Mixer, Capacity pcCs Sikri Technical Training | 2 Months From the | 12 Months From the

60 Lir.

Institute for the Blind
and Deaf

date of contract
signing

date of contract
signing
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HTE 024 | Planetary Mixer, Capacity pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
20 Lir. Institute for the Blind date of contract | date of contract
and Deaf signing signing
HTE 025 | Pastry Roller, Floor Model pCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaf signing signing
HTE 026 | Proving Oven pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaf signing signing
HTE 027 | Refrigerator, Capacity 70 - pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
100 Ltr. Institute for the Blind date of contract | date of contfract
and Deaf signing signing
HTE 028 | Pastry Oven pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaf signing signing
HTE 029 | Mincer, Electric pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaof signing signing
HTE 030 | Electric Food/Meat Slicing pCs Sikri Technical Training | 2 Months From the | 12 Months From the
Machines Institute for the Blind date of confract | date of contract
and Deaof signing signing
HTE 031 | Chest Freezer, 200 Lir pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaof signing signing
HTE 032 | Solid Top Stove pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaf signing signing
HTE 033 | Electric Salamander/Grill pcCs Sikri Technical Training | 2 Months From the | 12 Months From the

Institute for the Blind
and Deaf

date of contract
signing

date of contract
signing
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HTE 034 | Bain Marie pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaf signing signing

HTE 035 | Counter Refrigerator/ pcCs Sikri Technical Training | 9 Months From the | 12 Months From the

Worktop, Institute for the Blind date of contract | date of confract
and Deaf signing signing

HTE 036 |Stew Pan pCs Sikri Technical Training | 9 Months From the | 12 Months From the

(10 Off@ 36) Institute for the Blind date of confract | date of contract
and Deaf signing signing

HTE 037 | Microwave pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contfract
and Deaf signing signing

HTE 038 | Electric Bread Slicer, 1000 pcs Sikri Technical Training | 9 Months From the | 12 Months From the

Watt Institute for the Blind date of contract | date of contract
and Deaf signing signing

HTE 039 | Plain Top Hot Cupboard pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaof signing signing

HTE 040 | Electronic Cash Register pCs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaof signing signing

HTE 041 | Coffee Percolator pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaof signing signing

HTE 042 | Espresso Coffee Machine pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaf signing signing

HTE 043 | Flambe Trolley pcCs Sikri Technical Training | 2 Months From the | 12 Months From the

Institute for the Blind
and Deaf

date of contract
signing

date of contract
signing
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HTE 044 | Horizontal Refrigerated pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Display Institute for the Blind date of contract | date of contract
and Deaf signing signing
HTE 045 | Vertical Wine Cooler pCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaf signing signing
HTE 046 | Dishwasher - hood Type pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaf signing signing
HTE 047 | Workstation, Server pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contfract
and Deaf signing signing
HTE 048 |Ink Jet Printer, Color A4 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaf signing signing
HTE 049 | Colour Copier pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaof signing signing
HTE 050 | Polaroid Camera & Film pCs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaof signing signing
HTE 051 | Fire safe pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaof signing signing
HTE 052 | Video Camera pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract | date of contract
and Deaf signing signing
HTE 053 | Color TV 42 Inch pcCs Sikri Technical Training | 2 Months From the | 12 Months From the

Institute for the Blind
and Deaf

date of contract
signing

date of contract
signing
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HTE 054 | Binocular Microscope 5 pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaf signing signing

HTE 055 | Electronic Analytical 2 pCs Sikri Technical Training | 9 Months From the | 12 Months From the

Balance Institute for the Blind date of contract | date of confract
and Deaf signing signing

HTE 056 | Farinograph 1 pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaf signing signing

HTE 057 | Analytical Mill 1 pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of confract | date of contract
and Deaf signing signing

HTE 058 | Computers 20 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaf signing signing

HTE 059 |Laptop 4 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaof signing signing

HTE 060 | Utilities Software 1 pCs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of confract | date of contract
and Deaof signing signing

HTE 061 | Photocopier 1 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaof signing signing

HTE 062 | Digital Camera 5 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract | date of confract
and Deaf signing signing

HTE 063 | Camping Tents 10 pcs Sikri Technical Training | ? Months From the | 12 Months From the

Institute for the Blind
and Deaf

date of contract
signing

date of contract
signing




Section VII - Schedule of Requirements

291

HTE 064 | Sleeping Bags 10 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of confract | date of confract
and Deaf signing signing

HTE 065 | camping Cooler Box 2 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 066 |Double Countertop Pizza 2 pcs Sikri Technical Training | 9 Months From the | 12 Months From the

Oven Institute for the Blind date of contract date of contract signing

and Deaf signing

HTE 067 | Reversible Dough Sheeter 1 pcCs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of confract signing
and Deaf signing

HTE 068 | Bain Marie 1 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 069 | Convection Steamer 1 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of confract signing
and Deaf signing

HTE 070 | Double Bucket Trolley 2 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 071 |Single Bucket Trolley 2 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 072 | Double Bucket Trolley With 2 pcs Sikri Technical Training | 2 Months From the | 12 Months From the

Basket Institute for the Blind date of contract date of confract signing

and Deaf signing

HTE 073 | Continuous Vacuum 1 pcs Sikri Technical Training | 9 Months From the | 12 Months From the

Sausage Filler

Institute for the Blind
and Deaf

date of contract
signing

date of confract signing
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HTE 074 | Double Bed 9 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaof signing

HTE 075 | Single Bed 3 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 076 | Laundry Calender Machine 1 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaof signing

HTE 077 | Vacuum cleaner 2 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of confract signing
and Deaof signing

HTE 078 | Commercial Steam Iron 3 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 079 | Color TV 32 Inch 12 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of confract signing
and Deaf signing

HTE 080 | Commercial Laundry Steam 1 pCs Sikri Technical Training | 9 Months From the | 12 Months From the

Press Machine Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 081 | Tumble drier 1 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 082 | Industrial Washing Machine 2 pcs Sikri Technical Training | 2 Months From the | 12 Months From the

with wringer Institute for the Blind | date of contract | date of contract signing
and Deaf signing

HTE 083 | Mini fridge 12 pcs Sikri Technical Training | 9 Months From the | 12 Months From the

Institute for the Blind
and Deaf

date of contract
signing

date of confract signing
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HTE 084 | Mosquito nets 15 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 085 | Bed side rags 24 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 086 | Mirrors 13 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 087 | Duvets 20 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of confract signing
and Deaof signing

HTE 088 | Duvets 10 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 089 | Bed sheets (pairs) 20 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaof signing

HTE 090 | Bed sheets (pairs) 10 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaof signing

HTE 091 pcs Sikri Technical Training | 9 Months From the | 12 Months From the

Bed runners 30 Institute for the Blind date of contract date of contract signing
and Deaof signing

HTE 092 | Bath fowels 30 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 093 | Bath robes 30 pcs Sikri Technical Training | 2 Months From the | 12 Months From the

Institute for the Blind
and Deaf

date of contract
signing

date of confract signing
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HTE 094 | Bathroom slippers 30 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 095 | Face towel 30 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 096 | Electric Kettle 13 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 097 | Pillow cases(pairs) 30 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of confract signing
and Deaf signing

HTE 098 | Study desk 12 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 099 | Pillows (pairs) 15 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaof signing

HTE 100 | Throw pillow 30 pcCs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaof signing

HTE 101 | Sofa 12 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaof signing

HTE 102 | Sofa 3 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 103 | Coffee maker 13 pcs Sikri Technical Training | 9 Months From the | 12 Months From the

Institute for the Blind
and Deaf

date of contract
signing

date of confract signing
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HTE 104 | Laundry trolley 2 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 105 | Juice dispenser 2 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 106 | Room service table 4 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 107 | Guest room telephone 12 pcs Sikri Technical Training | 9 Months From the | 12 Months From the
Institute for the Blind date of contract date of confract signing
and Deaf signing

HTE 108 | Recepfion desk 1 pcs Sikri Technical Training | 2 Months From the | 12 Months From the
Institute for the Blind date of contract date of contract signing
and Deaf signing

HTE 109 | Water dispenser 2 pCs Sikri Technical Training | 2 Months From 12 Months From the
Institute for the Blind the date of date of confract
and Deaf contract signing | signing

HTE 110 | Blender 4 pCs Sikri Technical Training | 2 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf contract signing | signing

HTE 111 |Bath mats 30 pcCs Sikri Technical Training | 9 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf contract signing | signing

HTE 112 | Anfi-slip bathroom mat 30 pCs Sikri Technical Training | 9 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf contract signing | signing

HTE 113 | Restaurant tables 22 pCs Sikri Technical Training | 9 Months From 12 Months From the

Institute for the Blind
and Deaf

the date of
contract signing

date of contract
signing
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HTE 114 | Restaurant chairs 60 pCs Sikri Technical Training | 2 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf contract signing | sighing

HTE 115 | Bar stools 8 pCs Sikri Technical Training | 2 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf contract signing | sighing

HTE 116 | Matress 10 pCs Sikri Technical Training | 2 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf confract signing | signing

HTE 117 | Mafttress 4 pCs Sikri Technical Training | 2 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf confract signing | signing

HTE 118 | Baby cot 3 pCs Sikri Technical Training | 9 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf confract signing | signing

HTE 119 | Commercial floor 2 pCs Sikri Technical Training | 2 Months From 12 Months From the

scrubber Institute for the Blind the date of date of contract
and Deaf confract signing |signing

HTE 120 | Audiometer 2 pCs Sikri Technical Training | 2 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf confract signing |signing

HTE 121 | Autoscope 4 pCs Sikri Technical Training | 9 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf confract signing |signing

HTE 122 | Snellen chart 2 pCs Sikri Technical Training | 2 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf contract signing | signing

HTE 123 | Pen Light 4 pCs Sikri Technical Training | 2 Months From 12 Months From the

Institute for the Blind
and Deaof

the date of
contract signing

date of contract
signing
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HTE 124 | Lensometer pCs Sikri Technical Training | 2 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf contract signing | signing

HTE 125 | Slit lamp pCs Sikri Technical Training | 9 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf contract signing | sighing

HTE 126 | Tonometer pCs Sikri Technical Training | 2 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf confract signing | signing

HTE 127 | Auto-refractometer pCs Sikri Technical Training | 2 Months From 12 Months From the
Institute for the Blind the date of date of contract
and Deaf confract signing | signing

HTE 128 | Retinoscope pCs Sikri Technical Training | 9 Months From 12 Months From the

Institute for the Blind
and Deaf

the date of
confract signing

date of confract
signing

Name of Bidder:

Signature of Bidder:

Date:
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2. List of Related Services and Completion Schedule
Place where Services Final
. - . . . . shall be performed Completion
Service Description of Service Quantity Physical Unit
Date(s) of
Services
1 Equuomen’r. pre-inspection: . ' . S NO country of origin of Not later than
The supplier shall organize pre-inspection of . 12 months from
. - - o the equipment
equipment in the country of origin before shipping date of
into the country by members of the pre-inspection confract signing
team nominated by the employer
o Training and Services Related to 10 NO Sikri Technical Training | Not [ater than
: Equipment/Machines Supplied should include: Institute for the Blind 18 months from
. . . and Deaof date of
i Training of members of the teaching staff ateot
and technicians on Major and Routine contract signing
Maintenance of equipment/ Machines,
ii. Training members of the teaching staff and
technicians on Use of the machines/equipment
(i.e the total scope of use equipment/machines
and experiments they can perform)
3 Training manuals: 5 sets Sefs Sikri Technical Training | Not |ater than

Bidder must provide hard copies and soft copies of
Training manuals in English for the range of
experiments/operation for each
equipment/machines supplied

Hard copy and a soft copy for each equipment

Institute for the Blind
and Deaf

18 months from
date of
confract signing
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Installation, testing and commissioning  of
equipment/ machines:

Bidders must install, test, calibrate and commission
the equipment supplied

All equipment
supplied

NO

Sikri Technical Training
Institute for the Blind
and Deaof

Not later than
18 months from
date of
confract signing

Branding of equipment:

1. Each piece of equipment should be
branded/tagged as follows:

“GoK/AfDB TVETE IlI-STTIBD..."; followed by a serial
number

2. The branding/tagging words should be
permanent and will be both engraved on a small
metal plate and riveted on metallic
machines/equipment or engraved on the items.

All equipment
supplied

NO

Sikri Technical Training
Institute for the Blind
and Deaof

Nof later than
18 months from
date of
confract signing
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1. List of Goods and Delivery Schedule - Hospitality and Tourism and Building and Civil Engineering

Training Equipment to Siala Technical Training Institute for the Blind and Deaf

Line Description of Goods Quantity Physical Final Destination Delivery (as per Incoterms) Date
ltem unit (Project Site) as
N° specified in BDS Earliest Delivery Date Latest Delivery Date Bidder's offered
Delivery date [to be
provided by the
Bidder]
HTE 001 | Bowl Cutter/Chopper 1 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 002 | Mincer 1 pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 003 | Curing Needle Injector 2 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 004 | Ice Maker, 50kg/Day 2 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 005 | Mixer 1 pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 006 | Refrigerator, 2 pCs Siala Technical ? Months From the 12 Months From the
Training Institute date of confract date of contract
signing signing
HTE 007 | Platform Scales 1 pCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 008 | Hot Water Boiler pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 009 | Yogurt (500 L/Hr) pCs Siala Technical 9 Months From the 12 Months From the
Production: Training Institute date of contract date of contract
Batch Pasteurizer signing signing
HTE 010 | Packing Machine pCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE O11 |lce-Builder pcs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 012 | Proving Oven pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 013 | Bakers Oven pcs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 014 |Ice-cream Maker pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 015 | Refrigerator, Capacity pCs Siala Technical 9 Months From the 12 Months From the
153 Lir Training Institute | date of contract date of contract
signing signing
HTE 016 | Electric Boiler, 40 Ltr pcs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 017 | Fondant Kettle pcCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 018 | Bakery Production Plant: pcCs Siala Technical 9 Months From the 12 Months From the
Flour Sifter Training Institute date of contract date of contract
signing signing
HTE 019 | French Stick Moulder pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 020 | Pastry roller, bench model pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 021 | Dough divider pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 022 | Water Heater/Cooler pcs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 023 | Planetary Mixer, pcs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 024 | Planetary Mixer, Capacity pCs Siala Technical 9 Months From the 12 Months From the
20 Ltr. Training Institute | date of contract date of contract
signing signing
HTE 025 | Pastry Roller, Floor Model pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 026 | Proving Oven pcs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 027 | Refrigerator, Capacity pcs Siala Technical ? Months From the 12 Months From the
135 Lir. Training Institute | date of contract date of contract

signing

signing
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HTE 028 | Pastry Oven pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 029 | Mincer, Electric pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 030 | Electric Food/Meat pCs Siala Technical 9 Months From the 12 Months From the
Slicing Training Institute | date of contract date of confract
Machines signing signing
HTE 031 | Chest Freezer, 200 Ltr pcs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 032 | Solid Top Stove pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 033 | Electric Salamander/Grill pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 034 | Bain Marie pcs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 035 | Counter Refrigerator/ pCs Siala Technical 9 Months From the 12 Months From the
Worktop, Training Institute date of contract date of contract
signing signing
HTE 036 | Stew Pan pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 037 | Microwave pcCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 038 | Electric Bread Slicer, 1000 pcs Siala Technical 9 Months From the 12 Months From the
Watt Training Institute date of contract date of contract
signing signing
HTE 039 | Plain Top Hot Cupboard pCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 040 | Electronic Cash Register pCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 041 | Coffee Percolator pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 042 | Espresso Coffee Machine pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 043 | Flambe Trolley pcs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 044 | Horizontal  Refrigerated pCs Siala Technical 9 Months From the 12 Months From the
Display Training Institute | date of contract date of confract
signing signing
HTE 045 | Vertical Wine Cooler pcs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 046 | Dishwasher - Pass Through pcs Siala Technical 9 Months From the 12 Months From the
Type Training Institute | date of contract date of confract
signing signing
HTE 047 | Workstation, Server pcCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 048 | Ink Jet Printer, Color A4 pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 049 | Colour Copier pCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 050 | Polaroid Camera & Film pCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 051 | Fire safe pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 052 | Video Camera pcs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 053 | Color TV 42 Inch pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 054 | Binocular Microscope pCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 055 | Electronic Analytical pcCs Siala Technical 9 Months From the 12 Months From the
Balance Training Institute date of contract date of contract
signing signing
HTE 056 | Farinograph pcs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 057 | Analytical Mill pCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 058 | Computers 20 pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 059 | Laptop 4 pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 060 | Utilities Software 1 pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 061 | Photocopier 1 pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of confract date of confract
signing signing
HTE 062 | Digital Camera 5 pcCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 063 | Camping Tents 15 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 064 | Sleeping Bags 25 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 065 | Camping Cooler Box 3 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 066 | Double Countertop Pizza 2 pCs Siala Technical ? Months From the 12 Months From the
Oven Training Institute date of contract date of contract
signing signing
HTE 067 | Reversible Dough Sheeter 1 pCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 068 | Bain Marie pCs Siala Technical 9 Months From the 12 Months From the
Training Institute date of contract date of contract
signing signing
HTE 069 | convection Steamer pcs Siala Technicall 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 070 | Double Bucket Trolley pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 071 | Single Bucket Trolley pCs Siala Technical ? Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 072 | Double Bucket Trolley ooy Siala Technical 9 Months From the date | 12 Months From the
With Basket Training Institute of contract signing date of contract signing
HTE 073 | Continuous Vacuum pcs Siala Technical 9 Months From the date | 12 Months From the
Sausage Filler Training Institute of contract signing date of contract signing
HTE 074 | Double Bed pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 075 | Single Bed ooy Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 076 | Laundry Calender pcs Siala Technical 9 Months From the date | 12 Months From the
Machine Training Institute of contract signing date of contract signing
HTE 077 | Vacuum cleaner pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 078 | Commercial Steam Iron pCs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 079 | Color TV 32 Inch pCs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 080 | Commercial Laundry pCs Siala Technical 9 Months From the date | 12 Months From the

Steam Press Machine

Training Institute

of contract signing

date of contract signing
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HTE 081 | Tumble drier 2 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 082 | Industrial Washing 2 pCs Siala Technical 9 Months From the date | 12 Months From the
Machine with wringer Training Institute | of contract signing date of contract signing

HTE 083 | Mini fridge 5 pcs Siala Technical ? Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 084 | Mosquito nets 4 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of confract signing

HTE 085 | Bed side rags 10 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 086 | Mirrors 16 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 087 | Duvets 7 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 088 | Duvets 7 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 089 | Bed sheets (pairs) 24 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of confract signing

HTE 090 | Bed sheets (pairs) 24 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 091 | Bed runners 12 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing

HTE 092 | Bath towels 20 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing

HTE 093 | Bath robes 20 pcs Siala Technical 9 Months From the date | 12 Months From the

Training Institute

of contract signing

date of contract signing
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HTE 094 | Bathroom slippers 10 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 095 | Face towel 10 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 096 | Electric Kettle 5 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 097 | Pillow cases(pairs) 20 pCs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 098 | Study desk 16 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 099 | Pillows (pairs) 20 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 100 | Throw pillow 20 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 101 |Sofa 3 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 102 |Sofa 3 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 103 | Coffee maker 5 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 104 | Laundry trolley 2 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 105 | Juice dispenser 2 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 106 | Room service table 3 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 107 | Guest room telephone 5 pcs Siala Technical 9 Months From the date | 12 Months From the

Training Institute

of contract signing

date of contract signing
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HTE 108 | Reception desk 1 pcs Siala Technicall 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 109 | Water dispenser 2 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 110 |Blender 5 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 111 | Bath mats 8 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of confract signing date of confract signing
HTE 112 | Anti slip bathroom mat 8 pcs Siala Technical 9 Months From the date | 12 Months From the
Training Institute of contract signing date of contract signing
HTE 113 | Restaurant tables 40 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 114 | Restaurant chairs 150 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 115 | Bar stools 10 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 116 | Mattress 6 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 117 | Mattress 6 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 118 | Baby coat 1 pCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE 119 | Comercial floor scrubber 2 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE120 | Electric Fans (wall) 10 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE120 | Polishing Machicine 3 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE121 |Steam vapor cleaner 2 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HT122 |Bathroom cleaner kit 5 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE123 |Step Ladder 1 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE124 | Cleaning storage 2 pCs Siala Technical 9 Months From the 12 Months From the
cupboard Training Institute | date of contract date of contract
signing signing
HTE125 | Janitorial safety signs 4 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE126 | Microfiber cloth 20 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HT127 | Hard brushes 20 pCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE128 | Soft brush 10 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE129 |Rubber gloves 10 dozens | Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE130 |Cheese grater 20 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HT131 Housekeeping caddy 10 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HET132 |Trash bags 10 dozens | Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE133 |Wheeled outdoor trash 5 pCs Siala Technical 9 Months From the 12 Months From the
can Training Institute | date of contract date of contract
signing signing
HTE134 | Spray bottles 15 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE135 | Pumice 10 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE136 | Dust pan 10 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE137 |High pressure cleaning 2 pCs Siala Technical 9 Months From the 12 Months From the

machine

Training Institute

date of contract
signing

date of contract
signing
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HTE138 | Toilet brush 10 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE139 | Electric potato peeler 2 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE140 | Electronic Waterproof 2 pCs Siala Technical 9 Months From the 12 Months From the
thermometer Training Institute | date of contract date of contract
signing signing
HTE141 |Electric potato chipper 2 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE142 |Electronic Bread slicer 1 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTET143 | Aluminium non-stick 15 pCs Siala Technical 9 Months From the 12 Months From the
baking pans Training Institute | date of contract date of contract
signing signing
HTE 145 |Bread cabinet (stainless 2 pCs Siala Technical 9 Months From the 12 Months From the
steel) Training Institute | date of contract date of contract
signing signing
HTE 146 | Whipped cream 4 pCs Siala Technical 9 Months From the 12 Months From the
machine Training Institute | date of contract date of contract
signing signing
HTE 147 | Vertical freezer 2 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 148 | Gueridon frolley 2 pCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE149 |Side boards 15 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 150 | Carving frolleys 1 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 151 | Cheese trolley 1 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE152 | Chaffing dishes 15 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE153 | Soup bowls 100 pCs Siala Technicall 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE154 | Joint/Dinner plates 100 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE155 | Duvet covers 7 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE156 |Duvet covers 7 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE 157 | Soup tureen 20 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE158 |Side plates 100 pCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE159 |Soup plate 100 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE160 |Bread basket 10 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE161 |Ice Bucket 5 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE166 | Water glass 50 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE167 | Wine glass 40 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE168 | Cocktail Glass 40 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE169 |Tea urn 3 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE170 | Thermos Flask 2 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE171 |Trays 30 pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
HTE172 |Laundrey machine 1 pCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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HTE173 | Sandwich Maker pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE Q1 | Theodolite (electronic pCs Siala Technical 9 Months From the 12 Months From the
total station) Training Institute | date of contract date of contract
signing signing
BCEE 02 | GPS Receiver pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 03 | Ranging Rods pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 04 | Leveling Staff pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 05 | Robotic Total stations pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 06 | Plane Table With Metal pCs Siala Technical 9 Months From the 12 Months From the
Head Training Institute | date of contract date of contract
signing signing
BCEE 07 | Prism pole pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 08 | Slump Test Apparatus pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 09 | Impact Testing Machine pCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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BCEE 10 | Field CBR Equipment pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 11 | CBR test machine (hand pCs Siala Technical 9 Months From the 12 Months From the
operated) Training Institute | date of contract date of contract
signing signing
BCEE 12 | Hand operated pCs Siala Technical 9 Months From the 12 Months From the
casagrande equipment Training Institute | date of contract date of contract
signing signing
BCEE 13 | sieve shaker pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 14 | particle size analysis Test pCs Siala Technical 9 Months From the 12 Months From the
set Training Institute | date of contract date of contract
signing signing
BCEE 15 | ISO 200mm test sieve pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 16 | consolidation apparatus pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 17 | Motorised CBR Machine pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 18 | Cone penetrometer pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 19 | Plastic limit roller pCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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BCEE 20 | Plastic limit set pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 21 | Shrinkage limit set pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 22 | Shrinkage prong plate pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 23 | Grain Size Chart pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 24 | Sand Gauge chart pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 25 | Sand Cone Density pCs Siala Technical 9 Months From the 12 Months From the
Apparatus Training Institute | date of contract date of contract
signing signing
BCEE 26 | Particle Size Analysis Test pCs Siala Technical 9 Months From the 12 Months From the
Set Training Institute | date of contract date of contract
signing signing
BCEE 27 | Sand replacement pCs Siala Technical 9 Months From the 12 Months From the
equipment Training Institute | date of contract date of contract
signing signing
BCEE 28 | Tri-Axial test set pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 29 | Masonry saw pCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of contract
signing
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BCEE 30 | Rammers pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 31 | Block making machine pCs Siala Technical 9 Months From the 12 Months From the
(Manually operated) Training Institute | date of contract date of contract
signing signing
BCEE 32 | Concrete Poker vibrator pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 33 | Mortar mixer pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 34 | Blaine fineness apparatus pCs Siala Technical 9 Months From the 12 Months From the
Training Institute | date of contract date of contract
signing signing
BCEE 35 | jointer pCs Siala Technical 9 Months From the 12 Months From the

Training Institute

date of contract
signing

date of confract
signing

Name of Bidder:

Signature of Bidder:

Date:




Section VII - Schedule of Requirements 320
2. List of Related Services and Completion Schedule
Place where Services Final
Service Description of Service Quantity Physical Unit shall be performed Completion
Date(s) of
Services
Equipment pre-inspection: 5 . Noft later than
] The supplier shall organize pre-inspection of No coun’rry'of origin of 12 months from
. . - o the equipment

equipment in the country of origin before shipping date of
into the country by members of the pre-inspection confract signing
team nominated by the employer

o Training and Services Related to 10 NO Siala Technical Noft later than

: Equipment/Machines Supplied should include: Training Institute 18 months from

i. Training of members of the teaching staff dateof
and technicians on Major and Routine contract signing
Maintenance of equipment/ Machines,
ii. Training members of the teaching staff and
technicians on Use of the machines/equipment
(i.e the total scope of use equipment/machines
and experiments they can perform)

3 Training manuals: 5 sets Sefs Siala Technical Not later than

Bidder must provide hard copies and soft copies of
Training manuals in English for the range of
experiments/operation for each
equipment/machines supplied

Hard copy and a soft copy for each equipment

Training Institute

18 months from
date of
confract signing
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4. Installation, testing and  commissioning of | Al equipmeﬂf NO ?'G!O.Teﬁhr}fil Noft later than
equipment/ machines: supplied raining institute 18 months from
date of

Bidders must install, test, calibrate and commission

the equipment supplied contract signing

1 - . All equipment Siala Technical Not later than
5. Branding of e<.qU||omen’r. | supplicd NO Training Institute 18 months from
1. Each piece of equipment should be date of
branded/tagged as follows: contract signing
“GoK/AfDB TVETE IllI-STTI..."; followed by a serial
number
2. The branding/tagging words should be

permanent and will be both engraved on a small
metal plate and riveted on metadllic
machines/equipment or engraved on the items.
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3. Technical Specifications

The purpose of the Technical Specifications (TS), is to define the technical
characteristics of the Goods and Related Services required by the Purchaser.
The Purchaser shall prepare the detailed TS take into account that:

The TS constitute the benchmarks against which the Purchaser will verify the
technical responsiveness of Bids and subsequently evaluate the Bids.
Therefore, well-defined TS will facilitate preparation of responsive Bids by
Bidders, as well as examination, evaluation, and comparison of the Bids by
the Purchaser.

The TS shall require that all goods and materials to be incorporated in the
goods be new, unused, and of the most recent or current models, and that
they incorporate all recent improvements in design and materials, unless
provided for otherwise in the confract.

The TS shall make use of best practices. Samples of specifications from
successful similar procurements in the same country or sector may provide
a sound basis for drafting the TS.

The Bank encourages the use of metric units.

Standardizing technical specifications may be advantageous, depending
on the complexity of the goods and the repetitiveness of the type of
procurement. Technical Specifications should be broad enough to avoid
restrictions on workmanship, materials, and equipment commonly used in
manufacturing similar kinds of goods.

Standards for equipment, materials, and workmanship specified in the
bidding document shall not be restrictive. Recognized international
standards should be specified as much as possible. Reference to brand
names, catalogue numbers, or other details that limit any materials or items
to a specific manufacturer should be avoided as far as possible. Where
unavoidable, such item description should always be followed by the words
“or substantially equivalent.” When other particular standards or codes of
practice are referred to in the TS, whether from the Borrower’s or from other
eligible countries, a statement should follow other authoritative standards
that ensure at least a substantially equal quality, then the standards
mentioned in the TS will also be acceptable.
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e Reference to brand names and catalogue numbers should be avoided as
far as possible; where unavoidable the words “or at least equivalent” shall
always follow such references.

e Technical Specifications shall be fully descriptive of the requirements in
respect of, but not limited to, the following:

(a)

(0)

(c)
(d)

(e)

(f)

Standards of materials and workmanship required for the production
and manufacturing of the Goods.

Any sustainable procurement technical requirements shall be clearly
specified. Please refer to the Bank's Procurement Framework for
further information. The requirements to be specified shall be specific
enough to not demand evaluation based on rated criteria/merit
point system. The sustainable procurement requirements shall be
specified to enable evaluation of such a requirement on a pass/fail
basis. To encourage bidders’ innovation in addressing sustainable
procurement requirements, as long as the bid evaluation criteria
specify the mechanism for monetary adjustments for the purpose of
bid comparisons, bidders may be invited to offer Goods that
exceeds the specified minimum sustainable procurement
requirements.

Detailed tests required (type and number).

Other additional work and/or Related Services required to achieve
full delivery/completion.

Detailed activities to be performed by the Supplier, and
participation of the Purchaser thereon.

List of detailed functional guarantees covered by the Warranty and
the specification of the liquidated damages to be applied in the
event that such guarantees are not met.
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SUMMARY OF TECHNICAL SPECIFICATIONS

TENDER FOR SUPPLY, DELIVERY, INSTALLATION, CALIBRATION, COMMISSIONING AND TRAINING ON THE USE AND
MAINTENANCE OF HOSPITALITY AND TOURISM TRAINING EQUIPMENT TO BURETI TECHNICAL TRAINING INSTITUTE — KERICHO
COUNTY; KAREN TECHNICAL TRAINING INSTITUTE FOR THE DEAF — NAIROBI COUNTY; MACHAKOS TECHNICAL TRAINING
INSTITUTE FOR THE BLIND - MACHAKOS COUNTY; ST. JOSEPH'S TECHNICAL TRAINING INSTITUTE FOR THE DEAF, NYANG'OMA
— SIAYA COUNTY AND BUMBE TECHNICAL TRAINING INSTITUTE — BUSIA COUNTY

The Goods and Related Services shall comply with following Technical Specifications and Standards:

Item No

Name of Goods or Related
Service

Technical Specifications and Standards

Compliance

HTE 001

Bowl Cutter/Chopper

[1] Bowl capacity 35 litres

[2] 2 speed knife shaft drive with brake and 2 speed
bowl drive

[3] Stainless steel construction, s/steel bowl

[4] 3 phase, 380 volt electrics, 6.2HP

[5] Supplied with set of six blades, thermometer

[6] Mounted on four anti vibration/anti creep rubber
feet

HTE 002

Mincer

[1] 300kg/hr, fresh meat
[2] Push-button start, stop & impulse reverse

HTE 003

Curing Needle Injector

[1] 17 spring retractable needles, for bone in or boneless
products

[2] Working width 250mm, working height 280mm

[3] Throughput 1500kg/hr at 5-60% injection rate

[4] Stainless steel construction overall, with adjustable
conveyor belt advance

[5] 3 phase, 380 volt, 3,3 kW

HTE 003a

Mobile CIP machine

Cleaning in Place Machine (CIP)
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[1] Insulated 300L tank for preparing the cleaning
solution.

[2] Electrical resistance heatfing with temperature
regulation fitted in the tank.

[3] Can maintain constant level in the tank using a
pressure switch and a control panel display.

[4] Collectors with manually operated butterfly valves.
[5] Base frame with wheels as it needs to be mobile

[6] Stainless steel electric panel

HTE 003b Lye solution for CIP NaOH solution to be used in CIP machine as a cleaning
agent

HTE 003c Nitric Acid Nitric acid

HTE 004 lce Maker, 50kg/Day [1] Output not less than 50kg/day
[2] Storage capacity not less than 25kg
[3] Air condensing unit
[4] Single phase power supply

HTE 005 Mixer [1] With 60 litre stainless steel bowl, whisk and dough
hook
[2] Double circuit timer and digital control panel.
[3] Motor 1.0-1.7 HP

HTE 006 Refrigerator, Capacity 180 —200 Lir | [1] Net storage capacity: 180 - 200 litres

And Gross volume (lir)340 - 400

[2] External dimensions: 1277 x 755 x 824mm
(wxdxh)

[38] Maximum ambient temperature: 43 deg C

[4] Exterior finish: Stainless steel

[5] Interior finish: Aluminium

[6] Refrigerant: R290

[7] 2 x Nylon coated wire shelves c/w shelf clips

[8] Easy to use microprocessor control with digital
display on the front for easy visual reference
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[?] Fan assisted cooling for even temperature
distribution withinthe cabinet
[10] Automatic defrosting

HTE 007

Platform Scales

[1] Capacity 60kg x 20g
[2] Bench standing

HTE 008

Hot Water Boiler

[1] Electric boiler to produce hot water for cleaning
[2] Capacity: 500 Litres
[3] Thermostatically controlled

HTE 009

Yogurt (500 L/Hr) Production:
Batch Pasteurizer

[1] Capacity: 500 litres

[2] Comes with agitator

[3] Automation of the process is possible without
interference of the operator

[4] Max product temperature 20C

[5] Electrical heating element:2x9kW

[6] With user friendly LCD screen

HTE 00%9a

Ice bank with cooling aggregate

[1] made from stainless steel W.Nr.1.4301

[2] Thickness of insulation 60 to 75 mm

[3] Evaporator plates made from stainless steel
W.Nr.1.4301

[4] Refrigerant R404A

[5] Conftrol panel with an electronic thermostat

[6] Power supply : 3 phase 380V to 415V

[7] Ice capacity : 750 — T000Kg

[8] Volume 1530 — 2030 Litres

HTE 010

Packing Machine

[1] Output: 1300 cups per hour

[2] Rotary turntable: 8 units

[3] Maximum diameter of cup: 71Tmm
[4] Ergonomic feeding

[5] Machine functions:

- Container de-stacking and feeding
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- Container filing (optional two-layer filling)

- Foil lid de-stacking, dispensing and heat-sealing

- Dating

- Container exiting on accumulator table

[6] Power consumption: 220 V

[7] To be supplied with an Air compressor of : 6 bar—- 15
to 20 m3/h

HTEOT1 Ice-Builder [1] Capacity: 175 kg
[2] Rectangular stainless steel tank,
[3] Cooling unit: capacity 10294 ice cubes per 24 hr.
HTE 012 Proving Oven [1] 4-rack, funnel type prover with doors at either end
[2] Manufactured in stainless steel, inside and out
[3] Insulation between inner and outer skins
[4] Wired 3ph
HTEO13 Bakers Oven [1] 3-deck electric oven, 380V
[2] Each deck accommodates two 400x600 mm baking
frays
[3] Big window glass, stainless steel
[4] Mounted on wheels
HTE 014 Ice-cream Maker [1] Stainless steel construction
[2] Throughput: 36 litres/hour
[3] Counter model, with integral condenser
[4] Cup per hour: 330-420 cups
[5] Suitable for specialty mixes with fruit, nuts, chocolate
chips efc.
[6] Easy to clean, maintain and operate
HTEO15 Refrigerator, Capacity 70 - 100 Lir [1] Net storage capacity: 70-100 litres Gross

volume:150lirs
[2] External dimensions: 605 x 640 x 830mm (wxdxh)
[3] Maximum ambient temperature: 43 degC
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[4] Exterior finish: Stainless steel

[5] Interior finish: Aluminium

[6] 2 x nylon coated wire shelves c/w shelf clips

[7] Easy to use microprocessor control with digital
display on the front for easy visual reference

[8] Fan assisted cooling for even temperature
distribution within the cabinet

[?] Automatic defrosting

HTEO16

Electric Boiler, 40 Lir

[1] Stainless steel
[2] 240 v/3kw
[3] Fully variable thermostatic control

HTE 017

Fondant Kefttle

[1] 112 b capacity
[2] Jacketed drum, steam heated, with paddle to
rotate the fondant

HTEO18

Bakery Production Plant: Flour Sifter

[1] Mounted on wheels
[2] Electric
[3] 2 ton/hr capacity

HTE 019

French Stick Moulder

[1] Produces baguettes and long loaves up to 700mm
length

[2] Output up to 1800 pieces per hour

[3] Weight range up to 1200g

[4] Aluminium sidewalls

[3] Mounted on stand with wheels

[4] Belt width 500mm

[5] Hopper is fitted with a safety feed

[6] Wired 3ph, 380V

HTE 020

Pastry roller, bench model

[1] Bench model

[2] Stainless steel safety guards

[3] Belt width 500mm x 850mm length

[4] Varying speed belts

[5] Folding tables for space-saving storage
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[6] Cylinders in steel chromium plated
[7] Wired 3ph, 380V with low voltage control circuit

HTE 021

Dough divider

[1] Automatic hydraulic divider for square-shaped
dough pieces

suitable for bread and baguettes

[2] Capable of dividing a 20kg dough piece into 20
portions

[3] Variable height according o weight selection

[4] Uniform spreading and precise cutting allow greater
accuracy with weight and shape of the product

[5] Wired 3ph, 380V with low voltage control circuit

HTE 022

Water Heater/Cooler

[1] 50 litre batch capacity

[2] Cooling capacity: +18 to +3 C/heating capacity: +1
to+35C

[3] Wired single phase

HTE 023

Planetary Mixer, Capacity 60 Lir.

[1] Floor standing

[2] 60 litfres capacity

[3] Supplied with stainless steel bowl, beater, hook and
wire whisk.

[4] Two running speeds

[5] Wired for three phase supply

HTE 024

Planetary Mixer, Capacity 20 Lir.

[1] Table top

[2] 20 litres capacity

[3] Supplied with stainless steel bowl, beater, hook,
and wire whisk.

[4] Three running speeds

[5] Wired for a single phase supply

HTE 025

Pastry Roller, Floor Model

[1] Floor model
[2] White painted finish with stainless steel safety guards
[3] Belt width 500mm x 850mm length
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[4] Reversible belts and manual sheeting thickness
reduction

[5] Folding tables for space -saving storage

[6] Varying speed belts

[7] Cylinders are in steel chromium plated

[8] Pastry catch trays

[?] Wired 3ph, 380V, with low voltage control circuit

HTE 026 Proving Oven [1] To accommodate 15 baking frays, 400x600 mm
[2] Stainless steel, insulated
[3] Wired single phase
HTE 027 Refrigerator, Capacity 70 - 100 Lir. [1] Neft storage capacity: 70 - 100 litres Gross volume
150 Ltrs
[2] External dimensions: 605 x 640 x 830mm (wxdxh)
[3] Maximum ambient temperature: 43 deg C
[4] Exterior finish: Stainless steel
[5] Interior finish: Aluminium
[6] 2 x nylon coated wire shelves c/w shelf clips
[7] Easy to use microprocessor control with digital
display on the front for easy visual reference
[8] Fan assisted cooling for even temperature
distribution within
the cabinet
[?] Automatic defrosting
HTE 028 Pastry Oven [1] Two deck electric oven
[2] Each deck holds two 400x600 mm baking frays
[3] Big window glass, stainless steel
[4] Mounted on wheels
[5] Wired 3ph, 380V
HTE 029 Mincer, Electric [1] 300kg/hr, fresh meat

[2] Push-button start, stop & impulse reverse




Section VII - Schedule of Requirements

331

HTE 030

Electric Food/Meat

Machines

Slicing

[1] Gravity feed
[2] 10" disc

HTE 031

Chest Freezer, 200 Lir

[1] Capacity 197 It

HTE 032

Solid Top Stove

[1] Multi fuel stove

[2] Heat output 7.5kw

[3] Castiron

[4] Fuel: Multi, solid, wood

HTE 033

Electric Salamander/Grill

[1] Hot plate oven
[2] Digital timer control
[3] Stainless steel

HTE 034

Bain Marie

[1] Stainless steel
[2] Thermostat
[3] Control light

HTE 035

Counter Refrigerator/
Worktop,

Capacity 500L

[1] Temperature Range 0~5°C
[2] Features Ambient temp. 43°C

[3] CFC Freeze R-134A refrigerant gas

[4] Ergonomic doors and handers

[5] Rounded internal corner for easily clean

[6] LED monitor digital conftrols

[7] Spring door hinges

[8] Removable door gaskets
[?] Stainless steel internal & external

[10] Heavy loaded legs

[11]  External Dimensions 2000x700x850 mm

[12]  Static Cooling system

[13] 350W

[14] Power votage 220-240V 50 Hz

HTE 036

Stew Pan
(10 Off@ 36)

[1] Material: stainless steel

[2] Power:1000w (6-in 1 multifunctional)




Section VII - Schedule of Requirements

332

[3] Voltage:200

HTE 037

Microwave

[1] 1000 watts
[2] With turntable

HTE 038

Electric Bread Slicer, 1000 Watt

[1] 30 blades, set 16mm apart

HTE 039

Plain Top Hot Cupboard

[1] Stainless steel exterior
[2] 1200 x 700 x 850mm (Ixdxh)

HTE 040

Electronic Cash Register

[1] General purpose cash control system

[2] Indicates items, total, departments and
change

[8] 12 price presentable departments as
standard

[4] Electronic clock displays time and date

[5] Features audit roll and receipt facility

[6] Provides nine types of transaction totals

HTE 041

Coffee Percolator

[1] Makes 48 cups

[2] Stainless steel

[3] Automatically and keeps the coffee at serving
temperature.

[4] Indicator light ON/OFF switch and glass coffee level
indicator

HTE 042

Espresso Coffee Machine

[1] Including coffee bean grinder
[2] Outlets for steam, coffee and hot water

HTE 043

Flambe Trolley

[1] 1 cooking range, 1 fire

[2] With drawers for storage

[3] Brass covered bottle holder and handle
[4] Stainless steel cooking range

HTE 044

Horizontal Refrigerated Display

[1] Length 2.1 metres
[2] To be mounted on table/counter




Section VII - Schedule of Requirements

333

HTE 045

Vertical Wine Cooler

[1] Load capacity: 90 bottles

[2] Glass door Thermopane®, reversible, closure by
magnetic joint.

[3] Incorporated hermetic  unit, for ambience
tfemperature +32°.

[4] Automatic defrost by hot gas, with auto-
evaporation.

[5] Interior manufactured in brown ABS "thermo-
formaftted".

[6] 6 shelves

HTE 046

Dishwasher - hood Type

[1] Hood type with self-drain wash pump & built-in rinse

pump
[2] Capacity: up to 1000 plates per hour

HTE 047

Workstation, Server

[1] Maximum storage capacity: 24 TB

[2] DDR3-SDRAM

[3] 4 GB HDD

[4] 4 x DIMM

[5] HD Graphics

[6] Ethernet lan

[7] L3 cache 3 MB

[8] Intel C222

[9] G3240

[10] Frequency: 3.1 GHz

[11] Intel wireless display fechnology

[12] MS Windows 2010 (supplied by the Ministry of
Education) to be installed

[13] MS Office (supplied by the Ministry of Education) to
be

Installed.

[14] All sofftware must be configured and user rights
assigned and demonstrated.

HTE 048

Ink Jet Printer, Color A4

[1] Color
[2] A4 size paper
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[3] Minimum 600x600 dpi

[4] 4 ppm in color 7 ppm in B/W
[5] USB 2.0

[6] 60 sheets

[7] with parallel cable

HTE 049

Colour Copier

[1] Desk top digital colour copier

[2] Maximum paper loaded: 100 sheet front loading
[3] Copy speed: color: 4 CPM black: 6 CPM

[4] 25%-400% variable zoom for copies

[5] Copy resolution: 600x1200 DPI

[6] Dimensions: 608 x 445 x 390mm (wxdxh)

HTE 050

Polaroid Camera & Film

[1] With built-in flash and memory

[2] 10 MP camera

[3] ZINK® Zero-ink prinfing

[4] 2" x 3'" color photos

[5] With pack/Zink Zero Ink Paper 2''x3""’

HTE 051

Fire safe

[1] Fire safe

[2] Tested to resist fires for 2 hours

[3] Door has contoured edges which interlock with the
car case

[4] Fitted with shelf

[5] For paper

[6] Fitted with key and electronic code

[7] Capacity 20 litres

[8] External dimensions: 342x484x411mm (HXWxD)

[?] Weight: 53kg

HTE 052

Video Camera

[1] Full HD camcorder

[2] 1080/60i Video Recording

[3] 8.9 Megapixel Still Images

[4] Backside llluminated MOS Image Sensor
[5] 38x Optical Zoom

[6] 77x Inteligent Zoom
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[7] Image Stabilization

[8] 2.7" LCD Screen

[?] Intelligent Auto Mode

[10] Focal length: 2.35-89.3 mm

[11] Effective pixels: 2,200,000 16:9

[12] Shutter speed: 1/30-1/8000 sec
[13] Recording media: SD/SDHC/SDXC

HTE 053

Color TV 42 Inch

[1] 42''screen size
[2] High confrast

[3] 3D comb filter
[4] Pal; SECAM

[5] Nicam/A2

[6] 2 x 6 Watt RMS
[7] Auto standby

[8] Remote control
[9] LED

[10] Including stand

HTE 054

Binocular Microscope

[1] Specially designed illumination for incident and
fransmitted light at the microscope stage

[2] 20x - 1280x Magnification

[3] Extensive accessory/experimenting package

[4] Scope of delivery: Microscope, power adapter, 2
eyepieces, 3 objectives, 2x Barlow lens, extensive
accessory/experimenting package, instruction
manual

[56] Zoom: 20x, 50x%, 64x, 160%, 200x, 640x

HTE 055

Electronic Analyfical Balance

[1] Capacity 120g

[2] Resolution 0.0001g

[3] Selectable environmental filters, auto tare, user
selectable span calibration points, software lockout
and reset menu, user selectable communication
settings and data print options, user definable project
and user IDs, up to 9 operating languages
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[4] 4.3" (109 mm) Full-color VGA graphic touchscreen
with user-controlled brightness

[5] AC Adapter (Included)

[6] RS232, USB Host, USB Device (included). GLP/GMP
data output with real-time clock.

[7] Metal base, ABS top housing, stainless steel pan,
glass draft shield with two piece top mounted side
doors and sliding top door, illuminated up-front level
indicator, integral weigh below hook, security bracket,
calibration lock, full housing in-use cover

HTE 056

Farinograph

[1] Test instrument for wheat and flour evaluation

[2] Freely oscillating dynamometer with highly accurate
mechanical torque fransfer

[8] Dough resistance against constant mechanical
shear recorded

as torque/time diagram

[4] Represents a complete visual record of the
characteristics of wheat flour graphically

[5] Determination of several factors

[6] Water absorption in per cent

[7] Dough development in minutes

[8] Stability in minutes

[9] Degree of softening in Farinograph units

HTE 057

Analytical Mill

[1] Suitable for grinding loss-free, dry hard and brittle
substances

[2] Maximum grain size of 6 - 7mm

[3] Nominal speed: 25000 rom

[4] Lid contact safety device

[5] Electronic overload protection

[6] Grinding chamber useful volume: 50ml

HTE 058

Computers

[1] Intern memory: 4 GB
[2] Hard drive: 500 GB
[3] Speed: 7200 rpm
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[4]
[5]
[6]
[7]
[8]

Processor: 2.41 GHz
DDR3-SDRAM

1600 MHz

4x USB 2.0 port

Including TFT monitor 18.5"

HTE 059 Laptop

[1]
[2]
[3]
[4]
[5]
[6]
[7]

Intern memory: 2 GB

Hard drive: 500 GB
Processor: 1.46 GHz

Screen diagonal: 10.1"
Resolution: 1366 x 768 pixels
LPDDR3-SDRAM

Bluetooth

HTE 060 Utilities Software

[1] 32 Bit Windows Version
[2] Norton Utilities Version 16.0 or equivalent

HTE 061 Photocopier

[1]
[2]
[3]
[4]
[5]
[6]
[7]
[8]
[9]

Multifunctional with colour Print, copy and scan
Maximum capacity: 850 sheets

Maximum copies: 99

Copy resolution: 600 x 600 DPI

Intern memory: 256 MB

Paper weight: 60 — 163 g/m2

Scan resolution: 1200 x 1200 DPI

Print speed: black: 29 ppm

Print speed color: 29 ppm

HTE 062 Digital Camera

[1]
[2]
[3]
[4]
[5]
[6]

16.0 Megapixel
SxOptical Zoom

3" diagonal screen

Full HD

Resolution: 4608 x 3456
Memory: 0,47 GB

HTE 063 Camping Tents

[1]
[2]

Ground made of polyethylene 120 g/m2
Outside made of polyester with PU coating
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[3]

For 2 persons

HTE 064

Sleeping Bags

[1]
[2]
[3]

With zipper
0.75x1.90 m
Diameter 20 x 42 cm

HTE 065

Camping Cooler Box

[1]

[2]
[3]
[4]

For outdoor activities such as picnics, barbecues,
camping and fishing

Material: Plastic

With handle

Capacity 19.5 liter

HTE 066

Double Countertop Pizza Oven

[1]
[2]
[3]
[4]

[5]
[6]
[7]

Two decks

Capacity 4+4 pizza

Digital interior temperature indicator

Adjustable top and bottom heating degree for
each oven

Baking bedplate made by refractory material
Stainless steel

Digital temperature indicator

HTE 067

Reversible Dough Sheeter

[1]
[2]
[3]
[4]
[5]

Varying speed belts

Pedal or joystick controlled

Rolling thickness is very well controlled
Cylinders are in steel chromium plated
Belt width 600mm x 1000mm length

HTE 068

Bain Marie

[1]
[2]
[3]
[4]
[5]
[6]
[7]

Dimensions: 2100x790x850 mm
Water drainage valve
Thermostatic control

LED lighting

Stainless steel body

Stainless steel well

6x 1/1 GN

HTE 069

Convection Steamer

[1]

3.2-inch touch screen LCD control panel
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[2] 99 different kind of program upload options
[3] Manual and periodic steamer

[4] Temperature 0°C - 300°C

[5] 2speed stainless steel fan

[6] Silicone sealed tempered glass

[7] Door switch system

[8] Stainless steel body

[?] 380V, 3 phase, 50 Hz

HTE 070 Double Bucket Trolley

[1] 2 bucket, 25+25 liter
[2] Chrome-plated trolley

HTE 071 Single Bucket Trolley

[1] 1 bucket, 25 liter
[2] Chrome-plated trolley

HTE 072 Double Bucket Trolley With Basket

[1] 2 bucket, 18+18 liter
[2] Chrome-plated trolley

HTE 073 Continuous Vacuum Sausage Filler

[1] 70 litre hopper capacity on a split hopper

[2] Overall construction of stainless steel

[3] Independent oil tank hermetically closed

[4] Self compensating top cam

[5] Production: 72 liter per minute

[6] Easy to handle.

[7] A knee-operated lever and has a speed regulating
control.

HTE 074 Double Bed

[1] éxé with a bedside table
[2] Mahogany wood

HTE 075 Single Bed

4 ax6 with a bedside table
Mahogany wood

HTE 076 Laundry Calender Machine

[2] Max Folding LxW (mm) - 3300x3300
[3] Max NO. of Folds(times) - 5
[4] Folding Speed(m/min) - 10-50
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[5] Air Pressure(Mpa) - 0.7

[6] Compressed air(m3/min) - 0.2

[7] Motor Power(kw) - 1.48

[8] Inverter Power(kw) - 0.75x2

[9] Rated Voltage(v) - 220/380/415

[10] Dimension(mm) - 4510x3110%1860

[11] Total Weight(kg) - 1700

[12] Comes with compressor of sufficient capacity to
match machine

[13] to come with exhaust air ducting

HTE 077 Vacuum cleaner [1] 1400 Watts motor

[2] Stainless steel 21 Liter tank

[38] Caster Wheeled

[4] 5M Power cord

[5] Blower port design

[6] Top carry handle for portability

HTE 078 Commercial Steam Iron [1] 5 Lir Capacity.

[2] Steam Iron Handset Included.
[3] Stainless Steel Boiler.

[4] Safety Pressure Switch Fitted.
[5] Safety Thermostat Fitted.

[6] Optional Trolley Available.

[7] Manual Water Feed.

[8] 1.6KW Power.

HTE 079 Color TV 32 Inch [1] 32''screen size
[2] High contrast
[3] 3D comb filter
[4] Pal; SECAM

[5] Nicam/A2

[6] 2 x 6 Watt RMS
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[7] Auto standby
[8] Remote conftrol
[9] LED

[10] Including stand

HTE 080

Commercial Laundry Steam Press
Machine

[1] Automatic

[2] Steam

[3] ? Kw

[4] Upper mould and lower mould automatic
[5] 0.4 Mpa to 0.5 Mpa

HTE 081

Tumble drier

[1]
[2]
[3]
[4]
[5]
[6]
[7]

[8]
[7]

Capacity: 433 |

Motor:0,75 kW

Dry Load:20 kg (35 kg/h)

Electric heating power:20 kW

Heating:Electric, Steam or Gas

Fan Power:1,1 kW

Control System:Programmable automatic
controlDimensions (WxDxH):1166 x 1337 x 1971 mm
Cycle time:30 min

Weight :430 kg

[10] To come with exhaust air ducting

HTE 082

Industrial Washing Machine with
wringer

[1]
[2]
[3]
[4]

Capacity: 60 Kg

Loading Type: front Loading
Mounting type : Soft — mount
Heating type : Electric

HTE 083

Mini fridge

[1]
[2]

[3]

Dimensions: 380W x 440D x 465H (mm)

Adjustable Thermostat with Temperature Range 5-
15°C

Customizable Storage with 2 Removable Glass
Shelves

HTE 084

Mosquito nets

[1]

Size: 132*192*250cm
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[2]
[3]

Size: 195%195*250

Color: white

HTE 085

Bed side rags

[1]
[2]
[3]
[4]

Size: 8*6 feet
Material: fluffy

Shape: rectangular

Colour: as per the colour scheme

HTE 086

Mirrors

Full Length

HTE 087

Duvets

[1]
[2]
[3]

Size:6*6
Material: satin
Colour: white

HTE 088

Duvets

[1]
[2]
[3]

Size:5*6
Material: satin
Colour: white

HTE 089

Bed sheefts (pairs)

[1]
[2]
[3]

6*6
Material: linen
Colour: white

HTE 090

Bed sheefts (pairs)

[1]
[2]
[3]

Size: 5%6
Material: linen
Colour: white

HTE 091

Bed runners

(1]
[2]
[3]

Size: 200*65cm

Material: satin

Material: African themed

HTE 092

Bath towels

[1]
[2]

Size: 70*135cm
Colour: white

HTE 093

Bath robes

[1]
[2]

Size: all sizes

Material: 100% cotton
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[3] Colour: white

HTE 094 Bathroom slippers [1] Feature: premium quality polyester fabric
[2] Colour: white
[3] Size: all sizes

HTE 095 Face towel [1] Size: 30*30cm

HTE 096 Electric Kettle [1] 1700ml capacity

[2] 2200 watts

[3] With dry boil protection
[4] Cord storage

[5] On/Off switch,

[6] Indicator light,

[7] Anti-slip fee

HTE 097 Pillow cases(pairs) [1] Material: linen

HTE 098 Study desk [1] Size:48to 72inches width by 24 to 36 inches depth,
height 30 inches
[2] With a study lamp

HTE 099 Pillows (pairs) [1] Material: fibre
[2] Size:20*36 cm

HTE 100 Throw pillow [1] Size: 22 inches
[2] Shape:square
[3] Material: fibre

HTE 101 Sofa 3-seater
Material: leather

HTE 102 Sofa 2-seater
Material: leather

HTE 103 Coffee maker VOHOge: 220 - 240 V
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Cordlength: 0.85 m

Frequency: 50/60 Hz

Capacity water tank: 0.6 L

Brewing time for a jug: 10 minute(s)

HTE 104 Laundry trolley [1] Product dimensions 899L x 65W x 80OH
centimeters
[2] Brand fridges
[3] Colour A
[4] Material Stainless Steel
[5] Style Modern
HTE 105 Juice dispenser [1] Triple capacity with three separate 17-liter
containers for different juice varieties.
[2] Cooling power 330W.
[3] Output capacity of 30 liters.
[4] Operating voltage 220V
HTE 106 Room service table [1] Folds for storage
[2] Wheels
HTE 107 Guest room telephone [1] 3-line LCD display

[2] 10 one-touch dial keys

[3] Speakerphone & headset jack
[4] Single Line Operation

[5] Caller ID: Call Waiting

[6] Speakerphone

[7] 50 Station Name: Number Caller ID Memory
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HTE 108 Reception desk Material: Mahogany wood with an upholstered chair
HTE 109 Wdter dispenser o Total Power 660W
e Heating Capacity 5L/h
e Cooling Capacity 2.5L/h
e Hof Tank Capacity 1L
e Cold Tank Storage 3.2L
e Hot Water storage 1.1L
¢ Unigue LED Light Indicators
e Product Dimensions MM (WxDxH): 306 X 343 X
1020
HTE 110 Blender [ 2200W motor Variable speed.
2] pulse function confrol
[3] High-quality stainless-steel blades
[4] High quality durable polycarbonate jar 2.8Lts
HTE 111 Bath mats Size: 20*30 inches
Material: cotton
HTE 112 Anti-slip bathroom mat Size: 40*60cm
Material: rubber/ latex
HTE 113 Restaurant tables Size: 1.2M (square)
Size: 24" *24" (square)
HTE 114 Restaurant chairs Size: 18" wide
Material: upholstered
HTE 115 Bar stools Height 42 inches with a back pad
Seat height 31 inches
Upholstered leather seat
HTE 116 Matress Heavy duty Reactive pocket spring system

Size: 6*6
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Colour: blue

HTE 117

Mattress

Heavy duty Reactive pocket spring system
Size: 4% *6
Colour: blue

HTE 118

Baby cot

With a baby cot mattress
Baby cot net and drawers
Standard size

HTE 119

Commercial floor scrubber

[1] Voltage: 220V.

[2] Vacuum Motor: 500W.

[3] Suction Volume: 1750mmH20.
[4] Brush Motor: 550W.

[5] Brush Speed: 200rpm.

[6] Noise Level: <=78dB.

[7] Clean Water Tank: 48L.

[8] Dirty Water Tank: 55L.

SUMMARY OF TECHNICAL SPECIFICATIONS
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TENDER FOR SUPPLY, DELIVERY, INSTALLATION, CALIBRATION, COMMISSIONING AND TRAINING ON THE USE AND
MAINTENANCE OF HOSPITALITY AND TOURISM AND ASSISTIVE TRAINING EQUIPMENT FOR SIKRI TECHNICAL TRAINING
INSTITUTE FOR THE BLIND AND DEAF - HOMABAY COUNTY

The Goods and Related Services shall comply with following Technical Specifications and Standards:

Item No Name of Goods or Related Technical Specifications and Standards Compliance
Service
HTE 00T Bowl Cutter/Chopper [1] Bowl capacity 35 litres
[2] 2 speed knife shaft drive with brake and 2 speed
bowl drive

[3] Stainless steel construction, s/steel bowl

[4] 3 phase, 380 volt electrics, 6.2HP

[5] Supplied with set of six blades, thermometer

[6] Mounted on four anti vibration/anti creep rubber

feet

HTE 002 Mincer [1] 300kg/hr, fresh meat
[2] Push-button start, stop & impulse reverse

HTE 003 Curing Needle Injector [1] 17 spring retractable needles, for bone in or boneless
products

[2] Working width 250mm, working height 280mm

[3] Throughput 1500kg/hr at 5-60% injection rate

[4] Stainless steel construction overall, with adjustable
conveyor belt advance

[5] 3 phase, 380 volt, 3,3 kW

HTE 003a Mobile CIP machine Cleaning in Place Machine (CIP)

[1] Insulated 300L tank for preparing the cleaning
solution.

[2] Electrical resistance heatfing with temperature
regulation fitted in the tank.

[8] Can maintain constant level in the tank using a
pressure switch and a control panel display.
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[4] Collectors with manually operated butterfly valves.
[5] Base frame with wheels as it needs to be mobile
[6] Stainless steel electric panel

HTE 003b

Lye solution for CIP

NaOH solution to be used in CIP machine as a cleaning
agent

HTE 003c

Nitric Acid

Nitric acid

HTE 004

Ice Maker, 50kg/Day

[1] Output not less than 50kg/day

[2] Storage capacity not less than 25kg
[3] Air condensing unit

[4] Single phase power supply

HTE 005

Mixer

[1] With 60 litre stainless steel bowl, whisk and dough
hook

[2] Double circuit timer and digital control panel.
[3] Motor 1.0-1.7 HP

HTE 006

Refrigerator, Capacity 180 — 200 Ltr

[1] Net storage capacity: 180 - 200 litres

And Gross volume (ltr)340 - 400

[2] External dimensions: 1277 x 755 x 824mm
(wxdxh)

[3] Maximum ambient temperature: 43 deg C

[4] Exterior finish: Stainless steel

[5] Interior finish: Aluminium

[6] Refrigerant: R290

[7] 2 x Nylon coated wire shelves c/w shelf clips

[8] Easy to use microprocessor control with digital
display on the front for easy visual reference

[?1 Fan assisted cooling for even temperature
distribution withinthe cabinet

[10] Automatic defrosting

HTE 007

Platform Scales

[1] Capacity 60kg x 20g
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[2] Bench standing

HTE 008

Hot Water Boiler

[1] Electric boiler to produce hot water for cleaning
[2] Capacity: 500 Litres
[3] Thermostatically controlled

HTE 009

Yogurt (500 L/Hr) Production:
Batch Pasteurizer

[1] Capacity: 500 litres

[2] Comes with agitator

[3] Automation of the process is possible without
interference of the operator

[4] Max product temperature 90C

[5] Electrical heating element:2x?kW

[6] With user friendly LCD screen

HTE 00%a

Ice bank with cooling aggregate

[1] made from stainless steel W.Nr.1.4301

[2] Thickness of insulation 60 to 75 mm

[3] Evaporator plates made from stainless steel
W.Nr.1.4301

[4] Refrigerant R404A

[5] Conftrol panel with an electronic thermostat

[6] Power supply : 3 phase 380V to 415V

[7] Ice capacity : 750 — 1000Kg

[8] Volume 1530 — 2030 Litres

HTEO10

Packing Machine

[1] Output: 1300 cups per hour

[2] Rotary turntable: 8 units

[3] Maximum diameter of cup: 71Tmm

[4] Ergonomic feeding

[5] Machine functions:

- Container de-stacking and feeding

- Container filing (optional two-layer filling)
- Foil lid de-stacking, dispensing and heat-sealing
- Dating

- Container exiting on accumulator table
[6] Power consumption: 220 V
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[7] To be supplied with an Air compressor of : 6 bar—-15
to 20 m3/h

HTEO11

ce-Builder

[1] Capacity: 175 kg
[2] Rectangular stainless steel tank,
[3] Cooling unit: capacity 10294 ice cubes per 24 hr.

HTE 012

Proving Oven

[1] 4-rack, tunnel type prover with doors at either end
[2] Manufactured in stainless steel, inside and out

[3] Insulation between inner and outer skins

[4] Wired 3ph

HTEO13

Bakers Oven

[1] 3-deck electric oven, 380V

[2] Each deck accommodates two 400x600 mm baking
frays

[3] Big window glass, stainless steel

[4] Mounted on wheels

HTEO14

lce-cream Maker

[1] Stainless steel construction

[2] Throughput: 36 litres/hour

[3] Counter model, with integral condenser

[4] Cup per hour: 330-420 cups

[5] Suitable for specialty mixes with fruit, nuts, chocolate
chips efc.

[6] Easy to clean, maintain and operate

HTE 015

Refrigerator, Capacity 70 - 100 Lir

[1] Net storage capacity: 70-100 litres Gross
volume:150ltrs

[2] External dimensions: 605 x 640 x 830mm (wxdxh)

[3] Maximum ambient temperature: 43 degC

[4] Exterior finish: Stainless steel

[5] Interior finish: Aluminium

[6] 2 x nylon coated wire shelves c/w shelf clips




Section VII - Schedule of Requirements

351

[7] Easy to use microprocessor control with digital
display on the front for easy visual reference

[8] Fan assisted cooling for even temperature
distribution within the cabinet

[?] Automatic defrosting

HTEO16

Electric Boiler, 40 Lir

[1] Stainless steel
[2] 240 v/3kw
[3] Fully variable thermostatic control

HTE 017

Fondant Kettle

[1] 112 b capacity
[2] Jacketed drum, steam heated, with paddle to
rotate the fondant

HTEO18

Bakery Production Plant: Flour Sifter

[1] Mounted on wheels
[2] Electric
[3] 2 ton/hr capacity

HTEO19

French Stick Moulder

[1] Produces baguettes and long loaves up to 700mm
length

[2] Output up to 1800 pieces per hour

[3] Weight range up to 1200g

[4] Aluminium sidewalls

[3] Mounted on stand with wheels

[4] Belt width 500mm

[5] Hopper is fitted with a safety feed

[6] Wired 3ph, 380V

HTE 020

Pastry roller, bench model

[1] Bench model

[2] Stainless steel safety guards

[3] Belt width 500mm x 850mm length

[4] Varying speed belts

[5] Folding tables for space-saving storage

[6] Cylinders in steel chromium plated

[7] Wired 3ph, 380V with low voltage control circuit
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HTE 021

Dough divider

[1] Automatic hydraulic divider for square-shaped
dough pieces

suitable for bread and baguettes

[2] Capable of dividing a 20kg dough piece into 20
portions

[3] Variable height according o weight selection

[4] Uniform spreading and precise cutting allow greater
accuracy with weight and shape of the product

[5] Wired 3ph, 380V with low voltage control circuit

HTE 022

Water Heater/Cooler

[1] 50 litre batch capacity

[2] Cooling capacity: +18 to +3 C/heating capacity: +1
to+35C

[3] Wired single phase

HTE 023

Planetary Mixer, Capacity 60 Lir.

[1] Floor standing

[2] 60 litres capacity

[3] Supplied with stainless steel bowl, beater, hook and
wire whisk.

[4] Two running speeds

[5] Wired for three phase supply

HTE 024

Planetary Mixer, Capacity 20 Lir.

[1] Table top

[2] 20 litres capacity

[3] Supplied with stainless steel bowl, beater, hook,
and wire whisk.

[4] Three running speeds

[5] Wired for a single phase supply

HTE 025

Pastry Roller, Floor Model

[1] Floor model

[2] White painted finish with stainless steel safety guards
[3] Belt width 500mm x 850mm length

[4] Reversible belts and manual sheeting thickness
reduction

[5] Folding tables for space -saving storage

[6] Varying speed belts
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[7] Cylinders are in steel chromium plated
[8] Pastry catch trays
[?] Wired 3ph, 380V, with low voltage control circuit

HTE 026

Proving Oven

[1] To accommodate 15 baking trays, 400x600 mm
[2] Stainless steel, insulated
[3] Wired single phase

HTE 027

Refrigerator, Capacity 70 - 100 Lir.

[1] Net storage capacity: 70 - 100 litres Gross volume
150 Ltrs

[2] External dimensions: 605 x 640 x 830mm (wxdxh)

[3] Maximum ambient temperature: 43 deg C

[4] Exterior finish: Stainless steel

[5] Interior finish: Aluminium

[6] 2 x nylon coated wire shelves c/w shelf clips

[7] Easy to use microprocessor control with digital
display on the front for easy visual reference

[8] Fan assisted cooling for even temperature
distribution within

the cabinet

[?] Automatic defrosting

HTE 028

Pastry Oven

[1] Two deck electric oven

[2] Each deck holds two 400x600 mm baking frays
[3] Big window glass, stainless steel

[4] Mounted on wheels

[5] Wired 3ph, 380V

HTE 029

Mincer, Electric

[1] 300kg/hr, fresh meat
[2] Push-button start, stop & impulse reverse

HTE 030

Electric Food/Meat Slicing
Machines

[1] Gravity feed
[2] 10" disc

HTE 031

Chest Freezer, 200 Lir

[1] Capacity 197 It
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HTE 032

Solid Top Stove

[1] Multi fuel stove

[2] Heat output 7.5kw

[3] Castiron

[4] Fuel: Multi, solid, wood

HTE 033

Electric Salamander/Grill

[1] Hot plate oven
[2] Digital fimer control
[3] Stainless steel

HTE 034

Bain Marie

[1] Stainless steel
[2] Thermostat
[3] Conftrol light

HTE 035

Counter Refrigerator/
Worktop,

Capacity 500L

[15]
[16]
[17]
[18]
[19]
[20]
[21]
[22]
[23]
[24]
[25]
[26]
[27]
[28]

Temperature Range 0~5°C

Features Ambient temp. 43°C

CFC Freeze R-134A refrigerant gas
Ergonomic doors and handers
Rounded internal corner for easily clean
LED monitor digital controls

Spring door hinges

Removable door gaskets

Stainless steel internal & external
Heavy loaded legs

External Dimensions 2000x700x850 mm
Static Cooling system

350W

Power votage 220-240V 50 Hz

HTE 036

Stew Pan
(10 Off@ 36)

[4] Material: stainless steel
[5] Power:1000w (6-in 1 multifunctional)
[6] Voltage:200

HTE 037

Microwave

[3] 1000 watts
[4] With turntable
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HTE 038

Electric Bread Slicer, 1000 Watt

[1] 30 blades, set 16mm apart

HTE 039

Plain Top Hot Cupboard

[1] Stainless steel exterior
[2] 1200 x 700 x 850mm (Ixdxh)

HTE 040

Electronic Cash Register

[1] General purpose cash control system

[2] Indicates items, total, departments and
change

[8] 12 price presentable departments as
standard

[4] Electronic clock displays time and date

[5] Features audit roll and receipt facility

[6] Provides nine types of transaction totals

HTE 041

Coffee Percolator

[1] Makes 48 cups

[2] Stainless steel

[3] Automatically and keeps the coffee at serving
temperature.

[4] Indicator light ON/OFF switch and glass coffee level
indicator

HTE 042

Espresso Coffee Machine

[1] Including coffee bean grinder
[2] Outlets for steam, coffee and hot water

HTE 043

Flambe Trolley

[1] 1 cooking range, 1 fire

[2] With drawers for storage

[3] Brass covered bottle holder and handle
[4] Stainless steel cooking range

HTE 044

Horizontal Refrigerated Display

[1] Length 2.1 metres
[2] To be mounted on table/counter

HTE 045

Vertical Wine Cooler

[7] Load capacity: 90 bottles
[8] Glass door Thermopane®, reversible, closure by
magnetic joint.
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[?] Incorporated hermetic  unit, for ambience
temperature +32°.

[10] Automatic defrost by hot gas, with auto-
evaporation.

[11] Interior manufactured in brown ABS "thermo-
formaftted".

[12] 6 shelves

HTE 046 Dishwasher - hood Type [1] Hood type with self-drain wash pump & built-in rinse
pump
[2] Capacity: up to 1000 plates per hour
HTE 047 Workstation, Server [1] Maximum storage capacity: 24 TB
[2] DDR3-SDRAM
[3] 4 GB HDD
[4] 4 x DIMM
[5] HD Graphics
[6] Ethernet lan
[7] L3 cache 3 MB
[8] Intel C222
[9] G3240
[10] Frequency: 3.1 GHz
[11] Intel wireless display technology
[12] MS Windows 2010 (supplied by the Ministry of
Education) to be installed
[13] MS Office (supplied by the Ministry of Education) to
be
Installed.
[14] All software must be configured and user rights
assigned and demonstrated.
HTE 048 Ink Jet Printer, Color A4 [1] Color

[2] A4 size paper

[3] Minimum 600x600 dpi

[4] 4 ppm in color 7 ppm in B/W
[5] USB 2.0




Section VII - Schedule of Requirements

357

[6] 60 sheets
[7] with parallel cable

HTE 049

Colour Copier

[1] Desk top digital colour copier

[2] Maximum paper loaded: 100 sheet front loading
[3] Copy speed: color: 4 CPM black: 6 CPM

[4] 25%-400% variable zoom for copies

[5] Copy resolution: 600x1200 DPI

[6] Dimensions: 608 x 445 x 390mm (wxdxh)

HTE 050

Polaroid Camera & Film

[1] With built-in flash and memory

[2] 10 MP camera

[3] ZINK® Zero-ink prinfing

[4] 2" x 3'" color photos

[5] With pack/Zink Zero Ink Paper 2''x3""’

HTE 051

Fire safe

[1] Fire safe

[2] Tested to resist fires for 2 hours

[3] Door has contoured edges which interlock with the
car case

[4] Fitted with shelf

[5] For paper

[6] Fitted with key and electronic code

[7] Capacity 20 litres

[8] External dimensions: 342x484x411mm (HXWxD)

[?] Weight: 53kg

HTE 052

Video Camera

[1] Full HD camcorder

[2] 1080/60i Video Recording

[3] 8.9 Megapixel Still Images

[4] Backside llluminated MOS Image Sensor
[5] 38x Optical Zoom

[6] 77x Inteligent Zoom

[7] Image Stabilization

[8] 2.7" LCD Screen

[9] Intelligent Auto Mode
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[10] Focal length: 2.35-89.3 mm

[11] Effective pixels: 2,200,000 16:9

[12] Shutter speed: 1/30-1/8000 sec
[13] Recording media: SD/SDHC/SDXC

HTE 053

Color TV 42 Inch

[1] 42''screen size
[2] High confrast

[3] 3D comb filter
[4] Pal; SECAM

[5] Nicam/A2

[6] 2 x 6 Watt RMS
[7] Auto standby

[8] Remote control
[9] LED

[10] Including stand

HTE 054

Binocular Microscope

[1] Specially designed illumination for incident and
fransmiftted light at the microscope stage

[2] 20x - 1280x Magnification

[3] Extensive accessory/experimenting package

[4] Scope of delivery: Microscope, power adapter, 2
eyepieces, 3 objectives, 2x Barlow lens, extensive
accessory/experimenting package, instruction
manual

[5] Zoom: 20x%, 50%, 64x, 160x%, 200%, 640x

HTE 055

Electronic Analytical Balance

[1] Capacity 120g

[2] Resolution 0.0001g

[3] Selectable environmental filters, auto tare, user
selectable span calibration points, sofftware lockout
and reset menu, user selectable communication
settings and data print options, user definable project
and user IDs, up to 9 operating languages

[4] 4.3" (109 mm) Full-color VGA graphic touchscreen
with user-controlled brightness

[5] AC Adapter (Included)
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[6] RS232, USB Host, USB Device (included). GLP/GMP
data output with real-time clock.

[7] Metal base, ABS top housing, stainless steel pan,
glass draft shield with two piece top mounted side
doors and sliding top door, illuminated up-front level
indicator, integral weigh below hook, security bracket,
calibration lock, full housing in-use cover

HTE 056

Farinograph

[1] Test instrument for wheat and flour evaluation

[2] Freely oscillating dynamometer with highly accurate
mechanical torque fransfer

[3] Dough resistance against constant mechanical
shear recorded

as torque/time diagram

[4] Represents a complete visual record of the
characteristics of wheat flour graphically

[5] Determination of several factors

[6] Water absorption in per cent

[7] Dough development in minutes

[8] Stability in minutes

[9] Degree of softening in Farinograph units

HTE 057

Analytical Mill

[1] Suitable for grinding loss-free, dry hard and brittle
substances

[2] Maximum grain size of 6 - 7mm

[3] Nominal speed: 25000 rom

[4] Lid contact safety device

[5] Electronic overload protection

[6] Grinding chamber useful volume: 50ml

HTE 058

Computers

[?] Intern memory: 4 GB
[10] Hard drive: 500 GB
[11] Speed: 7200 rpm
[12] Processor: 2.41 GHz
[13] DDR3-SDRAM

[14] 1600 MHz
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[15] 4x USB 2.0 port
[16] Including TFT monitor 18.5"

HTE 059 Laptop [8] Intern memory: 2 GB
[?] Hard drive: 500 GB
[10] Processor: 1.46 GHz
[11] Screen diagonal: 10.1"
[12] Resolution: 1366 x 768 pixels
[13] LPDDR3-SDRAM
[14] Bluetooth
HTE 060 Utilities Software [1] 32 Bit Windows Version
[2] Norton Utilities Version 16.0 or equivalent
HTE 061 Photocopier [10] Multifunctional with colour Print, copy and scan
[11] Maximum capacity: 850 sheets
[12] Maximum copies: 99
[13] Copy resolution: 600 x 600 DPI
[14] Intern memory: 256 MB
[15] Paper weight: 60 — 163 g/m?2
[16] Scan resolution: 1200 x 1200 DP!I
[17] Print speed: black: 29 ppm
[18] Print speed color: 29 ppm
HTE 062 Digital Camera [7] 16.0 Megapixel
[8] 5xOptical Zoom
[?] 3" diagonal screen
[10] Full HD
[11] Resolution: 4608 x 3456
[12] Memory: 0,47 GB
HTE 063 Camping Tents [4] Ground made of polyethylene 120 g/m2
[5] Outside made of polyester with PU coating
[6] For 2 persons
HTE 064 [4] With zipper

Sleeping Bags
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[6] 0.75x1.90m
[6] Diameter 20 x 42 cm

HTE 065 Camping Cooler Box

[5] For outdoor activities such as picnics, barbecues,
camping and fishing

[6] Material: Plastic

[7] With handle

[8] Capacity 19.5 liter

HTE 066 Double Countertop Pizza Oven

[8] Two decks

[?] Capacity 4+4 pizza

[10] Digital interior temperature indicator

[11] Adjustable fop and bofttom heating degree for
each oven

[12] Baking bedplate made by refractory material

[13] Stainless steel

[14] Digital tfemperature indicator

HTE 067 Reversible Dough Sheeter

[6] Varying speed belts

[7] Pedal orjoystick controlled

[8] Rolling thickness is very well controlled

[?] Cylinders are in steel chromium plated
[10] Belt width 600mm x 1000mm length

HTE 068 Bain Marie

[8] Dimensions: 2100x7920x850 mm
[?] Water drainage valve

[10] Thermostatic control

[11] LED lighting

[12] Stainless steel body

[13] Stainless steel well

[14] 6x 1/1 GN

HTE 069 Convection Steamer

[10] 3.2-inch touch screen LCD control panel
[11] 99 different kind of program upload options
[12] Manual and periodic steamer

[13] Temperature 0°C - 300°C
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[14]
[15]
[16]
[17]
[18]

2 speed stainless steel fan
Silicone sealed tempered glass
Door switch system

Stainless steel body

380V, 3 phase, 50 Hz

HTE 070 Double Bucket Trolley

[3] 2 bucket, 25+25 liter
[4] Chrome-plated trolley

HTE 071 Single Bucket Trolley

[3] 1 bucket, 25 liter
[4] Chrome-plated trolley

HTE 072 Double Bucket Trolley With Basket

[3] 2 bucket, 18+18 liter
[4] Chrome-plated trolley

HTE 073 Continuous Vacuum Sausage Filler

[1] 70 litre hopper capacity on a split hopper

[2] Overall construction of stainless steel

[3] Independent oil tank hermetically closed

[4] Self compensating top cam

[5] Production: 72 liter per minute

[6] Easy to handle.

[7] A knee-operated lever and has a speed regulating
control.

HTE 074 Double Bed

[3] 6x6 with a bedside table
[4] Mahogany wood

HTE 075 Single Bed

4 x6 with a bedside table
Mahogany wood

HTE 076 Laundry Calender Machine

[2] Max Folding LxW (mm) - 3300x3300
[3] Max NO. of Folds(times) - 5

[4] Folding Speed(m/min) - 10-50

[5] Air Pressure(Mpa) - 0.7

[6] Compressed air(m3/min) - 0.2
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[7] Motor Power(kw) - 1.48

[8] Inverter Power(kw) - 0.75x2

[9] Rated Voltage(v) - 220/380/415

[10] Dimension(mm) - 4510x3110x1860

[11] Total Weight(kg) - 1700

[12] Comes with compressor of sufficient capacity to
match machine

[13] to come with exhaust air ducting

HTE 077 Vacuum cleaner [7] 1400 Watts motor

[8] Stainless steel 21 Liter tank

[?] Caster Wheeled

[10] 5M Power cord

[11] Blower port design

[12] Top carry handle for portability

HTE 078 Commercial Steam Iron [?] 5 Ltr Capacity.
[10] Steam Iron Handset Included.
[11] Stainless Steel Boiler.

[12] Safety Pressure Switch Fitted.
[13] Safety Thermostat Fitted.

[14] Optional Trolley Available.
[15] Manual Water Feed.

[16] 1.6KW Power.

HTE 079 Color TV 32 Inch [1] 32''screen size
[2] High confrast
[3] 3D comb filter
[4] Pal; SECAM

[5] Nicam/A2

[6] 2 x 6 Watt RMS
[7] Auto standby
[8] Remote conftrol
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[9] LED
[10] Including stand

HTE 080

Commercial Laundry Steam Press
Machine

[1] Automatic

[2] Steam

[3] 9 Kw

[4] Upper mould and lower mould automatic
[5] 0.4 Mpa to 0.5 Mpa

HTE 081

Tumble drier

[11] Capacity: 433 |

[12] Motor:0,75 kW

[13] Dry Load:20 kg (35 kg/h)

[14] Electric heating power:20 kW

[15] Heating:Electric, Steam or Gas

[16] Fan Power:1,1 kW

[17] Control System:Programmable automatic
controlDimensions (WxDxH):1166 x 1337 x 1971 mm

[18] Cycle time:30 min

[19] Weight :430 kg

[20] To come with exhaust air ducting

HTE 082

Industrial Washing Machine with
wringer

[5] Capacity: 60 Kg

[6] Loading Type: front Loading
[7] Mounting type : Soft - mount
[8] Heating type : Electric

HTE 083

Mini fridge

[4] Dimensions: 380W x 440D x 465H (mm)

[5] Adjustable Thermostat with Temperature Range 5-
15°C

[6] Customizable Storage with 2 Removable Glass
Shelves

HTE 084

Mosquito nets

[4] Size: 132*192*250cm
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[5]
[6]

Size: 195%195*250

Color: white

HTE 085

Bed side rags

[5]
[6]
[7]
[8]

Size: 8*6 feet
Material: fluffy

Shape: rectangular

Colour: as per the colour scheme

HTE 086

Mirrors

Full Length

HTE 087

Duvets

[4]
[5]
[6]

Size:6*6
Material: satin
Colour: white

HTE 088

Duvets

[4]
[5]
[6]

Size:5*6
Material: satin
Colour: white

HTE 089

Bed sheefts (pairs)

[4]
[5]
[6]

6*6
Material: linen
Colour: white

HTE 090

Bed sheefts (pairs)

[4]
[5]
[6]

Size: 5%6
Material: linen
Colour: white

HTE 091

Bed runners

[4]
[5]
[6]

Size: 200*65cm

Material: satin

Material: African themed

HTE 092

Bath towels

[3]
[4]

Size: 70*135cm
Colour: white

HTE 093

Bath robes

[4]
[5]

Size: all sizes

Material: 100% cotton
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[6]

Colour: white

HTE 094

Bathroom slippers

[4]
[5]
[6]

Feature: premium quality polyester fabric
Colour: white
Size: all sizes

HTE 095

Face towel

[2] Size: 30*30cm

HTE 096

Electric Kettle

[8]
[9]

1700ml capacity
2200 watts

[10] With dry boil protection
[11] Cord storage

[12] On/Off switch,

[13] Indicator light,

[14] Anti-slip feet

HTE 097

Pillow cases(pairs)

[2]

Material: linen

HTE 098

Study desk

[3]

[4]

Size: 48 to 72 inches width by 24 1o 36 inches depth,
height 30 inches
With a study lamp

HTE 099

Pillows (pairs)

[3]
[4]

Material: fibre
Size: 20*36 cm

HTE 100

Throw pillow

[4]
[5]
[6]

Size: 22 inches
Shape: square
Material: fibre

HTE 101

Sofa

3-seater
Material: leather

HTE 102

Sofa

2-seater
Material: leather

HTE 103

Coffee maker

Voltage: 220 - 240 V
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Cordlength: 0.85 m

Frequency: 50/60 Hz

Capacity water tank: 0.6 L

Brewing time for a jug: 10 minute(s)

HTE 104 Laundry trolley [6] Product dimensions 899L x 65W x 80OH
centimeters
[7] Brand fridges
[8] Colour A
[?] Material Stainless Steel
[10] Style Modern
HTE 105 Juice dispenser [5] Triple capacity with three separate 17-liter
containers for different juice varieties.
[6] Cooling power 330W.
[7] Output capacity of 30 liters.
[8] Operating voltage 220V
HTE 106 Room service table [3] Folds for storage
[4] Wheels
HTE 107 Guest room telephone [8] 3-line LCD display

[?] 10 one-touch dial keys

[10] Speakerphone & headset jack
[11] Single Line Operation

[12] Caller ID: Call Waiting

[13] Speakerphone

[14] 50 Station Name: Number Caller ID Memory
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HTE 108 Reception desk Material: Mahogany wood with an upholstered chair
HTE 109 Wdter dispenser o Total Power 660W
e Heating Capacity 5L/h
e Cooling Capacity 2.5L/h
e Hof Tank Capacity 1L
e Cold Tank Storage 3.2L
e Hot Water storage 1.1L
¢ Unigue LED Light Indicators
e Product Dimensions MM (WxDxH): 306 X 343 X
1020
HTE 110 Blender [5] 2200W motor Variable speed.
[6] pulse function control
[7] High-quality stainless-steel blades
[8] High quality durable polycarbonate jar 2.8Lts
HTE 111 Bath mats Size: 20*30 inches
Material: cotton
HTE 112 Anti-slip bathroom mat Size: 40*60cm
Material: rubber/ latex
HTE 113 Restaurant tables Size: 1.2M (square)
Size: 24" *24" (square)
HTE 114 Restaurant chairs Size: 18" wide
Material: upholstered
HTE 115 Bar stools Height 42 inches with a back pad
Seat height 31 inches
Upholstered leather seat
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HTE 116

Matress

Heavy duty Reactive pocket spring system
Size: 6*6
Colour: blue

HTE 117

Mattress

Heavy duty Reactive pocket spring system
Size: 4% *6
Colour: blue

HTE 118

Baby cot

With a baby cot mattress
Baby cot net and drawers
Standard size

HTE 119

Commercial floor scrubber

[?] Voltage: 220V.

[10] Vacuum Motor: 500W.

[11] Suction Volume: 1750mmH20.
[12] Brush Motor: 550W.

[13] Brush Speed: 200rpm.

[14] Noise Level: <=78dB.

[15] Clean Water Tank: 48L.

[16] Dirty Water Tank: 55L.

HTE 120

Audiometer

[1] Frequency Range: 125 Hz to 8000 Hz.
[2] Frequency Accuracy: £1%.
[3] Output Levels: -10 dB HL to 120 dB HL (varies by
frequency and fransducer type)
[4] Level Accuracy: =3 dB.
Harmonic Distortion: <2% at 500 Hz, 800 Hz, and 1000
Hz.

HTE 121

Autoscope

Bright and clear illumination LED light source
[1] High-quality magnification
[2] Fiber optic light fransmission
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[3] Even and shadow-free illumination
Compact and portable

HTE 122 Snellen chart [1] Design:Traditional layout with 11 rows of

letters.Letters decrease in size from top to
bottom

[2] Lettering: Optotypes: Sloan letters (C, D, E, F, L,
O, P, T, Z) High-contrast black letters on a white
background

[3] Dimensions: Common sizes: 22 x 11 inches (56 x
28 cm).Variants available for different testing
distances (e.g., 10 ft, 20 f1)

[4] Materials: plastic versions

[5] Measurement Indicators:Each line labeled with
the corresponding visual acuity value (e.g.,
20/20, 20/40)

[6] Standard distance for testing typically 20 feet (6
meters)
Usage:Testing Distance:Designed for use at a
standard  distance, usually 20 feet (6
meters).Adjustments available for shorter testing
distances (10 feet)

HTE 123 Pen Light ] Pen Light with Pupil Gauge Features:

[1

[2] Bright LED or incandescent light, push-button or
slide switch

[3] Pen-shaped, compact, and portable

1 Lightweight and easy to handle

2

3] Resistant to wear and tear from frequent use

4 powered by AAA or AA batteries

[
[
[
[

]
] Durable metal or plastic construction
]
]
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Long battery life with efficient energy consumption

HTE 124

Lensometer

[1]
[2]

3
4

[
[
[5
[6
[7
8
9
[1
[

Auto Lensmeter

Measures sphere, cylinder, axis, prism, and
pupillary distance (PD),Suitable for single vision,
bifocal, and progressive lenses

Technology:Automatic lens detection and
measurement,High-precision optical sensor

Display:Large, easy-to-read digital screen
Displays all measured values simultaneously

User Interface:Intuitive touch-screen or button-
based navigation

Lightweight for ease of handling and portability
Power Supply:Powered by AC adapter

]
]
]
]
] Design: Compact and ergonomic design
]
]
0

]Addiﬂonol Features: UV fransmission
measurement

11 Prln’r function for measurement results and

Data storage and transfer capabilities (e.g., USB)

HTE 125

Slit lamp

Imaging:High-resolution digital camera for
capturing detailed images and videos

Optics:Precision optics illumination with
adjustable intensity.Various illumination modes
(e.g., diffuse, direct, retroillumination)

Display:Large LCD screen for real-time viewing of
images,Option to connect to external monitors
for larger display

User Interface:Touch-screen interface or physical
buttons for adjusting settings
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Design:Ergonomic and durable construction

Compact and stable base for secure placement
during examinations

Power Supply:Powered by AC adapter

Connectivity:

]USB and HDMI ports for data transfer and
external display connection,

]
]
]
] Energy-efficient design for prolonged use
]
0

11] Compatibility- with image analysis software for
detailed examination and record-keeping

12]Accessories: Includes accessories such as chin
rest, forehead rest, and adjustable headrest for
with multiple magnification levels (commonly
10x, 16x, 25x) lllumination:LED
pafient comfort,Optional attachments for
additional imaging capabilities (e.g., fluorescein
angiography)

HTE 126 Tonometer [1] Measurement Technique: Applanation method
based on Goldmann principle, Accurate and
reliable IOP readings

Handheld and portable
Built-in LED or halogen light source

visualization

High-quality opfics for clear viewing of the
corneaq,

Precision alignment system to ensure accurate
applanation

Easy-to-read scale for direct IOP readings

]
]
] Adjustable illumination intensity for better
]
]
]
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8] Measurement range typically from 0 to 80 mmHg
9] Battery-operated for mobility
10

]Long bafttery life to support multiple
examinations

[11] Patient Comfort:
[12] Desighed to minimize patient discomfort during
IOP measurement

Accessories
[13]Inc|udes tonometer probe and calibration tools

[14] Comes with a carrying case for protection and
portability

[15] Maintenance: Easy to clean and maintain
Meets clinical standards for accuracy and reliability
in IOP measurement

HTE 127

Auto-refractometer

[1] Measurement Capabilities: Automatic
keratometry and refractometry, Measures
corneal curvature, refractive error (sphere,
cylinder, axis), and pupil size

[2] Advanced optical and sensor fechnology for
precise measurements, High-speed
measurement process for quick and efficient
exams

[3] Large, high-resolution LCD screen for clear
display of measurement results, Simultaneous
display of keratometry and refractometry data

[4] Intuitive touch-screen interface for easy
operation,

[5] User-friendly menu and navigation system

[6] Ergonomic design for patient comfort and ease
of use, Compact and lightweight for portability
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and space-saving
[7] Powered by AC adapter

[8] USB ports for data transfer to external devices,
Compatibility with electronic medical records
(EMR) systems

[9] Auto-Tracking: Automatic alignment and
tracking for accurate and consistent
measurements

[10] Data Storage:Iinternal memory for storing patient
data and measurement results

[11] Print Function:Built-in printer for immediate
printout of measurement results

[12] Calibration: Self-calibration feature to ensure
ongoing accuracy and reliability

[13] Compliance:Adheres to guidelines for
ophthalmic diagnostic instruments
Accessories: accessories such as chinrest, forehead
rest, and power adapter

HTE 128

Retinoscope

1] mumination Type: LED or Xenon Halogen, Streak
lllumination and Spoft lllumination

2 Brightness Conftrol: Continuous brightness control
3
accurate diagnosis

4] Fitter: Integrated polarisation filter for reduced
corneal reflex

5 Battery Compatibility: Compatible with BETA
rechargeable handles (Li-ion and NiMH) and
also with the HEINE EN 200 Wall Transformer

[6] Weight: Lightweight and easy to handle

[
[
[
[
[

]
]
]Beam Control: Easy to control the beam for
]
]

[7] Features: Durability, Ergonomics, Versatility and
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Precision: Precision optics for high-quality
diagnostic results

[8] Adaptability: Easy to switch between spot and
streak illumination

[9] Lens Aperture: Adjustable aperture for various
examinafion needs And Focus Adjustment
Power Source: Battery operated with long battery
life




Section VII - Schedule of Requirements 376

SUMMARY OF TECHNICAL SPECIFICATIONS

TENDER FOR SUPPLY, DELIVERY, INSTALLATION, CALIBRATION, COMMISSIONING AND TRAINING ON THE USE AND
MAINTENANCE OF HOSPITALITY AND TOURISM AND BUILDING AND CIVIL ENGINEERING EQUIPMENT FOR SIALA TECHNICAL
TRAINING INSTITUTE — MIGORI COUNTY

The Goods and Related Services shall comply with following Technical Specifications and Standards:

Item No Name of Goods or Related Technical Specifications and Standards Compliance
Service
HTE 00T Bowl Cutter/Chopper [1] Bowl capacity 35 litres
[2] 2 speed knife shaft drive with brake and 2 speed bowl
drive

[3] Stainless steel construction, s/steel bowl

[4] 3 phase, 380 volt electrics, 6.2HP

[5] Supplied with set of six blades, thermometer

[6] Mounted on four anti vibration/anti creep rubber feet

HTE 002 Mincer [1] 320kg/hr, fresh meat
[2] With Reverse option
[2] Push-button start, stop.

HTE 003 Curing Needle Injector [1] 17 spring retractable needles, for bone in or boneless
products

[2] Working width 250mm, working height 280mm

[3] Throughput 1500kg/hr at 5-60% injection rate

[4] Stainless steel construction overall, with adjustable
conveyor

belt advance

[5] 3 phase, 380 volt, 3,3 kW

HTE 004 Ice Maker, 50kg/Day [1] Ice production:5T/25H
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[2] Ice Weight 25kg

[3Evaporating Temperature (-20 degrees
[4] Condensing Temperature
[5]Working Power 22kw

HTE 005

Mixer

[1] With 60 litre stainless steel bowl, whisk and dough
hook

[2] Double circuit timer and digital control panel.

[3]1 Motor 1.0-1.7 HP

HTE 006

Refrigerator,

[1] Net storage capacity: 196 litres

[2] External dimensions: 684 x 755 x 824mm

(wxdxh)

[3] Maximum ambient temperature: 43 deg C

[4] Exterior finish: Stainless steel

[5] Interior finish: Aluminium

[6] Refrigerant: R134a

[7] 2 x Nylon coated wire shelves c/w shelf clips

[8] Easy to use microprocessor control with digital display on
the front for easy visual reference

[9] Fan assisted cooling for even temperature distribution
within

the cabinet

[10] Automatic defrosting

HTE 007

Platform Scales

[1] Capacity 60kg x 20g
[2] Bench standing

HTE 008

Hot Water Boiler

[1] Electric boiler to produce hot water for cleaning
[2] Capacity: 500 Litres
[3] Thermostatically controlled

HTE 009

Yogurt (500 L/Hr) Production:

Batch Pasteurizer

[1] Capacity: 500 litres

[2] Agitator: 1450 rpm

[3] Automation of the process is possible without
interference of the operator

[4] Max product temperature 90C
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[5] Electrical heating element: 2 x 9 kW
[6] With user friendly LCD screen

HTE 010

Packing Machine

[1] Output: 1300 cups per hour

[2] Rotary turntable: 8 units

[3] Maximum diameter of cup: 7Imm

[4] Ergonomic feeding

[5] Machine functions:

- Container de-stacking and feeding

- Container filling (optional two-layer filling)
- Foil lid de-stacking, dispensing and heat-sealing
- Dating

- Container exiting on accumulator table

[6] Power consumption: 220 V

[7] Air supply: 6 bar — 15 to 20 m3/h

HTEO11

Ice-Builder

[1] Capacity: 175 kg
[2] Rectangular stainless steel tank,
[3] Cooling unit: capacity 10294 ice cubes per 24 hr.

HTE 012

Proving Oven

[1] 4-rack, tunnel type prover with doors at either end
[2] Manufactured in stainless steel, inside and out

[3] Insulation between inner and outer skins

[4] Wired 3ph

HTEO13

Bakers Oven

[1] 3-deck electric oven, 380V

[2] Each deck accommodates two 400x600 mm baking trays
[3] Big window glass, stainless steel

[4] Mounted on wheels

HTEO14

lce-cream Maker

[1] Stainless steel construction

[2] Throughput: 36 litres/hour

[3] Counter model, with integral condenser

[4] Cup per hour: 330-420 cups

[5] Suitable for specialty mixes with fruit, nuts, chocolate
chipsetc.

[6] Easy to clean, maintain and operate
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HTEO15

Refrigerator, Capacity 153 Lir

[1] Net storage capacity: 153 litres

[2] External dimensions: 605 x 640 x 830mm (wxdxh)
[3] Maximum ambient temperature: 43 degC

[4] Exterior finish: Stainless steel

[5] Interior finish: Aluminium

[6] Refrigerant: R134a

[7] 2 x nylon coated wire shelves ¢/w shelf clips

[8] Easy to use microprocessor control with digital display on
the front for easy visual reference

[9] Fan assisted cooling for even temperature distribution
withinthe cabinet

[10] Automatic defrosting

HTEO16

Electric Boiler, 40 Lir

[1] Stainless steel
[2]1 240 v/3kw
[3] Fully variable thermostatic control

HTE 017

Fondant Kettle

[1] 112 Ib capacity
[2] Jacketed drum, steam heated, with paddle to rotate the
fondant

HTEO18

Bakery Production Plant: Flour
Sifter

[11 Mounted on wheels
[2] Electric
[3] 2 ton/hr capacity

HTEO19

French Stick Moulder

[1] Produces baguettes and long loaves up to 700mm length
[2] Output up to 1800 pieces per hour

[3] Weight range up to 1200g

[4] Aluminium sidewalls

[3] Mounted on stand with wheels

[4] Belt width 500mm

[5] Hopper is fitted with a safety feed

[6] Wired 3ph, 380V

HTE 020

Pastry roller, bench model

[1] Bench model
[2] Stainless steel safety guards
[3] Belt width 500mm x 850mm length
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[4] Varying speed belts

[5] Folding tables for space-saving storage

[6] Cylinders in steel chromium plated

[7] Wired 3ph, 380V with low voltage control circuit

HTE 021

Dough divider

[1] Automatic hydraulic divider for square-shaped dough
piecessuitable for bread and baguettes

[2] Capable of dividing a 20kg dough piece into 20 portions
[3] Variable height according to weight selection

[4] Uniform spreading and precise cutting allow greater
accuracywith weight and shape of the product

[5] Wired 3ph, 380V with low voltage control circuit

HTE 022

Water Heater/Cooler

[1] 50 litre batch capacity

[2] Cooling capacity: +18 to +3 C/heating capacity: +1 to
+35C

[3] Wired single pase

HTE 023

Planetary Mixer,

[1] Floor standing

[2] 60 litres capacity

[3] Supplied with stainless steel bowl, beater, hook and
wirewhisk.

[4] Two running speeds

[5] Wired for three phase supply

HTE 024

Planetary Mixer, Capacity 20 Lir.

[1] Table top

[2] 20 litres capacity

[3] Supplied with stainless steel bowl, beater, hook, and
wire whisk.

[4] Three running speeds

[5] Wired for a single phase supply

HTE 025

Pastry Roller, Floor Model

[1] Floor model

[2] White painted finish with stainless steel safety guards
[3] Belt width 500mm x 850mm length

[4] Reversible belts and manual sheeting thickness reduction
[5] Folding tables for space -saving storage
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[6] Varying speed belts

[7] Cylinders are in steel chromium plated

[8] Pastry catch trays

[9] Wired 3ph, 380V, with low voltage control circuit

HTE 026

Proving Oven

[1] To accommodate 15 baking trays, 400x600 mm
[2] Stainless steel, insulated
[3] Wired single phase

HTE 027

Refrigerator, Capacity 135 Lir.

[1] Net storage capacity: 153 litres

[2] External dimensions: 605 x 640 x 830mm (wxdxh)
[3] Maximum ambient temperature: 43 deg C

[4] Exterior finish: Stainless steel

[5] Interior finish: Aluminium

[6] Refrigerant: R134a

[7] 2 x nylon coated wire shelves c/w shelf clips

[8] Easy to use microprocessor control with digital display on
the front for easy visual reference

[9] Fan assisted cooling for even temperature distribution
withinthe cabinet

[10] Automatic defrosting

HTE 028

Pastry Oven

[11 Two deck electric oven

[2] Each deck holds two 400x600 mm baking trays
[3] Big window glass, stainless steel

[4] Mounted on wheels

[5] Wired 3ph, 380V

HTE 029

Mincer, Electric

[1] 300kg/hr, fresh meat
[2] Push-button start, stop & impulse reverse

HTE 030

Electric Food/Meat Slicing
Machines

[1] Gravity feed
[2] 10" disc

HTE 031

Chest Freezer, 200 Lir

[1] Capacity 197 It

HTE 032

Solid Top Stove

[1] Multi fuel stove
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[2] Heat output 7.5kw
[3] Cast iron
[4] Fuel: Multi, solid, Wood

HTE 033

Electric Salamander/Grill

[11 Hot plate oven
[2] Digital timer control
[3] Stainless steel

HTE 034

Bain Marie

[1] Stainless steel
[2] Thermostat
[3] Control light

HTE 035

Counter Refrigerator/
Worktop,

Capacity 500L

[11 Temperature Range 0~5°C

[2] Features Ambient temp. 43°C

[3] CFC Freeze R-134A refrigerant gas

[4] Ergonomic doors and handers

[5] Rounded internal corner for easily clean
[6] LED monitor digital controls

[7] Spring door hinges

[8] Removable door gaskets

[9] Stainless steel internal & external

[10] Heavy loaded legs

[11] External Dimensions 2000x700x850 mm
[12] Static Cooling system

[131350W

Power votage 220-240V 50 Hz

HTE 036

Stew Pan

[7]1 Material: stainless steel
[8] Power:1000w (6-in 1 multifunctional)
Voltage:200

HTE 037

Microwave

[11 1000 watts
With turntable

HTE 038

Electric Bread Slicer, 1000 Watt

[11 30 blades, set 16mm apart
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HTE 039 Plain Top Hot Cupboard [1] Stainless steel exterior
[2] 1200 x 700 x 850mm (Ixdxh)
HTE 040 Electronic Cash Register [1] General purpose cash control system
[2] Indicates items, total, departments and change
[3] 12 price presentable departments as standard
[4] Electronic clock displays time and date
[5] Features audit roll and receipt facility
[6] Provides nine types of transaction totals
HTE 041 Coffee Percolator [1] Makes 48 cups
[2] Stainless steel
[3] Automatically and keeps the coffee at serving
temperature.
[4] Indicator light ON/OFF switch and glass coffee level
indicator
HTE 042 Espresso Coffee Machine [1] Including coffee bean grinder
[2] Outlets for steam, coffee and hot water
HTE 043 Flambe Trolley [1] T cooking range, 1 fire
[2] With drawers for storage
[3] Brass covered bottle holder and handle
[4] Stainless steel cooking range
HTE 044 Horizontal Refrigerated Display [1] Length 2.1 metres
[2] To be mounted on table/counter
HTE 045 Vertical Wine Cooler [11 Load capacity: 90 bottles

[2] Glass door Thermopane®, reversible, closure by
magnetic joint.

[3] Incorporated hermetic unit, for ambience temperature

+32°.

[4] Automatic defrost by hot gas, with auto-evaporation.

[5] Interior manufactured in brown ABS "thermo-
formatted".
6 shelves
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HTE 046

Dishwasher - Pass Through Type

[11 Hood type with self-drain wash pump & built-in rinse

pump
[2] Capacity: up to 1000 plates per hour

HTE 047

Workstation, Server

[11 Maximum storage capacity: 24 TB

[2] DDR3-SDRAM

[3] 4 GB HDD

[4] 4 x DIMM

[5] HD Graphics

[6] Ethernet lan

[71 L3 cache 3 MB

[8] Intel C222

[9]1 G3240

[10] Frequency: 3.1 GHz

[11] Intel wireless display technology

[12] MS Windows 2010 (supplied by the Ministry of
Education) to be installed

[13] MS Office (supplied by the Ministry of Education) to be
Installed.

[14] All software must be configured and user rights assigned
and demonstrated.

HTE 048

Ink Jet Printer, Color A4

[1] Color

[2] A4 size paper

[3] Minimum 600x600 dpi

[4] 4 ppm in color 7 ppm in B/W
[51 USB 2.0

[6] 60 sheets

[7] with parallel cable

HTE 049

Colour Copier

[1] Desk top digital colour copier

[2] Maximum paper loaded: 100 sheet front loading
[3] Copy speed: color: 4 CPM black: 6 CPM

[4] 25%-400% variable zoom for copies

[5] Copy resolution: 600x1200 DPI

[6] Dimensions : 608 x 445 x 390mm (wxdxh)
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HTE 050

Polaroid Camera & Film

[1] With built-in flash and memory

[2] 10 MP camera

[3] ZINK® Zero-ink printing

[4] 27’ x 3" color photos

[5] With pack/Zink Zero Ink Paper 2°°x3”

HTE 051

Fire safe

[1] Fire safe

[2] Tested to resist fires for 2 hours

[3] Door has contoured edges which interlock with the car
case

[4] Fitted with shelf

[5] For paper

[6] Fitted with key and electronic code

[7] Capacity 20 litres

[8] External dimensions: 342x484x411Tmm (HxWxD)

[9] Weight: 53kg

HTE 052

Video Camera

[1] Full HD camcorder

[2] 1080/60i Video Recording

[3] 8.9 Megapixel Still Images

[4] Backside llluminated MOS Image Sensor
[5] 38x Optical Zoom

[6] 77x Intelligent Zoom

[7] Image Stabilization

[8] 2.7" LCD Screen

[9] Intelligent Auto Mode

[10] Focal length: 2.35-89.3 mm

[11] Effective pixels: 2,200,000 16:9
[12] Shutter speed: 1/30-1/8000 sec
[13] Recording media: SD/SDHC/SDXC

HTE 053

Color TV 42 Inch

[1] 42’ screen size
[2] High contrast
[3] 3D comb filter
[4] Pal; SECAM

[5] Nicam/A2

[6] 2 x 6 Watt RMS
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[7]1 Auto standby
[8] Remote control
[9] LED
[10] Including stand

HTE 054 Binocular Microscope [1] Specially designed illumination for incident and
transmitted light at the microscope stage
[2] 20x - 1280x Magnification
[3] Extensive accessory/experimenting package
[4] Scope of delivery: Microscope, power adapter, 2
eyepieces, 3 objectives, 2x Barlow lens, extensive
accessory/experimenting package, instruction manual
[5] Zoom: 20x, 50%, 64x, 160x, 200X, 640X

HTE 055 Electronic Analytical Balance [1] Capacity 120g
[2] Resolution 0.0001g
[3] Selectable environmental filters, auto tare, user selectable
span calibration points, software lockout and reset menu,
user selectable communication settings and data print
options, user definable project and user IDs, up to 9
operating languages
[4] 4.3" (109 mm) Full-color VGA graphic touchscreen with
user-controlled brightness
[5] AC Adapter (Included)
[6] RS232, USB Host, USB Device (included). GLP/GMP data
output with real-time clock.
[7] Metal base, ABS top housing, stainless steel pan, glass
draft shield with two piece top mounted side doors and
sliding top door, illuminated up-front level indicator,
integral weigh below hook, security bracket, calibration
lock, full housing in-use cover

HTE 056 Farinograph [1] Test instrument for wheat and flour evaluation
[2] Freely oscillating dynamometer with highly
accuratemechanical torque transfer
[3] Dough resistance against constant mechanical shear
recorded
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as torque/time diagram

[4] Represents a complete visual record of the characteristics
of wheat flour graphically

[5] Determination of several factors

[6] Water absorption in per cent

[7] Dough development in minutes

[8] Stability in minutes

[9] Degree of softening in Farinograph units

HTE 057

Analytical Mill

[1] Suitable for grinding loss-free, dry hard and brittle
substances

[2] Maximum grain size of 6 - 7mm

[3] Nominal speed: 25000 rpm

[4] Lid contact safety device

[5] Electronic overload protection

[6] Grinding chamber useful volume: 50ml

HTE 058

Computers

[11 Intern memory: 4 GB
[2] Hard drive: 500 GB

[3] Speed: 7200 rpm

[4] Processor: 2.41 GHz

[5] DDR3-SDRAM

[6] 1600 MHz

[7] 4x USB 2.0 port
Including TFT monitor 18.5”

HTE 059

Laptop

[11 Intern memory: 2 GB

[2] Hard drive: 500 GB

[3] Processor: 1.46 GHz

[4] Screen diagonal: 10.1”

[5] Resolution: 1366 x 768 pixels
[6] LPDDR3-SDRAM

Bluetooth

HTE 060

Utilities Software

[1] 32 Bit Windows Version
[2] Norton Utilities Version 16.0 or equivalent
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HTE 061

Photocopier

[1]Multifunctional with colour Print, copy and scan
[2]Maximum capacity: 850 sheets

[8]Maximum copies: 99

[4]Copy resolution: 600 x 600 DPI

[5]Intern memory: 256 MB

[6]Paper weight: 60 — 163 g/m2

[7]1Scan resolution: 1200 x 1200 DPI

[8]Print speed: black: 29 ppm

[?]1Print speed color: 29 ppm

HTE 062

Digital Camera

[11 16.0 Megapixel

[2] 5xOptical Zoom

[3] 3" diagonal screen

[4] Full HD

[5] Resolution: 4608 x 3456
Memory: 0,47 GB

HTE 063

Camping Tents

[11 Ground made of polyethylene 120 g/m2
[2] Outside made of polyester with PU coating
For 2 persons

HTE 064

Sleeping Bags

[11 With zipper
[2] 0.75x1.90 m
Diameter 20 x 42 cm

HTE 065

Camping Cooler Box

[11 For outdoor activities such as picnics, barbecues,
camping and fishing

[2] Material: Plastic

[3] With handle

Capacity 19.5 liter

HTE 066

Double Countertop Pizza Oven

[11 Two decks

[2] Capacity 4+4 pizza

[3] Digital interior temperature indicator

[4] Adjustable top and bottom heating degree for each
oven

[5] Baking bedplate made by refractory material




Section VII - Schedule of Requirements

389

[6] Stainless steel
Digital temperature indicator

HTE 067

Reversible Dough Sheeter

[11 Varying speed belts

[2] Pedal or joystick controlled

[3] Rolling thickness is very well controlled
[4] Cylinders are in steel chromium plated
Belt width 600mm x 1000mm length

HTE 068

Bain Marie

[11 Dimensions: 2100x790x850 mm
[2] Water drainage valve

[3] Thermostatic control

[4] LED lighting

[5] Stainless steel body

[6] Stainless steel well

6x 1/1 GN

HTE 069

Convection Steamer

[11 3.2-inch touch screen LCD control panel

[2] 99 different kind of programme upload options
[3] Manual and periodic steamer

[4] Temperature 0°C - 300°C

[5] 2 speed stainless steel fan

[6] Silicone sealed tempered glass

[71 Door switch system

[8] Stainless steel body

380V, 3 phase, 50 Hz

HTE 070

Double Bucket Trolley

[11 2 bucket, 25+25 liter
Chrome-plated trolley

HTE 071

Single Bucket Trolley

[11 1 bucket, 25 liter
Chrome-plated trolley

HTE 072

Double Bucket Trolley With Basket

[5]1 2 bucket, 18+18 liter
Chrome-plated trolley

HTE 073

Continuous Vacuum Sausage Filler

[1] 70 litre hopper capacity on a split hopper
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[2] Overall construction of stainless steel

[3] Independent oil tank hermetically closed

[4] Self compensating top cam

[5] Production: 72 liter per minute

[6] Easy to handle.

[7] A knee-operated lever and has a speed regulating

control.

HTE 074 Double Bed [11 6x6 with a bedside table
Mahogany Wood

HTE 075 Single Bed 4 2x6 with a bedside table

Mahogany wood

HTE 076 Laundry Calender Machine [2] Max Folding LxW(mm) - 3300x3300
[3] Max NO. of Folds(times) - 5

[4] Folding Speed(m/min) - 10-50

[5] Air Pressure(Mpa) - 0.7

[6] Compressed air(m3/min) - 0.2

[71 Motor Power(kw) - 1.48

[8] Invterter Power(kw) - 0.75x2

[9] Rated Voltage(v) - 220/380/415

[10] Dimension(mm) - 451031101860
[11] Total Weight(kg) - 1700

HTE 077 Vacuum cleaner [13]11400 Watts motor

[14] Stainless steel 21 Liter tank
[15] Caster Wheeled

[16] 5M Power cord

[17] Blower port design

Top carry handle for portabilit

HTE 078 Commercial Steam Iron [1715 Ltr Capacity.
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[18] Steam Iron Handset Included.
[19] Stainless Steel Boiler.

[20] Safety Pressure Switch Fitted.
[21] Safety Thermostat Fitted.

[22] Optional Trolley Available.
[23] Manual Water Feed.

1.6KW Power.

HTE 079

Color TV 32 Inch

[1] 32 screen size
[2] High contrast
[3] 3D comb filter
[4] Pal; SECAM

[5] Nicam/A2

[6] 2 x 6 Watt RMS
[7]1 Auto standby
[8] Remote control
[9] LED

[10] Including stand

HTE 080

Commercial Laundry Steam Press
Machine

[1] Automatic

[2] Steam

[3] 9 Kw

[4] Upper mould and lower mould automatic
[5]1 0.4 Mpa to 0.5 Mpa

HTE 081

Tumble drier

[11 Capacity: 433 1

[2] Motor:0,75 kW

[3] Dry Load:20 kg (35 kg/h)

[4] Electric heating power:20 kW

[5] Heating:Electric, Steam or Gas

[6] Fan Power:1,1 kW

[71 Control System:Programmable

automatic

controlDimensions (WxDxH):1166 x 1337 x 1971 mm

[8] Cycle time:30 min
Weight :430 kg
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HTE 082

Industrial Washing Machine with
wringer

(1]
(2]

Capacity: 60 Kg
Loading Type: front Loading

HTE 083

Mini fridge

(1]
(2]

Dimensions: 380W x 440D x 465H (mm)
Adjustable Thermostat with Temperature Range 5-15°C

Customisable Storage with 2 Removable Glass Shelves

HTE 084

Mosquito nets

(1
(2]

Size: 132*192*250cm

Size: 195*195*250

Colour: white

HTE 085

Bed side rags

(1]
(2]
(3]

Size: 8%6 feet
Material: fluffy
Shape: rectangular

Colour: as per the colour scheme

HTE 086

Mirrors

(1]
[2]
[3]
[4]
(]

Length 120cm

Width 37cm

Thickness 1.8cm

Colour White/Black
Holes for wall mounted

Hooks for door mounted

HTE 087

Duvets

(1]
(2]

Size:6*6
Material: satin

Colour: white

HTE 088

Duvets

(1]
(2]

Size:5%6
Material: satin

Colour: white

HTE 089

Bed sheefts (pairs)

(1]
[2]

6%6
Material: linen
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Colour: white

HTE 090 Bed sheefts (pairs)

[11 Size: 5*6
[2] Material: linen
Colour: white

HTE 091 Bed runners

[11 Size: 200*65cm
[2] Material: satin

Material: African themed

HTE 092 Bath towels

[11 Size: 70*135cm
Colour: white

HTE 093 Bath robes

[11 Size: all sizes
[2] Material: 100% cotton
Colour: white

HTE 094 Bathroom slippers

[1] Feature: premium quality polyester fabric
[2] Colour: white
Size: all sizes

HTE 095 Face towel

Size: 30*30cm

HTE 096 Electric Kettle

1700ml capacity

2200 watts

With dry boil protection
Cord storage

On/Off switch,
Indicator light,

Anti-slip feet

HTE 097 Pillow cases(pairs)

Material: linen

HTE 098 Study desk

[1] Size: 48 to 72 inches width by 24 to 36 inches depth,

height 30 inches
With a study lamp
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HTE 099

Pillows (pairs)

[1] Material: fibre
Size: 20*36 cm

HTE 100

Throw pillow

11 Size: 22 inches
[2]  Shape: square
Material: fibre

HTE 101

Sofa

3-seater
Material: leather

HTE 102

Sofa

2-seater
Material: leather

HTE 103

Coffee maker

Voltage: 220 - 240 V
Cord length: 0.85 m
Frequency: 50/60 Hz

Capacity water tank: 0.6 L
Brewing time for a jug: 10 minute(s)

HTE 104

Laundry trolley

[11 Product dimensions 89.9L x 65W x 80H centimeters
[2] Brand fridges
[3] Colour A
[4] Material Stainless Steel
Style Modern

HTE 105

Juice dispenser

[1] Triple capacity with three separate 17-liter containers for
different juice varieties.

[2] Cooling power 330W.
[3] Output capacity of 30 liters.
Operating voltage 220V

HTE 106

Room service table

[11 Folds for storage
Wheels
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HTE 107

Guest room telephone

3-line LCD display

10 one-touch dial keys

Speakerphone & headset jack

Single Line Operation

Caller ID: Call Waiting

Speakerphone

50 Station Name: Number Caller ID Memory

HTE 108

Reception desk

Material: Mahogany wood with an upholstered chair

HTE 109

Wdter dispenser

—_—
[a—

— o — o —
NOYUT DN WN

]
]
]
]
]
]

Total Power 660W
Heating Capacity 5 L/h
Cooling Capacity 2.5 L/h
Hot Tank Capacity 1L

Cold Tank Storage 3.2L
Hot Water storage 1.1L
Unique LED Light Indicators

Product Dimensions MM (WxDxH): 306 X 343 X 1020

HTE 110

Blender

[11 2200W motor Variable speed.

pulse function control

High-quality stainless-steel blades

High quality durable polycarbonate jar 2.8Lts

HTE 111

Bath mafts

Size: 2030 inches
Material: cotton

HTE 112

Anti slip bathroom mat

Size: 40*60cm
Material: rubber/ latex

HTE 113

Restaurant tables

Size: 1.2M (square)
Size: 24 *24” (square)
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HTE 114 Restaurant chairs

Size: 18” wide
Material: upholstered

HTE 115 Bar stools

Height 42 inches with a back pad
Seat height 31 inches
Upholstered leather seat

HTE 116 Mattress

Heavy duty Reactive pocket spring system
Size: 6*6
Colour: blue

HTE 117 Mafttress

Heavy duty Reactive pocket spring system
Size: 4 V2 *6
Colour: blue

HTE 118 Baby coat

Mobile with removable bassinet

Mounted on four swivel castors, heavy duty, 2 with
breaks

With padded mattress. removal for easy cleaning
Frame epoxy coated tubular steel

Mattress high density polyurethane foam,

Density 20-30kg /m3

Baby cot net and drawers

Standard size

HTE 119 Comercial floor scrubber

Voltage: 220V-240V
Frequency 50Hz

Rated power 1100Wtz

Speed 154rpm

Suction Volume: 1750mmH20.
Brush Motor: 550W.

Brush Speed: 200rpm.

Noise Level: <=78dB.

Clean Water Tank: 48L.

Dirty Water Tank: 55L.
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HTE120 Electric Fans (wall)

[11 Wall fan 16inch

[2] Wattage 45-55W/
[3] Voltage AC 220-240
[4] Installation Plug

[5]1 Material: Plastic

HTE120 Polishing Machicine

[11 MI14 Spindle
[2] 700-2500 RRM (6 Speed Dial)
[3] Light Weight 2.2kg
[4] Low vibration
[5] 5m Cable
[6] 220-240V (50/60Hz)
Free: G Mop Flexible Black Plate

HTE121 Steam vapor cleaner

[11 Anti-bacterial
[2] Full accessory kit included
[3] 3000watt
] Pressure temperature up to 364°f
] Stainless steel body
] 5L stainless steel boiler
10L reserve chamber

HTE122 Bathroom cleaner kit

1] 1*4piece handler
2] 1sponge cleaner head

4] 1 brush head
5] 1 handle lock attachment

[

[

[3] 1 microfiber polishing head

[

[

1 hook loop attachment; approximate height 131cm

HTE123 Step Ladder

Professional standard

HTE124 Cleaning storage cupboard

[11 Material-mild steel, size 20*48*78
[2] Door type-Double door
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[3] Opening type- Hinged
[4] Height-78”

[5] Depth- 207
Width-48”

HTE125 Janitorial safety signs

[11 Danger signs

[2] Caution signs

[3] Warning signs

[4] Notice signs

[51 General safety signs
[6] Fire safety signs

[71 Special signs

Directional signs

HTE126 Microfiber cloth

[11 80% polyester,20% polyamide
[2] terry construction merrowed edges
[3] sizes127*12”;

[4] 167*16”

[5] Colors- Blue, Greeen, Yellow

HT127 Hard brushes

[11 12 inch stiff bristle
Uses T1 screws threads

HTE128 Soft brush

[2] Soft plastic bristles
5 V2 blade of soft PVC

HTE129 Rubber gloves

[11 PH4.5-6.5
[2] Dry matter min 95.0%
[3] Density 450-550¢l

Sulphate ash- max 0.3% in dry substance

HTE130 Cheese grater

[1] 4sided stainless steel professional box graters

[2] Heighr (15mm)
[3] Length 170mm
Net wt. 0.050000kg
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HT131

Housekeeping caddy

[11 Upper amenity box (7Omm high)

[2] 2shelves

[3] 2 foldable linen bag holders

[4] 2 foldable holders at the bottom

[5] Non-marking bumper around

[6] 2 faced and 2 swivel caster @160mm

Load capacity 150kg

HET132

Trash bags

[11 Low density polyethylene (LDPE)
Small 4-8 gallons

HTE133

Wheeled outdoor frash can

64 gallons

HTE134

Spray bottles

[11 Leak proof nozzles
Movable triggers

HTE135

Pumice

[11 Low density powder
Y2 grade with small particle size

HTE136

Dust pan

[11 Size 29%27*71 cm(plastic)
23.6*33.5cm

HTE137

High pressure cleaning machine

[11 Air tank capacity 100ltrs
[2] Motor power 5HP

[3] Power3-4HP

[4] Capacity 100-150ltrs

[5] Output pressure 8BAR

Model V-0.25/8

HTE138

Toilet brush

[11 Strength rigid fibre type plastic
[2] Diameter7,6cm
[3] Handle length 35.6cm

Handle material polypropylene
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HTE139

Electric potato peeler

11 Material stainless steel
Weght 80kg

Voltage 340V

Power 3kw

Dimension 900*550*1200mm

[a—

—r—
— et — —

2
3
4
5

Capacity 300kg per /h

HTE140

Electronic Waterproof
thermometer

[1] Temperature measurement 32-40 degrees
[2] Accuracy +ve or-ve O. degree celcius in the range of
35-41 degrees

Graduation 0.3 degrees

HTE141

Electric potato chipper

[11 Dimensions40*66*71.5cm
[2] Wt 50kg

[3]1 Type of Power supply 230V
Electric power (watts)370

HTE142

Electronic Bread slicer

[11 Material width 375mm
[2] Thickness of slice 30mm
[31 Motor 1/4Hp

Capacity 240 loaves

HTE143

Aluminium non-stick baking pans

[1] Weight 1.26kg

[2] Capacity 2.3ltrs

[3] Dimension 48*300ml
Coating scatch resistant

HTE 145

Bread cabinet (stainless steel)

[11 Voltage 220v

[2] Capacity 64 trays (2 gtrolley)
[3] Shelve spacing 83mm

[4] Air temperature 220v

[5] Depoth 746M
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Power consumption 2.8k

HTE 146

Whipped cream machine

[11 2ltr storage tank

[2] Dimensions 450%220*530mm

[3] Material stainless steel
[4] Voltage 230V
[5] Weight 28kg

Output 50kg/hr

HTE 147

Vertical freezer

[11 volume 450ltrs

[2] dimension 72*75*165
[3] weight 85kg

[4] Number of drawers 9
[5]1 Qty/20ft container 21
[6] Qty /40ft container 45

Qty /40ft container 64

HTE 148

Gueridon trolley

1 Dimension 90*45*77cm
2 No. of shelves 2

3] Max. load 40kg
4

]  Net weight 16kg

[a—

,_|,_|,_|,_|
[y

Gross weght 20kg

HTE149

Side boards

[11 Length 16.94
[2] Width 31.50

Height 1500mm

HTE 150

Carving trolleys

Dimensions 1000*560*1160mm

HTE 151

Cheese trolley

[11 Dimensions 800*1.200mm

Capacity 500-1400 kilos
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HTE152

Chaffing dishes

1

[a—

,_‘,_‘,_‘,_‘
—_—

2
3]
4]

Length 61cm
Width 31cm
Height 30cm
Volume 9ltrs

Weight 5.885kg

HTE153

Soup bowls

[1]
[2]

Height 50mm
Measurement 120*50(H)

Net weght 0.090000kg

HTE154

Joint/Dinner plates

[1]
[2]

Diameter 10inches
Luminarc

White in colour

HTE155

Duvet covers

(1]
[2]
[3]

Size:6*6
Material: satin
Colour: white

HTE156

Duvet covers

[1]
[2]
[3]

Size:5%6
Material: satin
Colour: white

HTE 157

Soup tureen

1

o —

2
3]
4]

—_————

Stainless steel with lid

Inner diameter 240mm
Outer diameter 260mm
Diameter with cover 270mm

Inner height 130

HTE158

Side plates

[1]
[2]

Ceramic plate with 8inch
Height 3cm

Diameter 22cm
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HTE159 Soup plate

[11 Diameter 9-10 inches
[2] Depth 1.5inches deep

Well Zinches across

HTE160 Bread basket

[11 Height 65mm
[2] Length 225mm
[3] Measurement 225*150*65H

Net weght 0.047000kg

HTE161 Ice Buckeft

[11 Diameter 200.00
[2] Height 230mm
Volume 5.00ltrs

HTE166 Water glass

[11 Bottom dimension 55.5mm
[2] Height 97.5mm
Mouth size 70.5mm

HTE167 Wine glass

[11 Volume capacity 250ml
[2] Height 155mm
Diameter1OOmm

HTE168 Cocktail Glass

[11 Capacity 240ml
[2] Height 169mm
Diameter 116mm

HTE169 Tea urn

[11 Capaity 25lts
[2] Colour silver
Watz 2000

HTE170 Thermos Flask

Capacity 500ml
Capacity 1.5ltrs
Capacity 2ltrs
Stainless Steel vacuum
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station)

HTE171 Trays Size 600%400*197mm

HTE172 Laundrey machine Capacity 20kg(441bs)
Color:stainless Steel
Voltaje:208volts
Power:2.2KW

HTE173 Sandwich Maker Capacity of grinned 750w

BCEE 01 Theodolite (electronic total Measuring range:

Single prism: 5000m

Triple prism: 8000-10,000m

Mini prism: 800m
Accuracy: with prism 2mm+2ppm without prism
3mm+2ppm
Digital display: Maximum 99999999.9999 - Minimum
0.1lmm
Measuring time: Tracking 0.1S, Fine 0.3S (Optimal)

Atmospheric correction: Automatic correction by inputting
Parameter

Prism constant: Automatic correction by inputting
Parameter

Angle Measurement:
o Measurement method: Absolute Encoding
Diameter of the raster disk: 79mm

o]

o Minimum reading 1” / 5” Optional

o Accuracy 5”7

o Detection method: Horizontal: Dual — Vertical : Dual
Telescope:

o Image: Erect

Length: 154mm

Effective aperture: 45mm, (DTM: 50mm)
Magnification: 30X

Field of view : 1° 30°

O O O O
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o Resolving power: 37
o Minimum focus: Tm

Compensation:
o System: Dual axis liquid-electric
o Working range: £3’
o Resolving power: 17

Sensitivity of Vials:
o Plate vial: 30” / 2mm
o Circular vial: 8’ / 2mm

Optical Plummet:
o Image: Erect
o Magnification: 3X
o Focusing range: 0.5m to «
o Field of view: 5°

Data storage & communications:
o Internal memory: 2M/ 24000 points
o External memory: SD card (upto 32GB)
o Communication port: RS-232, mini USB

Display: Dual side, 6 lines

Battery: Rechargeable Ni-H (2700mAh), 6VDC, 10 Hrs
continuous operation.

Dust/Water (IEC 60529) : IP 56

Weight: 5.8Kg

Accessories:

o Aluminum Tripod
Rechargeable Battery
Battery charger &Adaptor
Communication cable
SD-CARD
Tools kit

o O O O O
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o Plummet

o Carrying case

o Operational manual

o Software CD

o QC Pass Certificate

o Rain cover

o Case Belt

BCEE 02 GPS Receiver GPS RECEIVER SPECIFICATIONS:

36 satellites tracked simultaneously, 72 channels
(GPS/GLONASS)
GPS tracking: L1, L2, L2C
GLONASS tracking: L1, L2
BeiDou tracking: B1, B2
Positioning rate: 20Hz, 5Hz
Receiver accuracy:
Static horizontal: 5 mm = 0.5 ppm (rms)
Static vertical: 10 mm = 0.5 ppm (rms)
Kinematic horizontal: 10 mm = 1 ppm (rms)
Kinematic vertical: 20 mm = 1 ppm (rms)
Interfaces:
Keyboard: On/Off and function key

LED status indicators: Position, battery, Bluetooth®, RTK
receive, GSM receive, satellites tracked

LED mode indicators: Rover, base, static

Data recording: MicroSD card, int. mem. 256 MB
GSM/TCP/IP: Removable SIM card
Communication:

GSM/GPRS module: 800, 900, 1800, 1900 MHz, User
exchangeable SIM card

Bluetooth: Device class 1l

TNC connector : GSM antenna
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Communication ports: USB, serial & power
Power supply
Internal battery: Removable 2.5 Ah / 7.4V
Operating time: 6 hin static / 4.5 h in rover mode
External power: 9Vto 18V DC
Physical specifications
Dimensions: Height 94 mm, g 188 mm
Weight: 1 kg incl. battery
Protection class: IP67 dust and waterproof
Humidity: 100%, condensing

Shock Withstands: 2 m drop onto hard surface

GPS receiver Supplied with internal GSM, 2x batteries,
Charger, GSM antenna, USB cable, Pole holder for
handheld, Measuring tape, Tribrach w/o plummet, Carrier
with optical plummet, Connection screw for carrier, Quick
guide and CD ROM.

CONTROLLER /LOGGER SPECIFICATIONS:
Operating System:  Genuine Windows® Mobile

Microprocessor: Marvell PXA310 806MHz
Memory : 128MB MDDR

Storage : 256MB NAND Flash and 4GB
iNAND*

SD Card Slot : SDIO and SDHC (up to 16GB SDHC
memory card)

Display : 3.5” VGA (480 x 640 pixel)

Transflective sunlight readable display
Pressure sensitive touchscreen
Keypad : Soft input panel (SIP) on screen keyboard
Transcriber handwriting recognition
Optional numeric or PDA keypad
Communications : WLAN 802.11 b/g
Bluetooth (v2.0 +EDR Class 2)
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Camera: 3 Megapixel auto-focus
Special Features: E-Compass; Altimeter

GPS Sensor: Chipset SiRF Star 11l
Specifications:
- Receiver type: L1 (C/A)
- Channels: 20 channel all-in-view tracking
- Update rate: 1 Hz
- Autonomous: 5 m
- DGPS: 1~3 m
- Cold start time: 45 sec average
- Warm start time: 30 sec average
- Hot start time: 1 sec average
- Reacquisition: 0.1 sec average

Power:
Battery type: 3.72V, 5600 mAh; Li-lon battery pack

1/O Interfaces:
- SDIO/SDHCx 1
- DCx1
- USBOTGx 1
- RS232x1
- Office docking port x 1
- Speaker x 1
- Camerax1
- Battery cover x 1
- Stylus pen x 1

Ruggedness:

Water & dust resistance: 1P67

Drop spec: 1.52 m (5 ft) drop on all faces, edges and corners
on steel per MIL-STD-810G

Electrostatic discharge: +/- 15kVdc air discharge, +/- 8kVdc
contact discharge

Tumble spec: 1,000 1.6 ft/0.5m tumbles (2,000 drops)
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SOFTWARE SPECIFICATION
Includes MicroSurveyFieldGenius CD with software and
installation license

Accessories included:

Telescopic Carbon Fibre and aluminium pole. Extends to
2.5m.

AC adaptor, USB cable, Protective film, Hand strap, Quick
start guide, Battery & Sylus pen.

BCEE 03

Ranging Rods

Aluminium

Ranging Rods made from best quality conduit pipes.
Socket type and screw type.

Each section painted alternately with red and white paints
at 20 cms intervals.

Fitted with pointed shoe.

BCEE 04

Leveling Staff

Standards:

BS 4484;15-11961-1986
Compatible with level, theodolite and total station

Specifications:

The levelling staff shall be of sturdy design that meets the
requirements for intensive field work.

The staff material should be one of the following: teak,
cypress, kail, aimi, champ, hollock or aluminium alloy (A6
of 15-617-1975).

If timber is used as staff material, then it shall be well
seasoned, sawn in radial direction and free of defects.

The staff shall be telescopic, comprising three sections
without any joint in length.

The shoe shall be of brass conforming to grade 15-292-1983.
The top plate shall be of aluminium, anodised black and of
grade A6 of 15-627-1975.
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e lLength 4 m
e Graduations 200 divisions per meter
e Graduation colour  alternating black and white (10 mm
width)
e Numerals every decimetre in black
every meter in red

Accessories (conforming to same standard as above)

e circular bubble sensitivity of 25 minutes per 2 mm run
e carrying case canvas
plummet fittings for test and adjustment of bubble

BCEE 05 Robotic Total stations

Instrument comes with a complete range of powerful
applications:
Survey
Set-up with resection
Set out
Area 3D & volume
Remote elevation
Construction
Reference Line
Reference Arc
Grid SetOut
Column Offset
CoGo routines
Missing line measurement
. Two prism offsets
Road 2D & 3D
Angle measurements:
a. Accuracy 2" (0.6 mgon)
b. Display resolution 0.1” (0.1 mgon)
¢. Method Absolute, continuous, diametrical
d. Compensation Quadruple axis
Distance measurements:
a. Reflectorless (Non-prism): 600 meters / 2 mm + 2

ppm

S3TAT TSR0 an o
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b. Reflector (prism): 3,500 meters /2 mm + 2 ppm
c. Footprint: 8 x 20 mm
Instrument includes:
- EDM technology up to 600 m reflectorless
- Coaxial visible laser beam
Keyboard: Full alphanumeric
Display: 3.5” Quarter-VGA Colour touch screen (320 x
240 pixel), 10 lines x 30 characters, illuminated.
Internal memory: 50,000 pts
Removable memory: USB memory stick
Interface: USB, serial RS232 & external power & Bluetooth®
Device Class 1
Light alignment aid: Working range 5m to 150m /Position
accuracy 5cm at 100m
Operating system Windows® Embedded CE
Plummet Type Laser point, adjustable brightness
Plummet Accuracy 1.5 mm at 1.5 m instrument height
Internal battery Removable Li-lon 4.4 Ah /7.4 V
Operating time 36 h (continous angle), 9 hours (continous
distance measurement every 30s)
Protection class  1P54 dust- and waterproof
Distance meter (Reflector Mode): Laser class 1 in accordance
with [EC 60825-1 resp. EN 60825-1
Laser plummet: Laser class 2 in accordance with IEC 60825-1
resp. EN 60825-1
Including the following accessories:
Tribrach adaptor with optical plummet.
Circular prism with holder and Telescopic pole.
Target plate and Reflective tape.
Aluminum Tripod.

BCEE 06

Plane Table With Metal Head

Equipment parts

Plane table board

Brass circular disc

Compete with brass sight vane
Spirit level
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Plumb bob
Plumbing fork
Magnetic compass
Canvas cover
Telescopic alidade
Wooden stand.

Speculations

a) Spirit level
e Meeting BS 3509:1962
Specifies dimensional, constructional and performance
requirements for a range of spirit level vials - both cylindrical
and circular - and describes a recommended method of
testing.

b) Plumb bob

e Brass Plumb Bob with waxed string. Small size - stows easily
into Bike Fit Systems Cleat Screw Kit, measuring 1" in length.
The Plumb Bob is a standard component of the Bicycle
Fitting System.
¢) Telescopic alidade

e Telescopic alidade with compass on brass base and foot
screws & bubble,

e Compass dia 8.8 cms,

e Telescope's lens 25 mm.

e Magnification 15 X,

Telescope extended: 32 cms, collapsed 23 cms,

d) Prismatic compass

Complying to 1SO 8729:1999.

Made of Aluminium/brass

Size 100mm, 125 mm, 150 mm dia.

Complete in Case with Aluminium

Telescopic/Rigid/Wooden Tripod.

e Aluminium circle consist of a needle graduated to 30min
(0.5) graduations

e Painted with water proof paints.
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Carrying cases are made of Fibre with carrying straps

e with a fitted tripod, Size :board 600mmx750mm

e) Plane table board
High quality fir wood with hard wood battens (meeting at
the back fitted with brass screws and washers, meeting BS
4978:1996 nuts for clamping

BCEE 07

Prism pole

Standards:

e 1SO 17123-3: 2001
Specifications:

e To be compatible with theodolite/total station
e 2m telescopic graduated in centimetres such that
graduations are compatible with the following prism
combinations for the Robotic application
v' Prism poles made for aluminium pipe of 25mm dia.
Telescopic in two sections, painted alternately with red
and white water proof paint at 20 cms intervals, fitted
with quick locking system, provided with water proof
canvas cover.
v' Strong High Tensile Extruded aluminium alloy.
v Painted with water proof paints.
Brightly coloured for high on site visibility.

BCEE 08

Slump Test Apparatus

Use: testing concrete

Standards:

e EN 12350-2, ASTM C143 and AASHTO T119

Specifications:

e Slump cone of internal dimensions 200mm. dia at base
100mm. top dia. and 300mm height

e Tamping Rod made of Steel, 600 mm long x 16 mm dia,
hemispherical at both ends

e Steel Rule 300mm long

e Metal tray 600x600x80 mm

Aluminium scoop
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BCEE 09

Impact Testing Machine

Standard:

e BS 812-112

Specifications:

e Made of plated steel against corrosion, safety locking bar,
and built in counter

e Cylindrical Measure Machine steel, 75 mm diameter., 50
mm deep

e 2 Tamping Rod Galvanized steel, 3/ 8" (9.3mm) diameter,
8" (203mm) length

e Dimensions: 444x300x879 mm (Ixwxh)

e Weight approx. 58 kg

Accessories:

e Sieve 1/ 2", Sieve 3/ 8", Sieve No. 8 and Pan & Cover to
AASHTO M 92 standards

e Triple Beam Balance of 2610g capacity and sensitivity of
0.1g made of stainless steel

e Mixing Bowl made of stainless steel and of 255mm
diameter

Soft Brush

BCEE 10

Field CBR Equipment

Standard:
e BS1377,1924, EN 13286-47, ASTM D1883, AASHTO T193
Equipment parts to the above standards

e Field CBR Jack 50kN capacity; weight 8.5 kg; total height:
254mm

¢ 1 Ball Seating Attachment

¢ 1 Proving Ring, 10 kN capacity.

¢ 1 Proving Ring, 28 kN capacity.

¢ 1 Proving Ring, 50kN. capacity

e 1 Field Penetration Piston 50 mm dia. threaded at the upper
end

e Extension Rod machined from steel tubing, consisting of 2
lengths 5 cm. 2 lengths 10 cm., 1 length 30 cm.,1 length 50
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cm., and 1 length 100 cm., used as spacers between the
proving ring and penetration piston.

o 1 Bracket and Adapter.

e 1 Bridge Support.

e 1 Penetration Dial Indicator.

o 1 Circular 4.54 kg Surcharge Weight. 250 mm dia with 53
mm dia central hole,

e 1 Slotted (4.54 kg) Surcharge Weight. 215 mm to 250 mm
dia with 53 mm dia slot

e 1 Slotted (9.07 kg) Surcharge Weight 215 mm to 250 mm
dia with 53 dia slot

e Dial gauge support of seamless pipe construction, 30 cm
high and 45 cm wide at the base, with a quick release screw
type clamp capable of sliding and locking anywhere along
2 meter length of the bridge.

e Carrying case.

Accessories:

¢ Dial gauge 0.0lmm x 25mm. (as per item $70)
Proving ring calibration charts as per equipment standards
above

BCEE 11

CBR test machine (hand
operated)

Standard:

e BS 1377, 1924, EN 13286-47, ASTM D1883, AASHTO T193
specifications
Equipment parts to above standards:

e 1 CBR Loading Press.

¢ Proving Ring. 28 kN (6,000 Ib) capacity.

e Proving Ring. 50 kN (11,200 Ib) capacity.

e Penetration Dial Indicator. 25 mm range x 0.01 mm
divisions.

¢ 4 CBR Molds.

¢ 1 Spacer Disc.

e 4 Filter Screens.

¢ 1 Box, Filter Paper.

o 2 Swell Plates.




Section VII - Schedule of Requirements

416

e 1 Tripod Attachment.

e 4 Surcharge Weights.

e 4 Slotted Surcharge Weights.

¢ 1 Compaction Hammer.

o 1 Straightedge.

¢ 1 Cutting Edge.

Specifications:
a) CBR loading press:
Jack: Mechanical, with quick release device for rapid
adjustments.

Frame: Heavy-duty steel construction with two
column uprights.

Dimensions: 368 x 260 x 1,168 mm (14.5" w. x 10.25"
d. x 46" h).

Weight: Net 65.7 kg (145 Ibs)

b) Filter paper
e Filter Paper made to ASTM D-1883;AASHTO T-193

e Grade: Coarse.

o Size: 15 cm diam. (5.9").

e Weight: Net 227 g. (8 0z).
¢) Filter screen

e Mesh: Cut to 135 mm (5-15/16") in diameter.

Brass; number 100.
e Size: 135 mm diam. (5-15/16"),
e Weight: Net 1 oz. (28 g).
d) Spacer discs

e Construction: Steel; machined on all sides.

e Finish: Plated.

o Size: 47.6 x 50.8 mm (5-7/8" diam. x 2"
h.) and 150.8 x 61.3mm (15/16"
diam. x 2.416" h).

e Weight: Net 6.3kg and 7.3 kg.

e) Surcharge weights
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¢ Construction: Machined steel made to BS ISO
19960:2005
e Finish: Plated.
o Weights 2.27 kg Slotted. 149.2 x 52.4 mm.
2.27 kg Circular. Slot 149.2 x 52.4
mm.
4.54 kg Slotted 216 mm.
4.54 kg Circular 254 mm
9.07 kg Slotted 216 mm.
f) CBR Mould

¢ CBR Mold made to ASTM D-1883;AASHTO T-193 and BS
1377

¢ Internal diameter: 152.4 mm (6")

¢ Height: 177.8 mm (7")

e Mould: 152.4 x 177.8 mm (6" d. x
7" h.).

e Collar: 50.8 mm. (2" h); fits both
ends of mould.

e Base Plate: Perforated; fits both ends of mould.

e Construction: All steel and plated.

o Weight: Net 9 kg. (20 Ibs).
g) Swell plate

o Swell Plate made to ASTM D-1883; AASHTO T-193.

¢ Base Plate: 149.2 mm. (5-7/8" diam);
perforated.

e Contact Head: Adjustable; locks on stem with
knurled nut.

e Construction: All brass.
Weight: Net 1.1 kg. (2-1/2 Ibs).

h) Cutting edge
e Construction: Machined from seamless steel tubing

¢ Inside diameter: 152.4 mm (6")
¢ Height: 38 mm (1-1/2").
e Overall Dimensions:  152.4 x 38 mm. (6" d. x 1-1/2" h).
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¢ Construction: Machined seamless steel tubing;
recessed for mounting on CBR
Mould.
e Finish: Plated.
e Weight: Net 0.7 kg. (1-1/2 1bs).

i) Tripod attachment
e Tripod Attachment made to ASTM D-1883;AASHTO T-193

e Construction: Machined, one-piece cast
aluminum.

e Clamp: Integral part of assembly;
holds dial indicator.

e Extension Point: 50.8 mm. (2" 1) included.

o Weight: Net 0.4 kg. (1 1b).

j)  Dial indicators

e Low friction for long wear and highly accurate repeat
readings.

e Low contact pressure for fast response in both directions.

¢ Contact Point. Immediate response, up or down;
tip movement magnified to indicator hand with
minimal friction; 5 mm (3/16") radius X
6 mm (1/4").

e Dials. With continuous graduations and revolution
counters.

e Range 5mm up to 25mm

e Divisions 0.0025 mm up to 0.Tmm

e Movement  Clockwise and counter clockwise

e Face dimensions 57 mm to 92mm

e Weight. Net 340 g. (12 0z).

e Extension points: 6 mm (1/4"), 13 mm (1/2")
25 mm (1"), 76 mm (3")

Dial Indicator Holder with Magnet Base.

k) Proving rings
e Integral type Compressive Proving Rings of different

capacities
e Proving ring ranges: 50 to 500kg.
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500 to 3000kg.
3000 to 5000kg.
5000 to 10000 kg.
10000 to 20000 kg.

) Standard compaction rammer
e Has 2.5kg (5.51b) mass enclosed in a guide sleeve with vent
holes to insure unrestricted free-fall.

e Drop 305mm (12in).

e Weight Net 4.1 kg. (9 Ibs).

e Guide Sleeve. Machined steel tubing with integrally spun
end cap; air pressure release holes.

m) Heavy compaction rammer

e Rammer 4.89 kg x 450 mm controlled fall for heavy
compaction test according to 1S 2720 (Part - VIII).

¢ Modified Compaction Hammer has 10lb (4.5kg) mass
enclosed in a guide sleeve with vent holes to insure
unrestricted free-fall.

e Drop 457mm (18in).

Weight Net 6.3 kg (14 Ibs.)

BCEE 12

Hand operated casagrande
equipment

Standard:
ASTM D4318 -1/AASHTO T 89.

Specifications:

e Hand operated with counter

e A brass cup suspended from a carriage designed to control
its drop exactly 1cm onto a hard rubber base.

e Adjustable height of drop by a nut at the rear of the cup

¢ Casagrande grooving tool.

e Rubber feet isolate base from work surface.

Overall dimension 165x178x127mm, LxWxH.

BCEE 13

sieve shaker

Electromagnetic Sieve Shaker for 200, 250, 300, 315, 400 &
450mm, 8 & 12 inch diameter sieves.
The shaker can hold up to 10 sieves
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It uses electromagnetic impulses to impart a triple vibrating

action.
o Vertical
o Lateral

o Rotational
Sieve sizes accepted:

o 200mm, 250mm, 300mm, 315mm,

450mm diameter

o 8inch& 12 inch diameter
Digital control panel functions:

o Digital T- 999 minute test timer

o Vibration intensity

o Pause timer
Rating power 750W/
Power Supply 220-240V 50/60Hz 1ph
Dimensions 480x 500 x 1150mm
Weight 85kg

400mm,

BCEE 14

particle size analysis Test set

Standard:

e ASTM D-422;AASHTO T-88.
Specifications:

¢ 1 Mechanical Analysis Stirrer.

¢ 1 Sodium Hexametaphosphate, 1 Ib.

o 1 Hydrometer ASTM 152H.

¢ 1 Hydrometer ASTM 151H.

e 2 Hydrometer Jar, 1000ml.

¢ 1 Hydrometer Jar Bath.

e 1203.2mm ( 8") Brass Sieve #4 Mesh

e 1203.2mm ( 8") Brass Sieve #10 Mesh

e 1203.2mm ( 8") Brass Sieve #20 Mesh
e 1203.2mm ( 8") Brass Sieve #40 Mesh.
e 1203.2mm ( 8") Brass Sieve #60 Mesh.
e 1203.2mm ( 8") Brass Sieve #140 Mesh.
e 1203.2mm ( 8") Brass Sieve #200 Mesh.
e 1203.2mm ( 8") Brass Cover Less Ring .
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e 1203.2mm ( 8") Brass Pan.

e 1203.2mm ( 8") Brass Sieve 3/8 Mesh.
e 1203.2mm ( 8") Brass Sieve 3/4 Mesh.
e 1203.2mm ( 8") Brass Sieve 1 1/2” Mesh.
e 1203.2mm ( 8") Brass Sieve 2” Mesh.
e 1203.2mm ( 8") Brass Sieve 3” Mesh.
o 1 Sieve Brush.

¢ 1 Fine Sieve Brush.

e 1 Wire Sieve Brush.

¢ 1 Graduated Cylinder, 1000 ml.

o 1 Beaker, Glass 600 ml.

¢ 1 Evaporating Dish, 1285ml .

¢ 110 - 220vAC, 50/60Hz,

Accessories specifications

a) Hygrometer jar bath
Standard:

BS 1377, ASTM D422, AASHTO T88

Specifications:

o Capacity. 8 hydrometer jars.

e Construction. Stainless steel tank; enamel finish exterior.

e Jar Support. Stainless steel grid.

e Temperature Range. Ambient to 60°C (140°F).

e Sensitivity. +0.2°C at 20°C (68°F).

e Circulating System. Drive pump with motor.

e Heating System. Immersion type; 700 watt heater in
stainless steel mixing chamber.

e Plumbing Ports. Overflow; Drain; Inflow and outflow for
cooling system.

e Inside Dimensions. 959 x 197 x 419 mm (37-3/4" w. x 7-
3/4"d. x 16-1/2" h.).

e QOutside Dimensions. 1,016 x 254 x 584 mm. (40" w. x 10"
d. x 23" h).

e Weight. Net 36 kg 80 Ibs.

110vAC to 230vAC, 50/60 Hz,




Section VII - Schedule of Requirements

422

b) Hygrometer Jar
Standard:

e ASTM D-422 and AASHTO T-88

Specifications:

e Heavy beaded finish on the top.

e White graduation ring calibrated at 20°C displays the 1,000
ml point of the cylinder.

e Construction in Glass.

e Graduation. 1,000 ml at 20°C.

e Dimensions 64 x 457 mm. (2-1/2" o.d. x 18" h.); 108

mm4 (-1/4" diam.) base.
Weight. Net 0.7 kg (1-1/2 Ibs.).
BCEE 15 ISO 200mm test sieve e 1SO: 565 with tolerances to 1SO 3310-1.
Specifications:
e Test Sieves, 200mm diameter brass frames with stainless
steel mesh.
o All mesh sizes in 50mm full-height frames. Sizes 5.6mm and
smaller with 25mm half-height frames.
o All ISO Sieves are serial numbered, supplied with certificates
of quality, and include SBR rubber o-ring seals.
300mm diameter sieves, with stainless steel frames.
BCEE 16 consolidation apparatus Standard:

e ASTM D-2435, D-4546; AASHTO T-216.
General Description:

¢ Loading Pressures on 63 mm (2.5") diameter samples of up
to 5,148 kPa (48 tons per sq. ft.) using 11:1 beam ratio.

e Triple beam ratios of 9:1, 10:1 and 11:1 minimize loading
weight requirements.

¢ Rigid frame construction ensures accuracy, repeatability and
reliability of test results.

e Integral beam support jack eliminates possible shock to
sample during load application procedures.
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e Compact, table top design for maximum space savings in
the laboratory.

e Cast aluminium and plated steel construction for rust
resistance and long life.

e .The apparatus features a rigid loading mechanism, capable
of applying loads for long durations. Load pressures of up
to 5,148 kPa (48 tons per sq. ft.) can be generated on 63
mm (2.5") diameter samples.

e The unit incorporates an integral beam support jack that
eliminates the possibility of shock to the sample during load
application procedures.

Technical Specifications

e Load Capacity: 5,148 kPa. (48 tons/sq. ft) on 63 mm
(2.5") diam. samples.
¢ Loading Beam: Cast aluminium; counterbalanced;

9:1,10:1 and 11:1 ratios.

e Frame: Cast aluminium; integral beam support jack; plated
steel and platform.

e Dimensions:  203L x 711W x 508 H mm excluding weight
hanger.

o Weight: Net 13.6 kg (30 Ibs.)
Accessories (same standards as above)

¢ Floor Mounting Stand.

e 63.5mm (2.5") Fixed Ring Consolidometer.With cutting
(specimen) ring.

¢ 50 mm Fixed Ring Consolidometer.With cutting (specimen)
ring.

e 75 mm Fixed Ring Consolidomerer.With cutting (specimen)
ring.

¢ 2.5" Floating Ring Consolidometer.

e Dial Indicator. 10 mm range x 0.0025 mm graduations.

e Dial Indicator. 25 mm range x 0.010 mm graduations.

o Weight Set A. Includes: four 1 kg, five 4 kg, and four 16 kg
weights.
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e Weight Set B. Includes: four 1 kg, three 4 kg and one 16 kg
weights.

¢ 16 Ton Weight Set. Includes: two 1/16 ton, one 1/8 ton, one
1/4ton, one 1/2 ton, and one 1 ton and seven 2 ton weights.
a) Fixed ring consolidometers

o ASTM D-2435, D-4546;AASHTO/BS T-216.

e Specimen cutting ring for trimming directly from sample
tubes.

e Integral water reservoir for specimen inundation, when
required.

e Base. One-piece machined bronze.

e Specimen Ring. Machined brass.

e Fixed Ring Consolidometer. For 63.5mm (2.5") diam.
specimens.

e Fixed Ring Consolidometer. For 50 mm diam. specimens.

e Fixed Ring Consolidometer. For 75 mm diam. specimens.

e Calibration Disc
Replacement Parts

e Cutting Ring
e Upper and Lower Porous Stones, 63.5mm (2.5").
e Upper and Lower Porous Stones, 50 mm.
¢ Upper and Lower Porous Stones, 75 mm.
b) Floating ring consolidometer
e Specimen Size. 63.5 x 25.4 mm. (2.5" diam. x 1" h).
e Base. One-piece machined bronze; 127 x 76.2 mm (5" diam.
x 3" h.).
e Specimen Ring. Machined brass.
e Porous Stones. 62.7 x 12.7 mm (2-15/32" diam. x 1/2" thick).
o Weight. Net 5.9 kg (13 Ibs.).
Replacement Parts

e Specimen Ring. For 63 mm (2.5") diam. samples.
e Porous Stone. 62.7 x 12.7 mm (2-15/32" diam. x 1/2" thick).

Additional Accessories
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DataSystem Consolidation Test Set

¢ 1 ADU 8-Channel Data Acquisition Unit.
¢ 1 Consolidation Displacement Transducer.
¢ 1 One Dimensional Consolidation Program

e Power requirements.
110vAC to 220vAC, 50/60Hz.

e Computer hardware and peripherals required for system
operation
Electronic displacement and logging equipment.

BCEE 17 Motorised CBR Machine Standard:

e ASTMD-1883,AASHTO T-193 and BS 1377

Specifications:

e Consisting twin column frame and a motorized drive
system.

e Capacity: 50 kN.

e Load Speeds: Selectable; 1.27 mm (0.5") or 1.0
mm.

e Horizontal Clearance: 255 mm (10").

e Vertical Clearance: 800 mm (31.5") maximum.

e Platen size: 133 mm (5.24") diam.

e Platen Travel: 105 mm (4.13").

e Dimensions: 400 x 550 x 1,220 mm (15.75" w. x 21.65"
d. x 48" h.).

o Weight: Net 48 kg (106 Ibs.).
Accessories (same standards as above)

e Penetration Piston Assembly.

e Proving Ring. 28 kN (6,000 Ib.) capacity.

¢ Proving Ring. 50 kN (capacity. 11,200 Ib)

e Penetration Dial Indicator. 25 mm range x 0.01 mm
divisions.

Dial Indicator Holder.

BCEE 18 Cone penetrometer Standard:
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e BS1377,1924-2, EN DD ENV 1997-2
Specifications:
e Dial Indicator: 150 mm diameter graduated in 400 x O.1

mm divisions. Indicator incorporates a
friction/gear system.

e Height: Adjustable using rapid integral
clamping mechanism.

e Cone Release. Manual.

e Cone. 1 x 30° 35 mm test cone included.

e Base. Cast aluminium with adjustable levelling
feet.

o Weight. Net 6 kg (13.25 Ibs.).

e Test Gauge for checking the condition of the cone point.
e Penetration test cup: 55 mm diam. x 40 mm deep with

rim parallel to the flat base.
e Penetration test cone: Stainless steel; 35 mm long with
smooth surface at an angle of 30°.

Accessories (same standards as above)

e Evaporating/mixing dish,

e Ground glass plate 305x305x10mm (12x12x3/8in) with
seamed edges,

e 24 aluminium containers 51x22mm (2in dia. x 0.9in H)
with snug-fitting lids,

e Wash pan

e Wooden-handled spatula with stainless steel blade
19x102mm, WxL,

24 250ml polyethylene squeeze wash bottle

BCEE 19

Plastic limit roller

Standards

e AASHTO T89-90

Specifications:

e Includes integral top plate handle,

e 50-sheet pad of adhesive paper, and instructions.

e The 4.8mm and 9.5mm (3/16in -3/8in) rigid acrylic device
measures 203x114x32mm, LxWxH.




Section VII - Schedule of Requirements

427

e Consists of top and bottom roller plates separated by
3.2mm (1/8in) side rails.

Special adhesive-backed absorbent paper that adds no fibre

to soil samples.

BCEE 20

Plastic limit set

Standard:
ASTM D4318, AASHTO T90, BS 1377:2

Specifications:

e 1 Plastic Limit Plate.

e 1 25 ml Graduated Cylinder.

¢ 1 Mixing Dish.

e 1 DozAluminum moisture cans

¢ 1 Flexible Spatula.

e 1 Rod Comparator: 3 mm diameter
Accessories (same standards as above)

e Evaporating

e Ground Glass Plate 305x305x10mm (12x12x3/8in) with
seamed edges

e 24 aluminium containers 51x22mm (2in dia. x 0.9in H)
with snug-fitting lids,

e Wash pan

e Wooden-handled spatula with stainless steel blade
19x102mm, WXL,

24 250ml polyethylene squeeze wash bottle

BCEE 21

Shrinkage limit set

Standard:

e BS1377:2, EN 1997-2
The set comprises:

e 1 Shrinkage Dish.

e 1 Crystallizing Dish.

e 1 Shrinkage Prong Plate.

e 1 25 ml Graduated Cylinder.
1 Evaporating Dish.
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BCEE 22 Shrinkage prong plate Standard:

e ASTM D-2850, D-4767; AASHTO T-296, T-297.

Specifications:

e Rust-resistant construction, three rust-resistant metal prongs
for immersing soil pat.

e Construction of Acrylic plastic with 3 metal prongs.

e Dimensions: 76 x 3.2 mm (3" square x 1/8" thick).

e Weight: Net 28 g (1 oz.).

e Shrinkage Dish.

Crystallizing Dish.

BCEE 23 Grain Size Chart Use: Soil grain chart

Standards

e To classify soils to BS 1377:2, ENV 1997-2, ASTM D4318,
AASHTO T89

Specifications:

e Grain Size Chart is widely used by field geologists for
describing samples.

e pocket-sized with recessed die-cut sample cavities filled with
precision sieved sedimentary particles permanently
mounted to the chart,

classed according to the Wentworth grading system

BCEE 24 Sand Gauge chart Standards

e To classify soils to BS 1377:2, ENV 1997-2, ASTM D4318,
AASHTO T89

Specifications:

e Nine granule patches firmly attached to the handy water-
resistant plastic card defining roundness and size of particles
from 2mm very coarse sand to 1/16mm silt.

e A checklist defining bed thickness.

e Flip side of chart with tables of geologic age and carbonate
classification information.
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e Sample Panels. Very coarse; coarse; medium; fine; very fine;
silt.

e Particle Shape Panels. Angular; sub-angular; sub-rounded
and rounded.

Chart Size. 83 x 102 mm (3-1/4" w. x 4" h.). Weight. Net 28

g (1 oz.).

BCEE 25

Sand Cone Density Apparatus

Standard:

e ASTM D1556, AASHTO T191

Specifications:

¢ 3.8l threaded plastic jar with detachable brass double cone
fitting. The brass cone threaded on one end, flanged to
165mm (6-1/2in) on the other, with a brass cylindrical valve
of 12.7mm (1/2in) dia. orifice between ends.

¢ Valve with stops to prevent rotating past completely open
or closed positions.

e Replacement plastic jar

e Density Plates 305x305mm (12x12in) aluminium alloy with
12.7mm (1/2in) high edge walls.

e Poly sample bags, qty. 100,

e 25°125°F pocket dial thermometer,

Accessories

e Bristle brush

e lin steel chisel

e Stainless steel spoon
Rubber mallet.

BCEE 26

Particle Size Analysis Test Set

Standard:

e ASTM D-422;AASHTO T-88.
Specifications:

¢ 1 Mechanical Analysis Stirrer.

¢ 1 Sodium Hexametaphosphate, 1 Ib.
¢ 1 Hydrometer ASTM 152H.

¢ 1 Hydrometer ASTM 151H.

e 2 Hydrometer Jar, 1000ml.
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¢ 1 Hydrometer Jar Bath.

e 1203.2mm ( 8") Brass Sieve #4 Mesh

e 1203.2mm ( 8") Brass Sieve #10 Mesh

e 1203.2mm ( 8") Brass Sieve #20 Mesh
e 1203.2mm ( 8") Brass Sieve #40 Mesh.
e 1203.2mm ( 8") Brass Sieve #60 Mesh.
e 1203.2mm ( 8") Brass Sieve #140 Mesh.
e 1203.2mm ( 8") Brass Sieve #200 Mesh.
e 1203.2mm ( 8") Brass Cover Less Ring .
e 1203.2mm ( 8") Brass Pan.

¢ 1203.2mm ( 8") Brass Sieve 3/8 Mesh.
e 1203.2mm ( 8") Brass Sieve 3/4 Mesh.
e 1203.2mm ( 8") Brass Sieve 11/2” Mesh.
e 1203.2mm ( 8") Brass Sieve 2” Mesh.

e 1203.2mm ( 8") Brass Sieve 3” Mesh.

¢ 1 Sieve Brush.

¢ 1 Fine Sieve Brush.

o 1 Wire Sieve Brush.

e 1 Graduated Cylinder, 1000 ml.

¢ 1 Beaker, Glass 600 ml.

e 1 Evaporating Dish, 1285ml .

¢ 110 - 220vAC, 50/60Hz,

Accessories specifications

c¢) Hygrometer jar bath
Standard:

BS 1377, ASTM D422, AASHTO T88

Specifications:

e Capacity. 8 hydrometer jars.

e Construction. Stainless steel tank; enamel finish exterior.
e Jar Support. Stainless steel grid.

e Temperature Range. Ambient to 60°C (140°F).

e Sensitivity. +0.2°C at 20°C (68°F).

e Circulating System. Drive pump with motor.
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e Heating System. Immersion type; 700 watt heater in
stainless steel mixing chamber.

e Plumbing Ports. Overflow; Drain; Inflow and outflow for
cooling system.

e Inside Dimensions. 959 x 197 x 419 mm (37-3/4" w. x 7-
3/4"d. x 16-1/2" h.).

e Outside Dimensions. 1,016 x 254 x 584 mm. (40" w. x 10"
d. x 23" h).

o Weight. Net 36 kg 80 Ibs.

110vAC to 230vAC, 50/60 Hz,

d) Hygrometer Jar
Standard:

e ASTM D-422 and AASHTO T-88
Specifications:

e Heavy beaded finish on the top.

e White graduation ring calibrated at 20°C displays the 1,000
ml point of the cylinder.

e Construction in Glass.

e Graduation. 1,000 ml at 20°C.

e Dimensions 64 x 457 mm. (2-1/2" o.d. x 18" h.); 108
mm4 (-1/4" diam.) base.

Weight. Net 0.7 kg (1-1/2 Ibs.).

BCEE 27

Sand replacement equipment

Standard:

e BS1377:9,1924:2
Equipment parts specifications:

e Pouring cylinder made of cast aluminum and precisely
machined.

Calibration container and a tray are made of plated sheet

steel.

BCEE 28

Tri-Axial test set

TRIAXIAL CELL:
Triaxial cell for specimens up to 70 mm diameter.
Pedestal for 70 mm specimen:s.
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Top cap with drainage for specimens of 70 mm.

Base plate, in aluminum for specimens of 70 mm.
Porous disc for 70 mm specimens (set of 2).

Suction sleeve stretcher for 70 mm - 2.8" - 3" specimens.
Membrane, rubber latex for 70 mm - 2.8" specimens (30
pieces).

O-ring neoprene for 70 mm - 2.8" specimens (30 pieces).
Filter drain for 70 mm specimens pack of 50.

Two part split mould for 70 mm specimens

SAMPLE PREPARATION:

Sampler for 70 mm samples piston and tube included.
Rack and pinion sample extruder bench model:

Allows the insertion of sampling tubes into a soil sample
with a rack and pinion mechanism with minimal
disturbance; it is then used to extrude the resultant sample
from the sampling tube.

Max. Clearance between platens: 435 mm.

Min. Clearance between platens: O mm.

ELECTRIC AUTOMATIC LATHE:

Used to turn the sample then a cutting disc can move
horizontally & vertically so that to trim the sample to the
required diameter.

Variable speed control

Max sample diameter 106 mm

Max vertical movement of cutting disc 220 mm

Turning speed 0-100 rpm.

Complete with a pair of 38.1 mm dia. Platens

Power: 220 v - 50 hz - 1 ph

Extra Platens: diam. 70 mm (2 pcs)

PORE PRESSURE MEASUREMENT:

Digital gauge 10 bar; battery operated
De-airing block for pressure transducer
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VOLUME CHANGE MEASUREMENT:

Volume change measurement device:

Made of bronze with a measurement capacity of 100cc
Supplied with 2 rolling membranes

Max working pressure 1000Kpa

Supplied with dial gauge: precision 0.01 mm 30 mm travel.

CONSTANT PRESSURE SOURCES:

Bladder air-water cylinder:

(10 bar) with valve and connectors
Max working pressure 1000Kpa

Max input air pressure 1700Kpa
Regulation range 0-1000Kpa
Cylinder capacity 3500cc
Dimensions: 240mm dia x 550mm H
Weight : 20Kg

Manometer :

0 - 10 bar with support column, base and valves

With 6 inlet and no-volume change valves

Dial gauge class 0.5, Diameter 200mm, scale 0-10bar (0.1
bar resolution)

Perspex de-airing tank:

with ionized Aluminum base and attachments for wall
mounting

Made from transparent Perspex

De-airing jet inlet and flow outlet

15 liters capacity

3-valve group

Vacuum pump:
Flow: 66 litres air/min. - 1 torr
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It is particularly suitable for laboratory use.
Fitted with Manometer with vacuum indication
Power: 220 v - 50 hz - 1 ph

Dimension: 350x450x280mm

Weight: 13Kg

Tubing: 8 x 16 mm (red rubber) & 5 m long
Universal block assembly for connection to triaxial cells
Draining burette: 10 cc

BCEE 29

Masonry saw

Use: For disk up to 450 mm.

Max rotation of disc 2800 rpm

Max cutting thickness 120mm

Max cutting length 500mm

Dimensions: 1220x700x1360 mm

Electrical supply: 220-240V AC, 50 Hz, 1 ph,
Rated power: 2200W

Weight: 130 kg

Fitted with:

-Pedal control.

-Water cooling circulation pump
-Emergency switch

-Sliding cutting table /carriage: 570 x 430 mm (550 mm
translation)

-Cutting angle device

-Beam for adjusting cutting height
Accessories

e 350 mm diameter diamond blade
e 400 mm diameter diamond blade
450 mm diameter diamond blade

BCEE 30

Rammers

e [t is usually in the shape of a long or short handle attached
to a flat blade surface.

e Wooden Shaft.

Head Weight. 4.5kg
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BCEE 31 Block making machine (Manually | Specification
operated) « Overall size: 1550x700x1200mm
e Model: “AA” solid 7 hollow blocks
Body: firm/rigid frame, easy to remove dies with handle
BCEE 32 Concrete Poker vibrator e Use:
Standards:
e EN 12390-2: ASTM C31, C192: AASHTO T126
Specification
e Drive: single cylinder 2-stroke &air cooled engine
e Recoil start unleaded gasoline
e Direct driven output
e Fuel Tank Volume 1300ml
e Power: 2.2 kW/8500rpm
¢ Displacement: 63 cc
Vibrate head: 25 mm x 3 meters / 35 mm x 3 meters
BCEE 33 Mortar mixer Standards:
e ASTM C305, AASHTO TI162 and pr EN-ISO 679
Specifications:
e Capacity: 4.73 liters).
e Motor: 1/6 h.p.; 124 Watts.
e Power: 220 — 240 V AC, 50 - 60 Hz, 1 ph.
e Speeds: Low, intermediate, and high; 139, 285 and 591
rpm.
e Mixing: Planetary action.
e Bowl: Stainless steel; with clearance adjustment bracket.
e Beater: Flat-type; stainless steel.
e Dimensions: 263 x 311 x 432 mm. (10-3/8" x 12-1/4" x 17"
h).
Weight: 16.8 kg (37 Ibs);
BCEE 34 Blaine fineness apparatus Standards:
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e EN 196-6, 459-2, 13286-44; BS 4359-2; ASTM C204
Specifications:

e Stainless steel cell:12.70 £0.10 mm inner diameter, 0.9 0.1
mm thick disk with 30-40 one mm diam. holes.

e Stainless steel plunger.

e Net Weight: 2.8 kg. (6 Ibs)

e Manometer: U-tube glass with ground joint, stop cock and
rubber bulb assembly

o Filter Paper: 12.70 mm diam.

Manometer liquid: Dibutylphthalate.

BCEE 35

jointer

e Electrric

e 4000W or higher

Complete with the holding table, electric codes
Table lenth 2.2 - 3M

Cutter width 300-600mm Dia

Cutter Dia app 100mm

Cutter speed 5000-6000 rpm

No bladrs in cutter head 3-4
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4. Drawings

This bidding document includes NO drawings.

[If documents shall be included, insert the following List of Drawings]

List of Drawings

Drawing Nr. Drawing Name Purpose
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5. Inspections and Tests

The following inspections and tests shall be performed:

i.
ii.
iii.
iv.
V.

certificate of origin

Inspection certificate by the Government Agent
Goods received in good order

Pre-Shipment Inspection by the Purchaser.
Final Inspection by the Purchaser.
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1.

Section VIl - General Conditions of Contract

Definitions

1.1

(a)

(0)

(c)

(d)

(e)

(f)

(9)

(h)

(i)

The following words and expressions shall have the
meanings hereby assigned to them:

“Bank” means the financing institution named in the
Special Conditions of Contract (SCC).

“Borrower” means the entity named as the Borrower
in the SCC.

“Contract” means the Contract Agreement
entered into between the Purchaser and the
Supplier, together with the Contract Documents
referred to therein, including all attachments,
appendices, and all documents incorporated by
reference therein.

“Contract Documents” means the documents listed
in the Contract Agreement, including any
amendments thereto.

“Contract Price” means the price payable to the
Supplier as specified in the Contract Agreement,
subject to such additions and adjustments thereto
or deductions therefrom, as may be made pursuant
to the Contract.

“Letter of Bid"” means the document entitled letter
of bid, which was completed by the Supplier and
includes the signed offer to the Purchaser for the
Goods.

“Specification” means the document entitled
specification, as included in the Contract, and any
additions and modifications to the specification in
accordance with the Conftract. Such document
specifies the Goods.

“Drawings” means the drawings of the Goods, as
included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the
Purchaser in accordance with the Confract.

“Schedules” means the document(s) entitled
schedules, completed by the Supplier and
submitted with the Letter of Bid, as included in the
Contract. Such document may include the Bill of
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(1)

(k)
(1)

(m)

(n)

(0)

()

()

(r)
(s)

()

(V)

Quantities, data, lists, and schedules of rates and/or
prices.

“Bid” means the Letter of Bid and all other
documents which the Supplier submitted with the
Letter of Bid, as included in the Contract.

“Day” means calendar day.

“Completion” means the fulfillment of the Related
Services by the Supplier in accordance with the
terms and conditions set forth in the Contract.

"GCC" means the General Conditions of Contract.

“Goods” means all of the commodities, raw
material, machinery and equipment, and/or other
materials that the Supplier is required to supply to
the Purchaser under the Contract.

“Purchaser’s Country” is the country specified in the
Special Conditions of Contract (SCC).

“Purchaser” means the entity purchasing the Goods
and Related Services, as specified in the SCC.

“Related Services” means the services incidental to
the supply of the goods, such as insurance,
installation, training and initial maintenance and
other such obligations of the Supplier under the
Contract.

“SCC"” means the Special Conditions of Contract.

“Subcontfractor” means any person, private or
government entity, or a combination of the above,
to whom any part of the Goods to be supplied or
execution of any part of the Related Services is
subconfracted by the Supplier.

“Supplier” means the person, private or government
entity, or a combination of the above, whose Bid to
perform the Contract has been accepted by the
Purchaser and is named as such in the Confract
Agreement.

“The Project Site,” where applicable, means the
place named in the SCC.
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2. Contract
Documents

3. Fraud and
Corruption

4. Interpretation

(V)

(W)

2.1

3.1

“Party” means the Purchaser or the Supplier as the
context requires.

“Change Order” or “Change” is defined in Clause
33 [Change Orders and Contract Amendments.]

Bank Procurement Framework is defined as
Procurement Framework for Goods, Works, Non-
Consulting and Consulting Services under “Bank
Financing” as defined under Procurement Policy for
Bank Group funded operations.

Subject to the order of precedence set forth in the
Contract Agreement, all documents forming the
Contract (and all parts thereof) are intended to be
correlative, complementary, and mutually
explanatory. The Contract Agreement shall be read
as a whole.

The Bank requires compliance with the Integrity
Framework comprising the African Development
Bank Group’'s Sanctions Procedures, the Bank’s
Whistleblowing and Complaints Policy, the Bank’s
Procurement Policy under the Procurement
Framework and any other applicable Policies and
Procedures including their updates, as set forth in
Appendix 1 to the GCC.

3.2 The Purchaser requires the Supplier to disclose any

4.1

commissions or fees that may have been paid or are
to be paid to agents or any other party with respect
to the Bidding process or execution of the Contract.
The information disclosed must include at least the
name and address of the agent or other party, the
amount and currency, and the purpose of the
commission, gratuity or fee.

In the Conftract, except where the context requires
otherwise:

(a) words indicating one gender include all
genders;

(b) words indicating the singular also include the
plural and vice-versa;
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(c)

(d)

()

(f)

provisions including the word “agree”, “agreed”

or “agreement” requires the agreement to be
recorded in writing;

“written” or “in writing” means hand-written,

type-written, printed or electronically made,
and resulting in a permanent record;

the word “tender” is synonymous with bid and

“tenderer” with “bidder” and the words “tender

documents” with “bidding documents”;

The marginal words and other headings shall not
be taken into consideration in the interpretation
of these Conditions.

4.2 Incoterms

(@)

(b)

Unless inconsistent with any provision of the
Contract, the meaning of any trade term and
the rights and obligations of parties thereunder
shall be as prescribed by Incoterms specified
in the SCC.

The terms EXW, CIP, FCA, CFR and other similar
terms, when used, shall be governed by the
rules prescrived in the current edition of
Incoterms specified in the SCC and published
by the International Chamber of Commerce in
Paris, France.

4.3 Entire Agreement

4.4

The Contract constitutes the entire agreement
between the Purchaser and the Supplier and
supersedes all communications, negotiations and
agreements (whether written or oral) of the parties
with respect thereto made prior to the date of
Contract.

Amendment

No amendment or other variation of the Contract
shall be valid unless it is in writing, is dated, expressly
refers to the Confract, and is signed by a duly
authorized representative of each party thereto.

4.5 Nonwaiver
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5.

Language

4.6

5.1

5.2

(@ Subject to GCC Sub-Clause 4.5(b) below, no
relaxation, forbearance, delay, or indulgence
by either party in enforcing any of the terms
and conditions of the Contract or the granting
of time by either party to the other shall
prejudice, affect, or restrict the rights of that
party under the Contract, neither shall any
waiver by either party of any breach of
Conftract operate as waiver of any subsequent
or continuing breach of Contract.

(b) Any waiver of a party’s rights, powers, or
remedies under the Contfract must be in
writing, dated, and signed by an authorized
representative of the party granting such
waiver, and must specify the right and the
extent to which it is being waived.

Severability

If any provision or condition of the Contract is
prohibited or rendered invalid or unenforceable,
such prohibition, invalidity or unenforceability shall
not affect the validity or enforceability of any other
provisions and conditions of the Contract.

The Contract as well as all correspondence and
documents relating to the Contract exchanged by
the Supplier and the Purchaser, shall be written in
the language specified in the SCC. Supporting
documents and printed literature that are part of
the Contract may be in another language
provided they are accompanied by an accurate
translation of the relevant passages in the
language specified, in which case, for purposes of
interpretation of the Contract, this tfranslation shall
govern.

The Supplier shall bear all costs of translation to the
governing language and all risks of the accuracy
of such translation, for documents provided by the
Supplier.
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6.

/.

8.

Joint Venture,
Consortium or
Association,
Subcontractors

Eligibility

Notices

6.1

7.1

7.2

8.1

Unless otherwise specified in SCC, if the Supplieris a
joint venture, consortium, or association (JV), all of
the parties shall be jointly and severally liable to the
Purchaser for the fulfilment of the provisions of the
Confract and shall designate one party to act as a
leader with authority to bind the joint venture,
consortium, or association. The composition or the
constitution of the joint venture, consortium, or
association shall not be altered without the prior
consent of the Purchaser. Any limit on the maximum
number of members in the Joint Venture,
Consortium or Association shall be as specified in
SCC. Minimum Share of a Member of the JV shall be
as specified in SCC.

The Supplier and its Subcontractors shall have the
nationality of an eligible country of the Bank in
accordance with the Bank's Procurement Policy for
the Bank Group Funded Operation described under
the Bank’s Procurement Framework, and as listed in
Section V, Eligible Countries under Appendix 2 to
General Conditions. A Supplier or Subcontractor
shall be deemed to have the nationality of a
country if it is a citizen or constituted, incorporated,
or registered, and operates in conformity with the
provisions of the laws of that country.

All Goods and Related Services to be supplied
under the Contract and financed by the Bank shall
have their origin in Eligible Countries of the Bank in
accordance with the Bank's Procurement Policy for
the Bank Group Funded Operation described under
the Bank’s Procurement Framework, and as listed in
Section V, Eligible Countries. For the purpose of this
Clause, origin means the country where the goods
have been grown, mined, cultivated, produced,
manufactured, or processed; or  through
manufacture, processing, or assembly, another
commercially recognized arficle results that differs
substantially in its basic characteristics from its
components.

Any notice given by one party to the other pursuant
to the Contract shall be in writing to the address
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9. Governing
Law

10. Settlement of
Disputes

8.2

9.2

9.2

10.1

10.2

specified in the SCC. The term *“in writing” means
communicated in written form with proof of receipt.

A notice shall be effective when delivered or on the
notice's effective date, whichever is later.

The Conftract shall be governed by and interpreted
in accordance with the laws of the Purchaser’s
Country, unless otherwise specified in the SCC.

Throughout the execution of the Contract, the
Supplier shall comply with the import of goods and
services prohibitions in the Purchaser’s Country when

(a) as a matter of law or official regulations, the
Borrower's country prohibits commercial relations
with that country; or

(b) by an act of compliance with a decision of the
United Nations Security Council taken under
Chapter VIl of the Charter of the United Nations, the
Borrower's Country prohibits any import of goods
from that country or any payments to any country,
person, or entity in that country.

The Purchaser and the Supplier shall make every
effort to resolve amicably by direct informal
negoftiation any disagreement or dispute arising
between them under or in connection with the
Conftract.

If, after twenty-eight (28) days, the parties have
failed to resolve their dispute or difference by such
mutual consultation, then either the Purchaser or
the Supplier may give noftice to the other party of
its intention tfo commence arbitration, as
hereinafter provided, as to the matter in dispute,
and no arbitration in respect of this matter may be
commenced unless such notice is given. Any
dispute or difference in respect of which a notice
of intenfion to commence arbitration has been
given in accordance with this Clause shall be finally
seftled by arbitration. Arbitration may be
commenced prior to or after delivery of the Goods
under the Contract. Arbitration proceedings shall
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11. Inspections
and Audit by
the Bank

12. Scope of
Supply

13. Delivery and
Documents

10.3

11.1

11.2

be conducted in accordance with the rules of
procedure specified in the SCC.

Notwithstanding any reference to arbitration
herein,

(a) the parties shall continue to perform their
respective obligations under the Contract
unless they otherwise agree; and

(b) the Purchaser shall pay the Supplier any
monies due the Supplier.

The Supplier shall keep, and shall make all
reasonable efforts to cause its Subcontractors to
keep, accurate and systematic accounts and
records in respect of the Goods in such form and
details as will clearly identify relevant fime
changes and costs.

Pursuant to paragraph 2.2 e. of Appendix 1 to the
General Conditions the Supplier shall permit and
shall cause its subcontractors and subconsultants
to permit, the Bank and/or persons appointed by
the Bank to inspect the Site and/or the accounts
and records relating to the procurement process,
selection and/or contfract execution, and to have
such accounts and records audited by auditors
appointed by the Bank if requested by the Bank.
The Supplier's and its Subcontractors’ and
subconsultants’ attention is drawn to Sub-Clause
3.1 which provides, inter alia, that acts infended to
materially impede the exercise of the Bank’s
inspection and audit rights constitute a prohibited
practice subject to contract termination (as well
as to a determination of ineligibility pursuant to the
Bank's prevailing sanctions procedures).

12.1 The Goods and Related Services to be supplied shall

be as specified in the Schedule of Requirements.

13.1 Subject to GCC Sub-Clause 33.1, the Delivery of the

Goods and Completion of the Related Services shall
be in accordance with the Delivery and Completion

Schedule specified in the Schedule of Requirements.
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14. Supplier’s
Responsibiliti
es

15. Contract
Price

16. Terms of
Payment

The details of shipping and other documents to be
furnished by the Supplier are specified in the SCC.

14.1 The Supplier shall supply all the Goods and Related
Services included in the Scope of Supply in
accordance with GCC Clause 12, and the Delivery
and Completion Schedule, as per GCC Clause 13.

15.1 Prices charged by the Supplier for the Goods
supplied and the Related Services performed under
the Conftract shall not vary from the prices quoted
by the Supplier in its Bid, with the exception of any
price adjustments authorized in the SCC.

16.1The Contract Price, including any Advance
Payments, if applicable, shall be paid as specified in
the SCC.

16.2The Supplier’s request for payment shall be made to
the Purchaser in writing, accompanied by invoices
describing, as appropriate, the Goods delivered
and Related Services performed, and by the
documents submitted pursuant to GCC Clause 13
and upon fulfllment of all other obligations
stipulated in the Confract.

16.3 Payments shall be made promptly by the Purchaser,
but in no case later than sixty (60) days after
submission of an invoice or request for payment by
the Supplier, and after the Purchaser has accepted
if.

16.4The currencies in which payments shall be made to
the Supplier under this Contract shall be those in
which the Bid price is expressed.

16.5In the event that the Purchaser fails to pay the
Supplier any payment by its due date or within the
period set forth in the SCC, the Purchaser shall pay
to the Supplier interest on the amount of such
delayed payment at the rate shown in the SCC, for
the period of delay unftil payment has been made in
full, whether before or after judgment or arbitrage
award.
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17. Taxes and
Duties

18. Performance
Security

19. Copyright

17.1 For goods manufactured outside the Purchaser’s
Country, the Supplier shall be entirely responsible for
all taxes, stamp duties, license fees, and other such
levies imposed outside the Purchaser’s Country.

17.2For goods Manufactured within the Purchaser’s
Country, the Supplier shall be entirely responsible for
all taxes, duties, license fees, etfc., incurred until
delivery of the contracted Goods to the Purchaser.

17.31f any tax exemptions, reductions, allowances or
privieges may be available to the Supplier in the
Purchaser’'s Country, the Purchaser shall use its best
efforts to enable the Supplier to benefit from any
such tax savings to the maximum allowable extent.

18.11f required as specified in the SCC, the Supplier shall,
within twenty-eight (28) days of the nofification of
contract award, provide a performance security for
the performance of the Confract in the amount
specified in the SCC.

18.2The proceeds of the Performance Security shall be
payable to the Purchaser as compensation for any
loss resulting from the Supplier’s failure to complete
its obligations under the Conftract.

18.3 As specified in the SCC, the Performance Security, if
required, shall be denominated in the currency(ies)
of the Contract, or in a freely convertible currency
acceptable to the Purchaser; and shall be in one of
the format stipulated by the Purchaser in the SCC, or
in another format acceptable to the Purchaser.

18.4The Performance Security shall be discharged by the
Purchaser and returned to the Supplier not later than
twenty-eight (28) days following the date of
Completion of the Supplier's performance
obligations under the Contract, including any
warranty obligations, unless specified otherwise in
the SCC.

19.1 The copyright in all drawings, documents, and other
materials containing data and information furnished
to the Purchaser by the Supplier herein shall remain
vested in the Supplier, or, if they are furnished to the
Purchaser directly or through the Supplier by any
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20. Confidential

Information

third party, including suppliers of materials, the
copyright in such materials shall remain vested in
such third party

20.1The Purchaser and the Supplier shall keep

confidential and shall not, without the written
consent of the other party hereto, divulge to any
third party any documents, data, or other
information furnished directly or indirectly by the
other party hereto in connection with the Contract,
whether such information has been furnished prior
to, during or following completion or termination of
the Contract. Notwithstanding the above, the
Supplier may furnish to its Subcontractor such
documents, data, and other information it receives
from the Purchaser to the extent required for the
Subcontractor to perform its work under the
Contract, in which event the Supplier shall obtain
from such Subcontractor an undertaking of
confidentiality similar to that imposed on the
Supplier under GCC Clause 20.

20.2The Purchaser shall not use such documents, data,

and other information received from the Supplier for
any purposes unrelated to the contract. Similarly,
the Supplier shall not use such documents, data,
and other information received from the Purchaser
for any purpose other than the performance of the
Contract.

20.3The obligation of a party under GCC Sub-Clauses

20.1 and 20.2 above, however, shall not apply to
information that:

(a) the Purchaser or Supplier need to share with
the Bank or other institutions participating in
the financing of the Confract;

(b) now or hereafter enters the public domain
through no fault of that party;

(c) can be proven to have been possessed by
that party at the time of disclosure and which
was not previously obtained, directly or
indirectly, from the other party; or
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(d) otherwise lawfully becomes available to that
party from a third party that has no obligation
of confidentiality.

20.4The above provisions of GCC Clause 20 shall not in
any way modify any undertaking of confidentiality
given by either of the parties hereto prior to the date
of the Conftract in respect of the Supply or any part
thereof.

20.5The provisions of GCC Clause 20 shall survive
completion or termination, for whatever reason, of
the Contract.

21. Subcontractin 21.1 The Supplier shall notify the Purchaser in writing of alll
g subcontracts awarded under the Contract if not
already specified in the Bid. Such notification, in the
original Bid or later shall not relieve the Supplier from
any of its obligations, duties, responsibilities, or

liability under the Confract.

21.2Subcontracts shall comply with the provisions of
GCC Clauses 3 and 7.

22. Specifications 22.1 Technical Specifications and Drawings

and
standards (a) The Goods and Related Services supplied

under this Contract shall conform to the
technical specifications and standards
mentioned in  Section VI, Schedule of
Requirements and, when no applicable
standard is mentioned, the standard shall be
equivalent or superior to the official standards
whose application is appropriate to the
Goods’' country of origin.

(b) The Supplier shall be entitted to disclaim
responsibility for any design, data, drawing,
specification or other document, or any
modification thereof provided or designed by
or on behalf of the Purchaser, by giving a
notice of such disclaimer to the Purchaser.

(c) Wherever references are made in the
Contract to codes and standards in
accordance with which it shall be executed,
the edition or the revised version of such codes
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and standards shall be those specified in the
Schedule of Requirements. During Confract
execution, any changes in any such codes
and standards shall be applied only after
approval by the Purchaser and shall be
treated in accordance with GCC Clause 33.

23. Packing and 23.1 The Supplier shall provide such packing of the Goods

Documents

24. Insurance

25. Transportatio
n and
Related
Services

as is required to prevent theirr damage or
deterioration during transit to their final destination,
as indicated in the Contfract. During fransit, the
packing shall be sufficient to withstand, without
limitation, rough handling and exposure to extreme
temperatures, salt and precipitation, and open
storage. Packing case size and weights shall take
infto  consideration, where appropriate, the
remoteness of the goods’ final destination and the
absence of heavy handling facilities at all points in
transit.

23.2The packing, marking, and documentation within

and outside the packages shall comply strictly with
such special requirements as shall be expressly
provided for in the Contract, including additional
requirements, if any, specified in the SCC, and in any
other instructions ordered by the Purchaser.

24.1 Unless otherwise specified in the SCC, the Goods

supplied under the Conftract shall be fully insured—
in a freely convertible currency from an eligible
country—against loss or damage incidental to
manufacture or acquisition, transportation, storage,
and delivery, in accordance with the applicable
Incoterms or in the manner specified in the SCC.

25.1 Unless otherwise specified in the SCC, responsibility

for arranging fransportation of the Goods shall be in
accordance with the specified Incoterms.

25.2The Supplier may be required to provide any or all of

the following services, including additional services,
if any, specified in SCC:



Section VIl — General Conditions of Contract

455

26. Inspections
and Tests

(a) performance or supervision of on-site assembly
and/or start-up of the supplied Goods;

(b) furnishing of tools required for assembly and/or
maintenance of the supplied Goods;

(c) furnishing of a detailed operations and
maintenance manual for each appropriate unit
of the supplied Goods;

(d) performance or supervision or maintenance
and/or repair of the supplied Goods, for a
period of time agreed by the parties, provided
that this service shall not relieve the Supplier of
any warranty obligations under this Contract;
and

(e) training of the Purchaser’'s personnel, at the
Supplier's plant and/or on-site, in assembly,
start-up, operation, maintenance, and/or repair
of the supplied Goods.

25.3 Prices charged by the Supplier for related services, if

not included in the Contract Price for the Goods,
shall be agreed upon in advance by the parties and
shall not exceed the prevailing rates charged to
other parties by the Supplier for similar services

26.1 The Supplier shall at its own expense and at no cost

to the Purchaser carry out all such tests and/or
inspections of the Goods and Related Services as
are specified in the SCC.

26.2The inspections and tests may be conducted on the

premises of the Supplier or its Subcontractor, at point
of delivery, and/or at the Goods’ final destination, or
in another place in the Purchaser's Country as
specified in the SCC. Subject to GCC Sub-Clause
26.3, if conducted on the premises of the Supplier or
its Subconfractor, all reasonable facilities and
assistance, including access to drawings and
production data, shall be furnished to the inspectors
at no charge to the Purchaser.

26.3The Purchaser or its designated representative shall

be entitled to attend the tests and/or inspections
referred to in GCC Sub-Clause 26.2, provided that
the Purchaser bear all of its own costs and expenses
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incurred in connection with such attendance
including, but not limited to, all traveling and board
and lodging expenses.

26.4Whenever the Supplier is ready to carry out any such
test and inspection, it shall give a reasonable
advance nofice, including the place and time, to
the Purchaser. The Supplier shall obtain from any
relevant third party or manufacturer any necessary
permission or consent to enable the Purchaser or its
designated representative to attend the test and/or
inspection.

26.5The Purchaser may require the Supplier to carry out
any test and/or inspection not required by the
Contract but deemed necessary to verify that the
characteristics and performance of the Goods
comply with the technical specifications codes and
standards under the Contract, provided that the
Supplier's reasonable costs and expenses incurred in
the carrying out of such test and/or inspection shall
be added to the Contract Price. Further, if such test
and/or inspection impedes the progress of
manufacturing and/or the Supplier’'s performance
of its other obligations under the Confract, due
allowance will be made in respect of the Delivery
Dates and Completion Dates and the other
obligations so affected.

26.6 The Supplier shall provide the Purchaser with areport
of the results of any such test and/or inspection.

26.7 The Purchaser may reject any Goods or any part
thereof that fail to pass any test and/or inspection or
do not conform to the specifications. The Supplier
shall either rectify or replace such rejected Goods or
parts thereof or make alterations necessary to meet
the specifications at no cost to the Purchaser, and
shall repeat the test and/or inspection, at no cost to
the Purchaser, upon giving a notice pursuant to
GCC Sub-Clause 26.4.

26.8The Supplier agrees that neither the execution of a
test and/or inspection of the Goods or any part
thereof, nor the attendance by the Purchaser or its
representative, nor the issue of any report pursuant
to GCC Sub-Clause 26.6, shall release the Supplier
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27. Liquidated

Damages

28. Warranty

from any warranties or other obligations under the
Contract.

27.1 Except as provided under GCC Clause 32, if the

Supplier fails to deliver any or all of the Goods by the
Date(s) of delivery or perform the Related Services
within the period specified in the Contract, the
Purchaser may without prejudice to all its other
remedies under the Contract, deduct from the
Contract Price, as liguidated damages, a sum
equivalent fo the percentage specified in the SCC
of the delivered price of the delayed Goods or
unperformed Services for each week or part thereof
of delay until actual delivery or performance, up to
a maximum deduction of the percentage specified
in those SCC. Once the maximum is reached, the
Purchaser may terminate the Contract pursuant to
GCC Clause 35.

28.1The Supplier warrants that all the Goods are new,

unused, and of the most recent or current models,
and that they incorporate all recent improvements
in design and materials, unless provided otherwise in
the Contract.

28.2Subject to GCC Sub-Clause 22.1(b), the Supplier

further warrants that the Goods shall be free from
defects arising from any act or omission of the
Supplier or arising from design, materials, and
workmanship, under normal use in the conditions
prevailing in the country of final destination.

28.3 Unless otherwise specified in the SCC, the warranty

shall remain valid for twelve (12) months after the
Goods, or any portion thereof as the case may be,
have been delivered to and accepted at the final
destination indicated in the SCC, or for eighteen (18)
months after the date of shipment from the port or
place of loading in the country of origin, whichever
period concludes earlier.

28.4The Purchaser shall give notice to the Supplier stating

the nature of any such defects together with all
available evidence thereof, promptly following the
discovery thereof. The Purchaser shall afford all
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29. Patent
Indemnity

reasonable opportunity for the Supplier to inspect
such defects.

28.5 Uponreceipt of such notice, the Supplier shall, within
the period specified in the SCC, expeditiously repair
or replace the defective Goods or parts thereof, at
no cost to the Purchaser.

28.61f having been notified, the Supplier fails fo remedy
the defect within the period specified in the SCC,
the Purchaser may proceed to take within @
reasonable period such remedial action as may be
necessary, at the Supplier’s risk and expense and
without prejudice to any other rights which the
Purchaser may have against the Supplier under the
Contract.

29.1The Supplier shall, subject to the Purchaser's
compliance with GCC Sub-Clause 29.2, indemnify
and hold harmless the Purchaser and its employees
and officers from and against any and all suits,
actions or administrative proceedings, claims,
demands, losses, damages, costs, and expenses of
any nature, including attorney’s fees and expenses,
which the Purchaser may suffer as a result of any
infringement or alleged infringement of any patent,
ufility  model, registered design, trademark,
copyright, or other intellectual property right
registered or otherwise existing at the date of the
Conftract by reason of:

(a) the installation of the Goods by the Supplier or
the use of the Goods in the country where the
Site is located; and

(b) the sale in any country of the products
produced by the Goods.

Such indemnity shall not cover any use of the
Goods or any part thereof other than for the
purpose indicated by or to be reasonably inferred
from the Contract, neither any infringement
resulting from the use of the Goods or any part
thereof, or any products produced thereby in
association or combination with any other
equipment, plant, or materials not supplied by the
Supplier, pursuant to the Contract.
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29.21f any proceedings are brought or any claim is made
against the Purchaser arising out of the matters
referred to in GCC Sub-Clause 29.1, the Purchaser
shall promptly give the Supplier a notice thereof,
and the Supplier may at its own expense and in the
Purchaser’'s name conduct such proceedings or
claim and any negotiations for the settlement of any
such proceedings or claim.

29.31f the Supplier fails to notify the Purchaser within
twenty-eight (28) days after receipt of such notice
that it intends to conduct any such proceedings or
claim, then the Purchaser shall be free to conduct
the same on its own behalf.

29.4The Purchaser shall, at the Supplier’s request, afford
all available assistance to the Supplier in conducting
such proceedings or claim, and shall be reimbursed
by the Supplier for all reasonable expenses incurred
in so doing.

29.5 The Purchaser shallindemnify and hold harmless the
Supplier and its employees, officers, and
Subcontractors from and against any and all suits,
actions or administrative proceedings, claims,
demands, losses, damages, costs, and expenses of
any nature, including attorney’s fees and expenses,
which the Supplier may suffer as a result of any
infingement or alleged infringement of any patent,
ufility  model, registered design, trademark,
copyright, or other intellectual property right
registered or otherwise existing at the date of the
Contract arising out of or in connection with any
design, data, drawing, specification, or other
documents or materials provided or designed by or
on behalf of the Purchaser.

30. Limitation of  30.1 Except in cases of criminal negligence or willful
Liability misconduct,

(a) the Supplier shall not be liable to the Purchaser,
whether in contract, tort, or otherwise, for any
indirect or consequential loss or damage, 10ss
of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall
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31. Change in
Laws and
Regulations

32. Force
Majeure

31.1

32.1

not apply to any obligation of the Supplier to
pay liquidated damages to the Purchaser and

(b) the aggregate liability of the Supplier to the
Purchaser, whether under the Contract, in tort
or otherwise, shall not exceed the ftotal
Conftract Price, provided that this limitation shall
not apply to the cost of repairing or replacing
defective equipment, or to any obligation of
the supplier to indemnify the Purchaser with
respect to patent infingement

Unless otherwise specified in the Contract, if after the
date of 28 days prior to date of Bid submission, any
law, regulation, ordinance, order or bylaw having
the force of law is enacted, promulgated,
abrogated, or changed in the place of the
Purchaser’s Country where the Site is located (which
shall be deemed to include any change in
interpretation or application by the competent
authorities) that subsequently affects the Delivery
Date and/or the Contract Price, then such Delivery
Date and/or Contract Price shall be correspondingly
increased or decreased, to the extent that the
Supplier has thereby been affected in the
performance of any of its obligations under the
Conftract. Notwithstanding the foregoing, such
additional or reduced cost shall not be separately
paid or credited if the same has already been
accounted for in the price adjustment provisions
where applicable, in accordance with GCC Clause
15.

The Supplier shall not be liable for forfeiture of its
Performance Security, liquidated damages, or
termination for default if and to the extent that its
delay in performance or other failure to perform its
obligations under the Contract is the result of an
event of Force Majeure.

32.2 For purposes of this Clause, “Force Majeure” means

an event or situation beyond the control of the
Supplier that is not foreseeable, is unavoidable, and
its origin is not due to negligence or lack of care on
the part of the Supplier. Such events may include,
but not be limited to, acts of the Purchaser in its
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sovereign capacity, wars or revolutions, fires, floods,
epidemics, quarantine restrictions, and freight
embargoes.

32.31f a Force Majeure situation arises, the Supplier shall
promptly noftify the Purchaser in writing of such
condition and the cause thereof. Unless otherwise
directed by the Purchaser in writing, the Supplier
shall continue to perform its obligations under the
Contract as far as is reasonably practical, and shall
seek all reasonable alternative means for
performance not prevented by the Force Majeure

event.

33. Change 33.1The Purchaser may at any time order the Supplier
Orders and through notice in accordance GCC Clause 8, to
Contract make changes within the general scope of the
Amendments Contract in any one or more of the following:

(@) drawings, designs, or specifications, where
Goods to be furnished under the Contract are
to be specifically manufactured for the
Purchaser;

(b) the method of shipment or packing;
(c) the place of delivery; and

(d) the Related Services to be provided by the
Supplier.

33.21f any such change causes an increase or decrease
in the cost of, or the time required for, the Supplier’s
performance of any provisions under the Contract,
an equitable adjustment shall be made in the
Contract Price or in the Delivery/Completion
Schedule, or both, and the Contract shall
accordingly be amended. Any claims by the
Supplier for adjustment under this Clause must be
asserted within twenty-eight (28) days from the date
of the Supplier's receipt of the Purchaser’'s change
order.

33.3 Prices to be charged by the Supplier for any Related
Services that might be needed but which were not
included in the Confract shall be agreed upon in
advance by the parties and shall not exceed the
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34. Extensions of

Time

35. Termination

prevailing rates charged to other parties by the
Supplier for similar services.

33.4Subject to the above, no variation in, or modification

of, the terms of the Contract shall be made except
by written agreement signed by the parties.

34.11f at any time during performance of the Confract,

the Supplier or its subcontractors should encounter
conditions impeding timely delivery of the Goods or
completion of Related Services pursuant to GCC
Clause 13, the Supplier shall promptly notify the
Purchaser in writing of the delay, its likely duration,
and its cause. As soon as practicable after receipt
of the Supplier’s notice, the Purchaser shall evaluate
the situation and may at its discretion extend the
Supplier’s time for performance, in which case the
extension shall be ratified by the parties by
amendment of the Contract.

34.2 Except in case of Force Majeure, as provided under

GCC Clause 32, a delay by the Supplier in the
performance of its Delivery and Completion
obligations shall render the Supplier liable to the
imposition of liquidated damages pursuant to GCC
Clause 26, unless an extension of time is agreed
upon, pursuant to GCC Sub-Clause 34.1.

35.1 Termination for Default

(@) The Purchaser, without prejudice to any other
remedy for breach of Contract, by written
notfice of default sent to the Supplier, may
terminate the Contract in whole or in part:

(i) if the Supplier fails to deliver any or all of
the Goods within the period specified in
the Confract, or within any extension
thereof granted by the Purchaser
pursuant to GCC Clause 34;

(i) if the Supplier fails to perform any other
obligation under the Conftract; or

(iii) if the Supplier, in the judgment of the
Purchaser has engaged in Fraud and
Corruption, as defined in  paragrpah 2.2
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a of the Appendix 1 to the GCC, in
competing for or in executing the
Contract.

(b) In the event the Purchaser terminates the
Conftract in whole or in part, pursuant to GCC
Clause 35.1(a), the Purchaser may procure,
upon such terms and in such manner as it
deems appropriate, Goods or Related
Services similar to those undelivered or not
performed, and the Supplier shall be liable to
the Purchaser for any additional costs for such
similar Goods or Related Services. However,
the Supplier shall continue performance of the
Conftract to the extent not terminated.

35.2Termination for Insolvency.

(a) The Purchaser may at any fime terminate the
Conftract by giving notice to the Supplier if the
Supplier becomes bankrupt or otherwise
insolvent. In such event, termination will be
without compensation to the Supplier,
provided that such termination will not
prejudice or affect any right of action or
remedy that has accrued or wil accrue
thereafter to the Purchaser

335.3 Termination for Convenience.

(a) The Purchaser, by notice sent to the Supplier,
may terminate the Contract, in whole or in
part, at any time for its convenience. The
notice of termination shall specify that
termination is for the Purchaser’s convenience,
the extent to which performance of the
Supplier under the Contract is terminated, and
the date upon which such termination
becomes effective.

(b) The Goods that are complete and ready for
shipment within twenty-eight (28) days after
the Supplier’s receipt of notice of termination
shall be accepted by the Purchaser at the
Conftract terms and prices. For the remaining
Goods, the Purchaser may elect:
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36. Assignment

37. Export
Restriction

(i) to have any portion completed and
delivered at the Contract terms and
prices; and/or

(i) to cancel the remainder and pay to the
Supplier an agreed amount for partially
completed Goods and Related Services
and for materials and parts previously
procured by the Supplier.

35.4 Anytime the contract is terminated for any reason
indicated under clause 35, the advance payments
made, if any, on the undelivered Goods and
Related Services, if not already recovered from the
Supplier shall become payable to the Purchaser
which the Supplier shall pay to the Purchaser within
15 days from the date of receipt of notice of such
termination failing which the amount will be
recovered as demand by calling the advance
payment Bank Guarantee provided under the
contract.

36.1 Neither the Purchaser nor the Supplier shall assign, in
whole or in part, their obligations under this
Conftract, except with prior written consent of the
other party.

37.1 Notwithstanding any obligation under the Contract
to complete all export formalities, any export
restrictions attributable to the Purchaser, to the
country of the Purchaser, or to the use of the
products/goods, systems or services to be supplied,
which arise from trade regulations from a country
supplying those products/goods, systems or services,
and which substantially impede the Supplier from
meeting its obligations under the Contract, shall
release the Supplier from the obligation to provide
deliveries or services, always provided, however,
that the Supplier can demonstrate to the satisfaction
of the Purchaser and of the Bank that it has
completed all formalities in a timely manner,
including applying for permits, authorizations and
licenses necessary for the export of the
products/goods, systems or services under the terms
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of the Contract. Termination of the Contract on this
basis shall be for the Purchaser’'s convenience
pursuant to Sub-Clause 35.3.
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1.

APPENDIX 1 TO GENERAL CONDITIONS

Fraud and Corruption

Purpose

1.1The Bank’s Integrity Framework and this annex apply with respect to

2,
2.1

procurement under Bank Investment Project Financing operations.
Requirements

The Bank requires that Borrowers (including beneficiaries of Bank financing);
bidders (applicants), consultants, contractors and suppliers; any sub-
confractors, sub-consultants, service providers or suppliers; any agents
(whether declared or not); and any of their personnel, observe the highest
standard of ethics during the procurement process, selection and contract
execution of Bank-financed contracts, and refrain from Fraud and
Corruption'!.

2.2 To this end, the Bank;

a. Defines, for the purposes of this provision, the terms set forth below
as follows:

i. ‘“corrupt practice” is the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another party!2;

i. “fraudulent practice” is any act or omission, including
misrepresentation, that knowingly or recklessly misleads, or
aftempts to mislead, a party’3 to obtain financial or other
benefit or to avoid an obligation;

ii. “collusive practice” is an arrangement between two or more
parties designed to achieve an improper purpose, including
to influence improperly the actions of another party;

iv. “coercive practice” isimpairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property
of the party to influence improperly the actions of a party;

v. “obstructive practice” is:

(a)deliberately  destroying, falsifying, altering, or
concealing of evidence material to the investigation
or making false statements to investigators in order to

11
12

13

In this context, any action to influence the procurement process or contract execution for undue advantage is improper.
For the purpose of this sub-paragraph, “another party” refers to a public official acting in relation to the procurement
process or contract execution, including Bank staff and employees of other organizations taking or reviewing procurement
decisions.

For the purpose of this sub-paragraph, “party” refers to a public official, including Bank staff and employees of other
organizations taking or reviewing procurement decisions.; the terms “benefit” and “obligation” relate to the procurement
process or contract execution; and the “act or omission” is intended to influence the procurement process or contract
execution.”
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materially impede a Bank investigation into
allegations of a corrupt, fraudulent, coercive, or
collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or
from pursuing the investigation; or

(b) acts intended to materially impede the exercise of
the Bank’s inspection and audit rights provided for
under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm
or individual recommended for award, any of its personnel, or its
agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices in competing for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal
Agreement, may take other appropriate actions, including
declaring misprocurement, if the Bank determines at any time that
representatives of the Borrower or of a recipient of any part of the
proceeds of the loan engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices during the procurement
process, selection and/or execution of the contract in question,
without the Borrower having taken timely and appropriate action
satisfactory to the Bank to address such practices when they
occur, including by failing to inform the Bank in a timely manner
at the time they knew of the practices;

d. Pursuant to the Bank’s Integrity Framework and in accordance
with the Bank’s prevailing sanctions policies and procedures, may
sanction a firm or individual, either indefinitely or for a stated
period of fime, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a
Bank-financed contract, financially orin any other manner;14 (i) to
be a nominated’s sub-contractor, consultant, manufacturer or
supplier, or service provider of an otherwise eligible firm being
awarded a Bank-financed confract; and (i) to receive the
proceeds of any loan made by the Bank or otherwise to

14

15

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i)
applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-
contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such
contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract.
A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider
(different names are used depending on the particular bidding document) is one which has been: (i) included by the
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that allow
the bidder to meet the qualification requirements for the particular bid; or (i) appointed by the Borrower.
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participate further in the preparation or implementation of any
Bank-financed project;

e. Requires that a clause be included in bidding documents and in
confracts financed by a Bank loan, requiring (i) bidders
(applicants), consultants, contractors, and suppliers, and their
sub-contractors, sub-consultants, service providers, suppliers,
agents personnel, permit the Bank to inspect!¢ all accounts,
records and other documents relating to the procurement
process, selection and/or contract execution, and to have them
audited by auditors appointed by the Bank.

16

Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken
by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as
evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such
activity includes but is not limited to: accessing and examining a firm's or individual's financial records and information,
and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in
hard copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as relevant;
interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party
verification of information.



Section VIl — General Conditions of Contract

469

APPENDIX 2 TO GENERAL CONDITIONS

Eligible Countries

Eligibility for the Provision of Goods, Works and Services in Bank

Group Financed Procurement

A. Provisions under Section 5 “Eligibility” of the Procurement Policy for Bank

Group Funded Operations and Chapter A2 of the Operations
Procurement Manual under Procurement Framework of the African
Development Bank

. The African Development Fund (ADF) permits firms and individuals from

all countries to offer goods, works and services for ADF funded projects.

However, the proceeds of any Financing undertaken in the operations of the
African Development Bank (ADB) and the Nigeria Trust Fund (NTF) shall be used
for procurement of goods and works, including the related services, provided
by bidders from Eligible'” Countries.'® Any conditions for participation shall be
limited to those that are essential to ensure the firm’s capability to fulfill the
confract in question. In the case of ADB and NTF, bidders from non-Member
Countries offering goods, works and related services (including transportation
and insurance) are not eligible even if they offer these from Eligible Member
Countries. Any waiver to this rule will be in accordance with the Articles 17(1)
(d) of the Agreement Establishing the African Development Bank and 4.1 of the
Agreement Establishing the Nigeria Trust Fund.

B. Rules and Procedures for Procurement of Goods and Works

Overview

1.

The eligibility criteria for participation in the supply of goods, works and
related services, to be procured through the ADB and NTF Financing,
derive from the requirements of the Agreement Establishing the African
Development Bank, Article 17.1.d, and the Agreement Establishing the
Nigeria Trust Fund, Article 4.1. The foregoing requirements basically
prescribe two types of eligibility criteria:

i) The eligibility of the bidder;
i) The eligibility of the goods, works and related services.

17 Refer to Bank Framework for additional information on Eligibility.
“Eligible Countries" shall mean: (a) in the case of the African Development Bank (ADB) and the Nigeria Trust Fund (NTF),
the Member Countries of the ADB; and (b) in the case of the African Development Fund, any country.

18
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Eligibility of the Bidder Under the ADB & NTF Financing

2.

The eligibility of the bidder shall be based on nationality, in accordance
with the following rules:

(a) Natural Persons: A natural person is eligible if he or she is a national of
a Member Country of the ADB. Where a person has more than one
nationality, such a person shall be eligible if the nationality indicated
in his or her bid is that of a Member Country of ADB.

(b) Corporations: A corporation is eligible if it satisfies the following criteria:

i) itisincorporated in a country that is a Member of the ADB;

i) it is a natfional of a country that is a Member of the ADB, as
determined by the law of its place of incorporation; and

iii) it has ifs principal place of business in a country that is a Member
of the ADB.

(c) Joint Ventures and Associations: An unincorporated joint venture,
partnership, or association, shall be eligible if more than 50% of the
value of its works and/or services is executed by its members satisfying
the eligibility requirements for individuals or corporations.

Eligibility of the Goods, Works and Related Services

3.

In order to be eligible, the goods to be procured must have been mined,
grown, or produced, in the form in which they are purchased, in an
Eligible Member Country.

For works contracts, which may include civil works, plant construction, or
turnkey conftracts, the contractor must satisfy the nationality criteria of
eligibility, either as a natural person, or corporation, or joint venture and
association. Labour, equipment, and materials needed for carrying out
the works confract, shall be supplied from Eligible Member Countries.

For contracts, which have been awarded on the basis of Cost, Insurance
and Freight (CIF), or Carriage and Insurance Paid (CIP), bidders shall be
free to arrange for ocean and other transportation, and the related
insurance, from any Eligible Member Country. On the other hand, where
goods are shipped on FOB basis, and the Bank has agreed to finance
transportation and insurance separately, which are arranged by the
purchaser, under a separate confract, the Bank shall be satisfied that the
services are supplied from Eligible Member Countries.

List of Eligible Countries

6.

List of Eligible countries can be found in African Development Bank’s
website:

https://www.afdb.org/en/about-us/corporate-information/members/



https://eur03.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.afdb.org%2Fen%2Fabout-us%2Fcorporate-information%2Fmembers%2F&data=02%7C01%7C%7Cec75998605974f2b8fb408d5a3bb00f0%7C84df9e7fe9f640afb435aaaaaaaaaaaa%7C1%7C0%7C636594946502339839&sdata=B41Q0Bv9a2730LM37HNBnpPc8kms7rlrr6JUiACcvUg%3D&reserved=0
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Ineligible Countries in reference to ITB 4.8 and ITB 5.1

7.

In reference to ITB 4.8 and ITB 5.1, for the information of the Bidders, at the
present time firms, goods and services from the following counftries are
excluded from this Bidding process:

Under ITB 4.8(a) and ITB 5.1: [insert a list of the countries following approval
by the Bank to apply the restriction or state “none”].

Under ITB 4.8(b) and ITB 5.1: [insert a list of the countries following approval
by the Bank to apply the restriction or state “none”]
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Section IX - Special Conditions of Contract

The following Special Conditions of Contract (SCC) shall supplement and / or
amend the General Conditions of Contract (GCC). Whenever there is a
conflict, the provisions herein shall prevail over those in the GCC.

GCC 1.1 (a)

The Financing Institution is African Development Fund

GCC 1.1 (b)

The Borrower is Government of Kenya

GCC 1.1(0)

The Purchaser’'s Country is: Kenya

GCC 1.1(p)

The Purchaser is: Ministry of Education| State Department
for Technical, Vocational Education and Training

GCC 1.1 (v)

The Project Site(s)/Final Destination(s) is/are:

Hospitality and Tourism Training Equipment to Bureti
Technical Training Institute — Kericho County

Hospitality and Tourism Training Equipment to Karen
Technical Training Institute for The Deaf - Nairobi County

Hospitality and Tourism Training Equipment to Machakos
Technical Training Institute for The Blind - Machakos County

Hospitality and Tourism Training Equipment to St. Joseph'’s
Technical Training Institute for The Deaf, Nyang’oma - Siaya
County

Hospitality and Tourism Training Equipment to Bumbe
Technical Training Institute — Busia County

Hospitality and Tourism Training Equipment and Assistive
Devises to Sikri Technical Training Institute for the Blind and
Deaf - Homabay County

Hospitality and Tourism and Building and Civil Engineering
Training Equipment to Siala Technical Training Institute -
Migori County

GCC 4.2 ()

The meaning of the trade terms shall be as prescribed by
Incoterms.
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GCC 4.2 (b)

The version edition of Incoterms shall be Incoterms 2010
published by the International Chamber of commerce

GCC 5.1

The language shall be: English

GCC 8.1

For notices, the Purchaser’s address shall be:

The Project Coordinator

Teleposta Towers, Kenyatta Avenue
24 floor, room 2412

P.O Box 9583-00200

NAIROBI, KENYA

+254 020 2217210/1/2/4/6/8/9
procurement.afdb@education.go.ke

GCC 9.1

The governing law shall be the law of: The Republic of
Kenya

GCC 10.2

The rules of procedure for arbitration proceedings pursuant
to GCC Clause 10.2 shall be as follows:

(a) Contract with foreign Supplier:

GCC 10.2 (a)—Any dispute, controversy or claim
arising out of or relating to this Contract, or
breach, termination or invalidity thereof, shall be
seftled by arbitration in accordance with the
UNCITRAL Arbitration Rules as at present in force.

(b) Contracts with Supplier national of the
Purchaser’s Country:

In the case of a dispute between the Purchaser
and a Supplier who is a national of the
Purchaser’'s Country, the dispute shall be
referred to adjudication or arbitration in
accordance with the laws of the Purchaser’s
Country.

GCC 13.1

Details of Shipping and other Documents to be furnished by
the Supplier are

. Supplier invoice showing goods description, quality,
unit price and total amount- Original/Certified copy.

. Bill of Lading/AirWay Bill -Original/Copy



mailto:pc.afdbtvetphase2@gmail.com
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Packing list identifying content of each item.
Insurance Certificate.

Manufacturers’ or Suppliers Warranty Certificate.
Certificate of Origin.

Inspection Certificate by a Government Agent.

Pre-Shipment Inspection Report by the Purchaser.

The above documents shall be received by the Purchaser
before arrival of the Goods and, if not received, the
Supplier will be responsible for any consequent expenses.

GCC 15.1 The prices charged for the Goods supplied and the related
Services performed Shall not be adjustable.
GCC 16.1 GCC 16.1—The method and conditions of payment to be

made to the Supplier under this Contract shall be as follows:

Payment for Goods supplied from abroad:

Payment of foreign currency portion shall be made in
currency of bid in the following manner:

(i)

Advance Payment: The supplier may apply for the
advance payment of Ten (10) percent of the Contract
Price within Thirty (30) days of signing of the Contract,
and upon submission of claim and a bank guarantee
for equivalent amount valid until the Goods are
delivered and, in the form, provided in the bidding
document or another form acceptable to the
Purchaser. Where the supplier does not apply for
advance payment, the equivalent shall be payable
on acceptance of the goods.

Note: The advance payment guarantee shall be from a

(i)

commercial bank supervised by the Central Bank of
Kenya.

On Shipment: Forty (40) percent of the Contract Price
of the Goods shipped shall be paid upon submission of
documents specified in GCC Clause 13.

> Supplier invoice showing goods description, quantity,

unit price and total amount- Original or a certified
copy
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i)

(1)

Bill of Lading/ Airway Bill -Original or a certified copy
Packing list identifying content of each item - Original
or a certified copy

Insurance Certificate - Original or a certified copy
Manufacturers’ or Suppliers Warranty Certificate -
Original or a certified copy

Pre - inspection report by the Purchaser

(a) On delivery, installation, calibration,
commissioning, training and final inspection at the
project site for a firm that received advance payment:
Fifty (50) percent of the Contract Price of Goods
received shall be paid within Sixty (60) days of receipt
of the Goods upon submission of claim supported by
the acceptance certificate issued by the Purchaser
having carried out Installation, testing, training and
commissioning of the equipment.

(b) On delivery, installation, calibration,

commissioning, training and final inspection at the
project site for a firm that did not receive advance
payment: Sixty (60) percent of the Contract Price of
Goods received shall be paid within Sixty (60) days of
receipt of the Goods upon submission of claim
supported by the acceptance report issued by the
Purchaser having carried out Installation, testing,
fraining and commissioning of the equipment.

Payment for Goods and Services supplied from within the
Purchaser’s Country:

Payment for Goods and Services supplied from within the
Purchaser’s Country shall be made in Kenya Shillings as
follows:

Advance Payment: The supplier may apply for the
advance payment of Ten (10) percent of the Contract
Price shall be paid within Thirty (30) days of signing of
the Contract, and upon submission of claim and a
bank guarantee for equivalent amount valid until the
Goods are delivered and, in the form, provided in the
bidding document or another form acceptable to the
Purchaser. Where the supplier does not apply for
advance payment, the equivalent shall be payable
on acceptance of the goods.

(a) On delivery, installation, calibration,
commissioning, training and final inspection at the
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project site for a firm that received advance payment:
Ninety (90) percent of the Contract Price shall be paid
on receipt of the Goods and upon submission of the
documents specified in GCC Clause 13.

> Supplierinvoice showing goods description, quantity,
unit price and total amount- Original or a certified
copy

> Packing list identifying content of each item- Original
or a cerlified copy

> Insurance Certificate - Original or a certified copy

> Manufacturers’ or Suppliers Warranty Certificate -
Original or a certified copy

> Certificate of origin or a certified copy

> Inspection certificate by the Government Agent or a
certified copy of the certificate

(b) On delivery, installation, calibration,
commissioning, training and final inspection at the
project site for a firm that did not received advance
payment One Hundred (100) percent of the Contract
Price of Goods received shall be paid within Sixty (60)
days of receipt of the Goods upon submission of claim
supported by the acceptance certificate issued by
the Purchaser having carried out Installation, testing,
fraining and commissioning of the equipment and
upon submission of the document stated below:

> Supplier invoice showing goods description, quality,
unit price and total amount - original or a certified
copy

> packing list identifying content of each item -
Original or a certified copy

> Insurance cerlificate or a certified copy

> Manufactures’ or suppliers warranty certificate or a
cerlified copy

> Certificate of origin or a certified copy

> Inspection certificate by the Government Agent or
Kenya Bureau of standards certificate or a certified

copy
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GCC 16.5

The payment-delay period after which the Purchaser shall
pay interest to the supplier shall be determined at the stage
of the contract.

The interest rate that shall be applied is determined at the
stage of the contract.

GCC 18.1

A Performance Security shall be required. The amount shall
be: 10% of the contract value

GCC 18.3

The Performance Security shall be in the form of:

Performance Guarantee from a reputable commercial
bank supervised by the Central bank of Kenya. For foreign
firms the performance Security from a foreign bank shall be
confirmed by a reputable correspondent bank in Kenya
supervised by the Central Bank of Kenya

If required, the Performance security shall be denominated
in:

The currencies of payment of the Coniract or a freely
convertible currency acceptable to the Purchaser

GCC 184

Discharge of the Performance Security shall take place: not
later than 60 days after completion of the supplier’s
performance obligations
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GCC 23.2

The packing, marking and documentation within and
outside the packages shall be:

GOVERNMENT OF KENYA (GOK)

PURCHASER: MINISTRY OF EDUCATION, STATE DEPARTMENT
FOR TECHNICAL, VOCATIONAL EDUCATION AND TRAINING

BID NO: OCBI/TVETE PHASE IlI/EQUIP/49/24-25
SUPPLIER. ......cuvuverininiuiaiiininiiiiiniiiiieninincecenencne
GROSS WEIGHT.....ccvivininiiiiiiininiiiiiiiincenenennn
PACKAGE NO.....cccoiuieiininiiiiiiiiiiiiiiiiicecinenenennen

In addition to the above marking, all delivered equipment
must be branded: -

“GOK/AfDB SUPPORT FOR TVET PROJECT- HOSPITALITY AND
TOURISM TRAINING EQUIPMENT TO BURETI TECHNICAL
TRAINING INSTITUTE — KERICHO COUNTY”

“GOK/AfDB SUPPORT FOR TVET PROJECT- HOSPITALITY AND
TOURISM TRAINING EQUIPMENT TO KAREN TECHNICAL
TRAINING INSTITUTE FOR THE DEAF — NAIROBI COUNTY”

“GOK/AfDB SUPPORT FOR TVET PROJECT- HOSPITALITY AND
TOURISM TRAINING EQUIPMENT TO MACHAKOS TECHNICAL
TRAINING INSTITUTE FOR THE BLIND - MACHAKOS COUNTY”

“GOK/AfDB SUPPORT FOR TVET PROJECT- HOSPITALITY AND
TOURISM TRAINING EQUIPMENT TO ST. JOSEPH’S TECHNICAL
TRAINING INSTITUTE FOR THE DEAF, NYANG'OMA - SIAYA
COUNTY”

“GOK/AfDB SUPPORT FOR TVET PROJECT- HOSPITALITY AND
TOURISM TRAINING EQUIPMENT TO BUMBE TECHNICAL
TRAINING INSTITUTE — BUSIA COUNTY”

“GOK/AfDB SUPPORT FOR TVET PROJECT- HOSPITALITY AND
TOURISM TRAINING EQUIPMENT AND ASSISTIVE DEVISES TO
SIKRI TECHNICAL TRAINING INSTITUTE FOR THE BLIND AND
DEAF - HOMABAY COUNTY”

“GOK/AfDB SUPPORT FOR TVET PROJECT- HOSPITALITY AND
TOURISM AND BUILDING AND CIVIL ENGINEERING TRAINING
EQUIPMENT TO SIALA TECHNICAL TRAINING INSTITUTE -
MIGORI COUNTY”
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GCC 24.1 The insurance coverage shall be as specified in the
Incoterms i.e in an amount equal to 110 percent of the CIP
value of the goods from warehouse to warehouse on ALL
risks basis including war risks and strikes

GCC 25.1 Responsibility for transportation of the Goods shall be as
specified in the Incoterms.

GCC 25.2 Related services to be provided are:

1. Equipment pre-inspection:

The supplier shall organize pre-inspection of equipment in
the country of origin before shipping into the country

2. Training and Services Related to Equipment/Machines
Supplied should include:

i. Training of members of the teaching staff and
technicians on Major and Routine Maintenance of
equipment/ Machines,

ii. Training members of the teaching staff and
technicians on Use of the machines/equipment (i.e the
total scope of use equipment/machines and experiments
they can perform)

3. Training manuails:

Bidders must provide hard copies and soft copies of
Training manuals in English  for the range of
experiments/operation for each equipment/machines
supplied

4. Installation, testing and commissioning of equipment/
machines:

Bidders must install, test, calibrate and commission the
equipment supplied
5. Branding of equipment:

i Each piece of equipment should be
branded/tagged as follows:

“GoK/AfDB TVETE IlI-BTTI ...";followed by a serial number —
for Hospitality And Tourism Training Equipment To Bureti
Technical Training Institute — Kericho County

“GoK/AfDB TVETE lII-KTTID ...";followed by a serial number —
for Hospitality And Tourism Training Equipment To Karen
Technical Training Institute For The Deaf — Nairobi County
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“GoK/AfDB TVETE IlI-MTTIB...";followed by a serial number -
for Hospitality And Tourism Training Equipment To Machakos
Technical Training Institute For The Blind — Machakos County

“GoK/AfDB TVETE llI-NTTID ...";followed by a serial number —

for Hospitality And Tourism Training Equipment To St.
Joseph’s Technical Training Institute For The Deaf,
Nyang'oma — Siaya County

“GoK/AfDB TVETE IlI-BTTI ...";followed by a serial number -
for Hospitality And Tourism Training Equipment To Bumbe
Technical Training Institute — Busia County

“GoK/AfDB TVETE llI-STTIBD ...";followed by a serial number
— for Hospitality And Tourism Training Equipment And
Assistive Devises To Sikri Technical Training Institute For The
Blind And Deaf - Homabay County

“GoK/AfDB TVETE IlII-STTI ...";followed by a serial number —
for Hospitality And Tourism And Building And Civil
Engineering Training Equipment To Siala Technical Training
Institute — Migori County

ii. The branding/tagging words should be permanent
and will be either engraved on a small metallic plate and
riveted on metallic machines/equipment or engraved on
the item.

GCC 26.1

The inspections and tests shall be:

i. certificate of origin

ii. Inspection certificate by the Government Agent
iii. Goods received in good order

Iv. Pre-Shipment Inspection by the Purchaser.

v. Final Inspection by the Purchaser.
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GCC 26.2

The final Inspections and tests shall be conducted at: the
points of delivery which is:

Hospitality and Tourism Training Equipment to Bureti
Technical Training Institute — Kericho County

Hospitality and Tourism Training Equipment to Karen
Technical Training Institute for The Deaf — Nairobi County

Hospitality and Tourism Training Equipment to Machakos
Technical Training Institute for The Blind - Machakos County

Hospitality and Tourism Training Equipment to St. Joseph’s
Technical Training Institute for The Deaf, Nyang’oma - Siaya
County

Hospitality and Tourism Training Equipment to Bumbe
Technical Training Institute — Busia County

Hospitality and Tourism Training Equipment and Assistive
Devises to Sikri Technical Training Institute for The Blind and
Deaf - Homabay County

Hospitality And Tourism And Building And Civil Engineering
Training Equipment To Siala Technical Training Institute —
Migori County

GCC 27.1

The liguidated damage shall be: To be determined at the
stage of the contracts.

GCC 27.1

The maximum amount of liquidated damages shall be: To
be determined at the stage of contract.

GCC 28.3

The period of validity of the Warranty shall be: 24 months
from the date of completion of the contract.

For purposes of the Warranty, the place(s) of final
destination(s) shall be:

Hospitality and Tourism Training Equipment to Bureti
Technical Training Institute — Kericho County
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Hospitality and Tourism Training Equipment to Karen
Technical Training Institute for The Deaf — Nairobi County

Hospitality and Tourism Training Equipment to Machakos
Technical Training Institute for The Blind - Machakos County

Hospitality and Tourism Training Equipment to St. Joseph’s
Technical Training Institute for The Deaf, Nyang’oma - Siaya
County

Hospitality and Tourism Training Equipment to Bumbe
Technical Training Institute — Busia County

Hospitality and Tourism Training Equipment and Assistive
Devises to Sikri Technical Training Institute for The Blind and
Deaf - Homabay County

Hospitality And Tourism And Building And Civil Engineering
Training Equipment To Siala Technical Training Institute -
Migori County

GCC 28.5, GCC
28.6

The period for repair or replacement shall be: Thirty (30)
days.
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Attachment: Price Adjustment Formula

If in accordance with GCC 15.1, prices shall be adjustable, the following
method shall be used to calculate the price adjustment:

15.1

Prices payable to the Supplier, as stated in the Contract, shall be subject
to adjustment during performance of the Contract to reflect changes in
the cost of labor and material components in accordance with the

formula:

in which:

P
Po
a

o
C

Lo, L

Mo, My

P1=Po[a+ Dbl + cM1] - Po
Lo Mo

a+b+c =1

adjustment amount.

Contract Price (base price).

fixed element representing profits and overheads included in
the Conftract Price and generally in the range of five (5) to
fifteen (15) percent.

estimated percentage of labor component in the Confract
Price.

estimated percentage of material component in the Contract
Price.

*labor indices applicable to the appropriate industry in the
country of origin on the base date and date for adjustment,
respectively.

*material indices for the major raw material on the base date
and date for adjustment, respectively, in the country of origin.

The Bidder shall indicate the source of the indices, and the source of
exchange rate (if applicable) and the base date indices in its Bid.

The coefficients a, b, and ¢ as specified by the Purchaser are as follows:

a = [insert value of coefficient]
b = [insert value of coefficient]
c = [insert value of coefficient]

Base date = thirty (30) days prior to the deadline for submission of the Bids.

Date of adjustment = [insert number of weeks] weeks prior to date of
shipment (representing the mid-point of the period of manufacture).

The above price adjustment formula shall be invoked by either party
subject to the following further conditions:
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(a) No price adjustment shall be allowed beyond the original delivery
dates. As a rule, no price adjustment shall be allowed for periods of
delay for which the Supplier is entirely responsible. The Purchaser will,
however, be entitled to any decrease in the prices of the Goods and
Services subject to adjustment.

(b) If the currency in which the Conftract Price Po is expressed is different
from the currency of origin of the labor and material indices, a
correction factor will be applied to avoid incorrect adjustments of
the Confract Price. The correction factor shall be: Zo / Z1, where,

Lo = the number of units of currency of the origin of the indices
which equal to one unit of the currency of the Contract
Price Po on the Base date, and

Zy = the number of units of currency of the origin of the indices
which equal to one unit of the currency of the Contract
Price Po on the Date of Adjustment.

(c) No price adjustment shall be payable on the portion of the Confract
Price paid to the Supplier as advance payment.
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Notification of Intention to Award

[Send this Notification to the Bidder’s Authorized Representative named in the
Bidder Information Form]

For the attention of Bidder’s Authorized Representative
Name: [insert Authorized Representative’s name]
Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax
numbers]

Email Address: [insert Authorized Representative’s email address]

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local
time)

Notification of Intention to Award

Purchaser: [insert the name of the Purchaser]

Project: [insert name of project]

Contract title: [insert the name of the contract]

Country: [insert country where IFB is issued]

Loan No. /Credit No. / Grant No.: [insert reference number for
loan/credit/grant]

OCBI / LCB No: [insert OCBI reference number from Procurement Plan]

This Nofification of Intention to Award (Nofification) nofifies you of our
decision to award the above contract. The transmission of this Notification
begins the Standstill Period. During the Standstill Period you may:

a) request a debriefing in relation to the evaluation of your Bid, and/or

b) submit a Procurement-related Complaint in relation to the decision to
award the contract.

1. The successful Bidder

Name: [insert name of successful Bidder]

Address: [insert address of the successful Bidder]

Contract price: | [insert confract price of the successful Bid]
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2. Other Bidders

Name of Bidder Bid price qu'luq’red' Bid price
(if applicable)
linserf name] linsert Bid price] | Lnsert evaluated
price]
linsert name] linsert Bid price] | Unsert evaluated
price]
[insert namel] linsert Bid price] | Lnsert evaluated
price]
[insert name] linsert Bid price] [insert eyoluc:fed
price]
[insert name] linsert Bid price] [insert eyoluofed
price]

3. Reason/s why your Bid was unsuccessful

[INSTRUCTIONS: State the reason/s why this Bidder’s Bid was unsuccessful.
Do NOT include: (a) a point by point comparison with another Bidder’s Bid
or (b) information that is marked confidential by the Bidder in its Bid.]

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on
[insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of
your Bid. If you decide to request a debriefing your written request must
be made within three (3) Business Days of receipt of this Notification of
Intention to Award.

Provide the contract name, reference number, name of the Bidder,
contact details; and address the request for debriefing as follows:

Attention: [insert full name of person, if applicable]
Title/position: [insert title /position]

Agency: [insert name of Purchaser]

Email address: [insert email address]
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Fax number: [insert fax number] delete if not used

If your request for a debriefing is received within the 3 Business Days
deadline, we will provide the debriefing within five (5) Business Days of
receipt of your request. If we are unable to provide the debriefing within
this period, the Standstill Period shall be extended by five (5) Business Days
after the date that the debriefing is provided. If this happens, we will nofify
you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in
person. We shall promptly advise you in writing how the debriefing will take
place and confirm the date and fime.

If the deadline to request a debriefing has expired, you may still request a
debriefing. In this case, we will provide the debriefing as soon as
practicable, and normally no later than fifteen (15) Business Days from the
date of publication of the Contract Award Notice.

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to
award shall be submitted by midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Bidder,
contact details; and address the Procurement-related Complaint as
follows:

Attention: [insert full name of person, if applicable]
Title/position: [insert title /position]

Agency: [insert name of Purchaser]

Email address: [inserf email address]

Fax number: [insert fax number] delete if not used

At this point in the procurement process, you may submit a
Procurement-related Complaint challenging the decision to award the
contract. You do not need to have requested, or received, @
debriefing before making this complaint. Your complaint must be
submitted within the Standstill Period and received by us before the
Standstill Period ends.

Further information:

For more information see the Bank's Procurement Framework
In summary, there are four essential requirements:

1. You must be an ‘interested party’. In this case, that means a
Bidder who submitted a Bid in this bidding process, and is the
recipient of a Notification of Intention to Award.
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2. The complaint can only challenge the decision to award the
contract.

3. You must submit the complaint within the period stated above.

4. You must include, in your complaint, all of the information
required by the Procurement Framework.

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [insert date]
(local time).

The Standstill Period lasts ten (10) Business Days after the date of
tfransmission of this Notification of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Nofification please do not hesitate
to contact us.

On behalf of the Purchaser:

Signature:

Name:

Title/position:

Telephone:

Email:
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Beneficial Ownership Disclosure Form

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful Bidder. In
case of joint venture, the Bidder must submit a separate Form for each member. The beneficial
ownership information to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who ultimately
owns or controls the Bidder by meeting one or more of the following conditions:

directly or indirectly holding 25% or more of the shares

directly or indirectly holding 25% or more of the voting rights

directly or indirectly having the right to appoint a majority of the board
of directors or equivalent governing body of the Bidder

OCBI / LCB No.: [insert number of bidding process.]
Invitation for Bid No.: [insert identification]

To: [insert complete name of Purchaser]

In response to your request in the Letter of Acceptance dated [insert date of
letter of Acceptance] to furnish additional information on beneficial
ownership: [select one option as applicable and delete the options that are
not applicable]

(i) we hereby provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Directly or Directly or Directly or
Beneficial Owner | indirectly holding indirectly indirectly having

25% or more of holding 25 % or the right to
the shares more of the appoint a

(Yes / No) Voting Rights majority of the

(Yes / No) board of the

directors or an

equivalent




Section X - Contract Forms 491

governing body
of the Bidder

(Yes / No)

[include full name
(last, middle, first),
nationality,
country of
residence]

OR

(i) We declare that there is no Beneficial Owner meeting one or more of the
following conditions:

e directly or indirectly holding 25% or more of the shares

e directly or indirectly holding 25% or more of the voting rights

e directly or indirectly having the right to appoint a majority of the board
of directors or equivalent governing body of the Bidder

OR

(i) We declare that we are unable to identify any Beneficial Owner meeting
one or more of the following conditions. [If this option is selected, the Bidder
shall provide explanation on why it is unable to identify any Beneficial Owner]
e directly or indirectly holding 25% or more of the shares
e directly or indirectly holding 25% or more of the voting rights
e directly or indirectly having the right to appoint a majority of the board
of directors or equivalent governing body of the Bidder]”

Name of the Bidder: *[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder:
**[insert complete name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete fitle of the person signing

the Bid]

Signature of the person named above: [insert signature of person whose name
and capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture
as Bidder. In the event that the Bidder is a joint venture, each reference to “Bidder” in the
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Beneficial Ownership Disclosure Form (including this Intfroduction thereto) shall be read to

refer to the joint venture member.
™ Person signing the Bid shall have the power of attorney given by the Bidder. The power of

aftorney shall be attached with the Bid Schedules.



Section X - Contract Forms 493

Letter of Acceptance

[use lefterhead paper of the Purchaser]

[date]
To: [name and address of the Supplier]

Subject: Notification of Award Contract No. .. ... ... ..

This is to notify you that your Bid dated [insert date] for execution of the [insert
name of the contract and identification number, as given in the SCC] for the
Accepted Contract Amount of [insert amount in numbers and words and
name of currency], as corrected and modified in accordance with the
Instructions to Bidders is hereby accepted by our Agency.

You are requested to furnish (i) the Performance Security within 28 days in
accordance with the Conditions of Contract, using for that purpose one of the
Performance Security Forms and (i) the additional information on beneficial
ownership in accordance with BDS ITB 45.1 within eight (8) Business days using
the Beneficial Ownership Disclosure Form, included in Section X, - Contract
Forms, of the Bidding Document.

Authorized Signature:
Name and Title of Signatory:
Name of Agency:

Attachment: Contract Agreement
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Contract Agreement

[The successful Bidder shall fill in this form in accordance with the instructions

indicated]

THIS AGREEMENT made the [insert: number] day of [insert: month], [insert:

year].

BETWEEN
(1)

(2)

[insert complete name of Purchaser], a [insert description of type
of legal entity, for example, an agency of the Ministry of .... of the
Government of {insert name of Country of Purchaser}, or
corporation incorporated under the laws of {insert hame of
Country of Purchaser}] and having its principal place of business
at [insert address of Purchaser] (hereinafter called *“the
Purchaser”), of the one part, and

[insert name of Supplier], a corporation incorporated under the
laws of [insert: country of Supplier] and having its principal place
of business aft [insert: address of Supplier] (hereinafter called “the
Supplier”), of the other part:

WHEREAS the Purchaser invited Bids for certain Goods and ancillary services,
viz., [insert brief description of Goods and Services] and has accepted a Bid by
the Supplier for the supply of those Goods and Services

The Purchaser and the Supplier agree as follows:

1. In this Agreement words and expressions shall have the same meanings
as are respectively assigned to them in the Contract documents referred

to.

2.  The following documents shall be deemed to form and be read and
construed as part of this Agreement. This Agreement shall prevail over all
other contract documents.

(a)
(b)
(c)
(d)
(e)
(f)

(9)

the Letter of Acceptance

the Letter of Bid

the Addenda Nos.__ (if any)

Special Conditions of Contract

General Conditions of Contract

the Specification (including Schedule of Requirements and
Technical Specifications)

the drawings
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(h)  the completed Schedules (including Price Schedules)

(i) any other document listed in GCC as forming part of the Contract

3. In consideration of the payments to be made by the Purchaser to the
Supplier as specified in this Agreement, the Supplier hereby covenants
with the Purchaser to provide the Goods and Services and to remedy
defects therein in conformity in all respects with the provisions of the
Conftract.

4. The Purchaser hereby covenants to pay the Supplier in consideration of
the provision of the Goods and Services and the remedying of defects
therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be
executed in accordance with the laws of [insert the name of the Confract
governing law country] on the day, month and year indicated above.

For and on behalf of the Purchaser

Signed: [insert signature]
in the capacity of [insert title or other appropriate designation]
In the presence of [insert identification of official witness]

For and on behalf of the Supplier

Signed: [insert signature of authorized representative(s) of the Supplier]
in the capacity of [insert title or other appropriate designation]
in the presence of [insert identification of official witness]
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Performance Security

Option 1: (Bank Guarantee)

[The bank, as requested by the successful Bidder, shall fill in this form in
accordance with the instructions indicated]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Purchaser]
Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the
letterhead]

We have been informed that _ [insert name of Supplier, which in the case of a
joint venture shall be the name of the joint venture] (hereinafter called "the
Applicant’) has entered into Contract No. [insert reference number of the
confract] dated [insert date] with the Beneficiary, for the supply of _ [insert
name of confract and brief description of Goods and related Services]
(hereinafter called "the Conftract”).

Furthermore, we understand that, according to the conditions of the Contract,
a performance guarantee is required.

At the request of the Applicant to issue this guarantee, we as Guarantor,
hereby irrevocably undertake to pay the Beneficiary any sum or sums not
exceeding in total an amount of [insert amount in figures] ( ) [insert
amount in words],’?! such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, upon receipt by us of the
Beneficiary's complying demand supported by the Beneficiary’s statement,
whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Applicant is in
breach of its obligation(s) under the Contract, without the Beneficiary needing
to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Day of ......, 2...202, and any
demand for payment under it must be received by us at this office indicated
above on or before that date.

191 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the
Letter of Acceptance, and denominated either in the currency (ies) of the Contract or a freely convertible currency
acceptable to the Beneficiary.

202 Insert the date twenty-eight days after the expected completion date as described in GC Clause 18.4. The Purchaser
should note that in the event of an extension of this date for completion of the Contract, the Purchaser would need to
request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to
the expiration date established in the guarantee. In preparing this guarantee, the Purchaser might consider adding the
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This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG)
2010 Revision, ICC Publication No. 758, except that the supporting statement
under Article 15(a) is hereby excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and
shall be deleted from the final product.

following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this
guarantee for a period not to exceed [six months] [one year], in response to the Beneficiary’s written request for such
extension, such request to be presented to the Guarantor before the expiry of the guarantee.”
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Option 2: Performance Bond

By this Bond [insert name of Principal] as Principal (hereinafter called “the
Supplier”) and [insert name of Surety] as Surety (hereinafter called “the
Surety”), are held and firmly bound unto [insert name of Purchaser] as Obligee
(hereinafter called “the Purchaser”) in the amount of [insert amount in words
and figures]specified as the penal sum of this Bond, for the payment of which
sum well and truly to be made in the types and proportions of currencies in
which the Contract Price is payable, the Supplier and the Surety bind
themselves, their heirs, executors, administrators, successors and assigns, jointly
and severdally, firmly by these presents.

WHEREAS the Supplier has entered into a written Agreement with the Purchaser
dated the day of , 20 , for [name of contract and brief
description of Goods and related Services] in accordance with the
documents, plans, specifications, and amendments thereto, which to the
extent herein provided for, are by reference made part hereof and are
hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Supplier
shall promptly and faithfully perform the said Contract (including any
amendments thereto), then this obligation shall be null and void; otherwise, it
shall remain in full force and effect. Whenever the Supplier shall be, and
declared by the Purchaser to be, in default under the Contract, the Purchaser
having performed the Purchaser’'s obligations thereunder, the Surety may
promptly remedy the default, or shall promptly:

(1) complete the Contract in accordance with its ferms and conditions;
or

(2) obtain a Bid or Bids from qualified Bidders for submission to the
Purchaser for completing the Contract in accordance with its terms
and conditions, and upon determination by the Purchaser and the
Surety of the lowest responsive Bidder, arrange for a Contract
between such Bidder and Purchaser and make available as supply
progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged
under this paragraph) sufficient funds to pay the cost of completion
less the Balance of the Contract Price; but not exceeding, including
other costs and damages for which the Surety may be liable
hereunder, the specified penal sum set forth in the first paragraph
hereof. The term “Balance of the Contract Price,” as used in this
paragraph, shall mean the total amount payable by Purchaser to
Supplier under the Contract, less the amount properly paid by
Purchaser to the Supplier; or
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(3) pay the Purchaser the amount required by Purchaser to complete
the Contract in accordance with its terms and conditions up to a
total not exceeding the specified penal sum of this Bond.

The Surety shall not be liable for a greater sum than the specified penal sum of
this Bond.

Any suit under this Bond must be instituted before the expiration of one year
from the date of completion of the contract.

No right of action shall accrue on this Bond to or for the use of any person or
corporation other than the Purchaser named herein or the heirs, executors,
administrators, successors, and assigns of the Purchaser.

In testimony whereof, the Supplier has hereunto set his hand and affixed his
seal, and the Surety has caused these presents to be sealed with his corporate

seal duly attested by the signature of his legal representative, this day
of 20

SIGNED ON on behalf of

By in the capacity of

In the presence of

SIGNED ON on behalf of

By in the capacity of

In the presence of
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Advance Payment Security

Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [Insert name and Address of Purchaser]

Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.:[Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the
letterhead]

We have been informed that [insert name of Supplier, which in the case of a
joint venture shall be the name of the joint venture] (hereinafter called “the
Applicant”) has entered into Contract No. [insert reference number of the
confract] dated [insert date] with the Beneficiary, for the execution of [insert
name of confract and brief description of Goods and related Services]
(hereinafter called "the Conftract”).

Furthermore, we understand that, according to the conditions of the Contract,
an advance payment in the sum [insert amount in figures] () [insert amount in
words] is to be made against an advance payment guarantee.

At the request of the Applicant to issue this guarantee, we as Guarantor,
hereby irrevocably undertake to pay the Beneficiary any sum or sums not
exceeding in total an amount of [insert amount in figures] (___) [insert amount
in words]2'T upon receipt by us of the Beneficiary’s complying demand
supported by the Beneficiary’s statement, whether in the demand itself orin a
separate signed document accompanying or identifying the demand, stating
either that the Applicant:

(d) has used the advance payment for purposes other than toward
delivery of Goods; or

(e) has failed to repay the advance payment in accordance with the
Contract conditions, specifying the amount which the Applicant has
failed to repay.

211 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the
currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency acceptable to the
Purchaser.
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A demand under this guarantee may be presented as from the presentation
to the Guarantor of a certificate from the Beneficiary's bank stating that the
advance payment referred to above has been credited to the Applicant on
its account number [insert number] at [insert name and address of Applicant’s
bank].

The maximum amount of this guarantee shall be progressively reduced by the
amount of the advance payment repaid by the Applicant as specified in
copies of interim statements or payment certificates which shall be presented
to us. This guarantee shall expire, at the latest, upon our receipt of a copy of
the interim payment certificate indicating that ninety (90) percent of the
Accepted Contfract Amount, has been certified for payment, or on the [insert
day] day of [insert month], 2 [insert year], whichever is earlier. Consequently,
any demand for payment under this guarantee must be received by us at this
office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG)
2010 Revision, ICC Publication No.758, except that the supporting statement
under Article 15(a) is hereby excluded.

[signature(s)]



